

SITE VISIT REPORT & ADDENDUM 1

NCWSC/06/2020 - OVERHAUL EXTENSION AND MAINTENANCE OF KAMPALA ROAD – HQ FIRE ALARM SYSTEM

NWSC REPRESENTATIVES PRESENT:

Paul Olali	-	OSH Coordinator
Erastus Kuria	-	Procurement Assistant

Introduction

NCWSC/06/2020 - OVERHAUL EXTENSION AND MAINTENANCE OF KAMPALA ROAD – HQ FIRE ALARM SYSTEM. was advertised on the Nairobi water website on **12th August 2020**

Objective:

The forum aims at providing a platform for potential bidders to seek clarification on technical issues and requirements in respect to the captioned tender advertised

Due to the complexity of the assignment a **MANDATORY** site visit was scheduled to take place at the companies headquarter. A site visit confirmation Certificate was to be signed by both the Bidder's Representative and the NCWSC's Representatives to form part of the Bid document.

The site visit exercise was scheduled on 20th August 2020.

Questions/Comments/Clarifications Made:

The bidders present made comments and asked questions and sought clarifications which were responded to by NCWSC team as below:

Query	Response
MCP specifications	<ul style="list-style-type: none"> In addition to the requirements in the document, the MCPs should be re-settable.
Wiring	<ul style="list-style-type: none"> Plastic adapter boxes should be used in places where there are joints. 2" by 1" trucking
Trenching	<ul style="list-style-type: none"> Trenching to be at a minimum depth of 2 feet deep. 25mm PVC pipe to be used in underground trenching

Number of smoke detectors	<ul style="list-style-type: none"> In addition to the indicated 48 No. smoke detectors for the addressable fire alarm system, an additional 10 No. pieces is required for supply and installation totaling the number to 58 No smoke detectors.
Number of Heat Detectors	<ul style="list-style-type: none"> 3 No. heat detectors should be supplied and installed as part of the addressable alarm system.
Extension of closing date	<ul style="list-style-type: none"> The closing date has been extended from Friday 28th August 2020 to Friday 4th September 2020 at 12.00 noon.

NWSC REPRESENTATIVES:

Designation

Signature

Paul Olali

OSH Coordinator

Erastus Kuria

Procurement Assistant

Dated: 20th August, 2020