



NAIROBI CITY WATER & SEWERAGE COMPANY LTD.

KAMPALA RD, P. O. Box 30656-00100, Nairobi, Kenya

Tel: +254 0703 080 000

Email: info@nairobiwater.co.ke

www.nairobiwater.co.ke

NCWSC/PO/LOC/2021/VOL.III/7254/BKK

5th November, 2021

ALL BIDDERS

To _____

Dear Sir,

RE: ADDENDUM NO. 1

Bidders are advised to take note of the below changes;

1. NCWSC/16/2021-Proposed Completion of Kware Road Sewer Works has been extended from **Tuesday 9th November, 2021 to Tuesday, 16th November, 2021 at 10:00 am.**
2. NCWSC/17/2021-Proposed Nyambane Drive/Mukunga Rd Sewer Extension Eastleigh Works has been extended from **Wednesday 10th November, 2021 to Wednesday, 17th November, 2021 at 10:00am.**
3. NCWSC/18/2021-Proposed Laying of paving blocks at NCWSC Hq parking has been extended from **Thursday, 11th November, 2021 to Friday 19th November, 2021 at 10:00am.**
4. NCWSC/19/2021-Proposed Mathare Area 4 Sewer Extension Works has been extended from **Wednesday, 10th, November, 2021 to Wednesday, 17th November, 2021 at 10:00am.**
5. NCWSC/20/2021-Proposed Mathare Utalii Ward Ablution Blocks has been extended from **Wednesday, 10th, November, 2021 to Wednesday, 17th November, 2021 at 10:00am.**
6. NCWSC/21/2021-Proposed Harambee Sacco B Sewer Rehabilitation Works has been extend from **Tuesday 9th November, 2021 to Tuesday 16th November, 2021 at 10:00am.**
7. NCWSC/23/2021-Proposed Drilling of 5no. Boreholes and Installation of Elevated Tanks Within Nairobi County has been extended from **Wednesday 10th November, 2021 to Thursday 18th November, 2021.**

Please note that the closing date for the above tenders has been extended from **Friday, 12:00 noon, 19th November 2021 to Wednesday, 24th November, 2021 at 12:00 noon.**


Benedict Kiema
For Managing Director

Board of Directors:

B.L.Okumu (Chairman), T.Muriuki (Vice-Chair), N.C.C. County Secretary, N.C.C. C.E.C.M. Finance & Economic Planning, N.C.C. C.O. Water, Sanitation & Energy, M.Kuruga, E. Mukuhi, L.M.Kamba, K. Nyamu,

M.A Abdullahi, Eng. N. M. Muguna (Managing Director)