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  NAIROBI CITY WATER & SEWERAGE COMPANY LTD. 

KAMPALA RD, P. O. Box 30656-00100, Nairobi, Kenya 

PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 CM ELEVATED PRESSED 
PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND KIFARU PRIMARY SCHOOLS 

WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT)  

1) NAME AND CONTACT ADDRESSES OF PROCURING ENTITY 

 
Name:  NAIROBI CITY WATER & SEWERAGE COMPANY LTD 

Address:  P. O. Box 30656-00100 

Email address:  tenders@narobiwater.co.ke 

2) Invitation to Tender (ITT) No.: NCWSC/54/2025 

 

3) Tender Name:  PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 
CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF 
AND KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-
ADVERTISEMENT)  
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INVITATION TO TENDER 

 
NAIROBI CITY WATER & SEWERAGE COMPANY LTD 

CONTRACT NAME AND DESCRIPTION: NCWSC/54/2025 - PROPOSED DRILLING AND EQUIPING OF 2NO. 
BOREHOLES  WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND 
KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT). 
 
1. The NAIROBI CITY WATER & SEWERAGE COMPANY LTD invites sealed tenders for the construction of 

Proposed Drilling and Equiping Of 2no. Boreholes  With 50 Cm Elevated Pressed Panel Steel Tank On 18m 
Steel Tower At Superloaf And Kifaru Primary Schools Within Nairobi City County (Re-Advertisement). 

2. Tendering will be conducted under open competitive method National open competitive method using a 
standardized tender document. Tendering is open to all qualified and interested Tenderers. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender Documents during office 
hours at the address given below. 

4. A complete set of tender documents may be obtained electronically from the Website www.nairobiwater.co.ke 
and tenders.go.ke. Tender documents obtained electronically are free of charge. 

5. Tender documents may be viewed and downloaded for free from the website www.nairobiwater.co.ke and 
tenders.go.ke. Tenderers who download the tender document must forward their particulars immediately to 
tenders@nairobiwater.co.ke to facilitate any further clarification or addendum. 

6. Tenders shall be quoted be in Kenya Shillings and shall include all taxes. Tenders shall remain valid for 210 days 
from the date of opening of tenders. 

7. All Tenders must be accompanied by a Bid Security in The Form of Unconditional Bank Guarantee Issued 
by Banks Regulated by The Central Bank or Insurance Company Approved by IRA and enlisted by PPRA 
of Kshs 200,000 Valid for 240 Days 

8. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

9. Completed tenders must be delivered to the address below on or before Wednesday, 11th March, 2026, 
12:00noon. Electronic Tenders will not be permitted. 

10. Tenders will be opened immediately after the deadline date and time specified above or any dead line date and 
times pecified later. Tenders will be publicly opened in the presence of the Tenderers' designated representatives 
who choose to attend at the address below. 

11. Late tenders will be rejected. 

12. The addresses referred to above are: 

 
A. Address for obtaining further information and for purchasing tender documents 
 

Supply Chain Manager.  
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke 
 

http://www.nairobiwater.co.ke/
http://www.nairobiwater.co.ke/
mailto:tenders@nairobiwater.co.ke
http://www.nairobiwater.co.ke/
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B. Address for Submission of Tenders. 
For Managing Director 
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke 

C.  Address for Opening of Tenders. 

 
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke  

 

 
Name; Martin Nang’ole 

 

Designation; Ag. Managing Director 

 

Signature  

 

Date 25.02.2026 

 
 
 
 

http://www.nairobiwater.co.ke/
http://www.nairobiwater.co.ke/
nwc02249
Stamp



 

 

 
 
 
 

 
 
 

 
 

 

 
 

PART1: TENDERING PROCEDURES 
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SECTION I - INSTRUCTIONS TO TENDERERS 

 GENERAL PROVISIONS 

1.0 Scope of tender 

1.1 The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as 
described in the tender documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

1.2 Throughout this tendering document: 
a) The term “inwriting” means communicated in written form (e.g. by mail, e-mail, fax, including if specified in 

the TDS, distributed or received through the electronic-procurement system used by the Procuring Entity) 
with proof of receipt; 

b) if the context so requires, “singular” means “plural” and vice versa; 
c) “Day” means calendar day, unless otherwise specified as “Business Day”. A Business Day is any day that 

is an official working day of the Procuring Entity. It excludes official public holidays. 

2.0 Fraud and corruption 

2.1 The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 
2015, Section 62 “Declaration not to engage in corruption”. The tender submitted by a person shall include a 
declaration that the person shall not engage in any corrupt or fraudulent practice and a declaration that the 
person or his or her sub-contractors are not debarred from participating in public procurement proceedings. 

2.2 The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive 
practices in contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and 
criminal and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete and sign 
the “Certificate of Independent Tender Determination” annexed to the Form of Tender. 

2.3 Tenderers shall permit and shall cause their agents (whether declared or not), subcontractors, sub-consultants, 
service providers, suppliers, and their personnel, to permit the Procuring Entity to inspect all accounts, records 
and other documents relating to any initial selection process, pre-qualification process, tender submission, 
proposal submission, and contract performance (in the case of award), and to have them audited by auditors 
appointed by the Procuring Entity. 

2.4 Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their 
Affiliates competing for a specific assignment do not derive a competitive advantage from having provided 
consulting services related to this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and 
make available to all the firms together with this tender document all in formation that would in that respect give 
such firm any unfair competitive advantage over competing firms. 

3.0 Eligible tenderers 

3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.8, or an 
individual or any combination of such entities in the form of a joint venture (JV) under an existing agree mentor 
with the intent to enter in to such an agreement supported by a letter of intent. In the case of a joint venture, all 
members shall be jointly and severally liable for the execution of the entire Contract in accordance with the 
Contract terms. The JV shall nominate a Representative who shall have the authority to conduct all business for 
and on behalf of any and all the members of the JV during the tendering process and, in the event the JV is 
awarded the Contract, during contract execution. Members of a joint venture may not also make an individual 
tender, be a subcontractor in a separate tender or be part of another joint venture for the purposes of the same 
Tender. The maximum number of JV members shall be specified in the TDS. 

3.2 Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or 
Sister of a Spouse, their business associates or agents and firms/organizations in which they have a substantial 
or controlling interest shall not be eligible to tender or be awarded a contract. Public Officers are also not allowed 
to participate in any procurement proceedings. 

3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be 
disqualified. A tenderer may be considered to have a conflict of interest for the purpose of this tendering process, 
if the tenderer: 
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a) Directly or indirectly controls, is controlled by or is under common control with an other tenderer; 

b) Receives or has received any director indirect subsidy from another tenderer; 

c) Has the same legal representative as an other tenderer; 

d) Has a relationship with an other tenderer, directly or through common third parties, that puts it in a position 
to influence the tender of an other tenderer, or influence the decisions of the Procuring Entity regarding 
this tendering process; 

e) Any of its affiliates participated as a consultant in the preparation of the design or technical 
specifications of the goods or works that are the subject of the tender; 

f) Any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as a consultant for 
Contract implementation; 

g) Would be providing goods, works, or non-consulting services resulting from or directly related to consulting 
services for the preparation or implementation of the contract specified in this Tender Document; 

h) Has a close business or personal relationship with senior management or professional staff of the 
Procuring Entity who has the ability to influence the bidding process and: 

i) Are directly or indirectly involved in the preparation of the Tender document or specifications of the 
Contract, and/or the Tender evaluation process of such contract; or 

ii) May be involved in the implementation or supervision of such Contract unless the conflicts temming 
from such relationship has been resolved in a manner acceptable to the Procuring Entity throughout 
the tendering process and execution of the Contract. 

3.4 A tenderer shall not be involved in corrupt, coercive, obstructive or fraudulent practice. A tenderer that is proven 
to have been involved in any of these practices shall be automatically disqualified 

3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for 
permitted alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation 
shall result in the disqualification of all Tenders in which the firm is involved. Members of a joint venture may not 
also make an individual tender, be a sub-contractor in a separate tender or be part of another joint venture for 
the purposes of the same Tender. A firm that is not a tenderer or a JV member may participate as a subcontractor 
in more than one tender. 

3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT3.9. ATenderer 
shall be deemed to have the nationality of a country if the Tenderer is constituted, incorporated or registered in 
and operates in conformity with the provisions of the laws of that country, as evidenced by its articles of 
incorporation (or equivalent documents of constitution or association) and its registration documents, as the 
case may be. This criterion also shall apply to the determination of the nationality of proposed sub-contractors 
or sub-consultants for any part of the Contract including related Services. 

3.7 A Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be 
awarded a contract. The list of debarred firms and individuals is available from the website of PPRA 
www.ppra.go.ke. 

3.8 A Tenderer that is a state-owned enterprise or a public institution in Kenya may be eligible to tender and be 
awarded Contract(s) only if it is determined by the Procuring Entity to meet the following conditions, i.e. if it is: 

i) A legal public entity of Government and/or public administration, 

ii) financially autonomous and not receiving any significant subsidies or budget support from any public 
entity or Government, and; 

(iii) operating under commercial law and vested with legal rights and liabilities similar to any commercial 
enterprisetoenableitcompetewithfirmsintheprivatesectoronanequalbasis. 

3.9 Firms and individuals shall be ineligible if their countries of origin are: 

(a) As a matter of law or official regulations, Kenya prohibits commercial relations with that country; 

(b) byanactofcompliancewith a decision of the United Nations Security Council taken under Chapter VII of 
theCharterof the United Nations, Kenya prohibits any import of goods or contracting of works or services 
from that country, or any payments to any country, person, or entity in that country. 

http://www.ppra.go.ke/
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A tenderer shall provide such documentary evidence of eligibility satisfactory to the Procuring Entity, as 
the Procuring Entity shall reasonably request. 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, local 
sub-contracts and labor) from citizen suppliers and contractors. To this end, a foreign tenderer shall provide in 
its tender documentary evidence that this requirement is met. Foreign tenderers not meeting this criterion will be 
automatically disqualified. Information required to enable the Procuring Entity determine if this condition is met 
shall be provided for this purpose in “SECTIONI II - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 3.10, a tender is considered a foreign tenderer, If it is registered in 
Kenya and has less than 51 percent ownership by nationals of Kenya and if it does not subcontract to foreign 
firms or individuals more than 10 percent of the contract price, excluding provisional sums. JVs are considered 
as foreign tenderers if the individual member firms registered in Kenya have less 51 percent ownership by 
nationals of Kenya. The JV shall not subcontract to foreign firms more than 10 percent of the contract price, 
excluding provisional sums. 

3.12 The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered 
with the National Construction Authority and be issued with a Registration Certificate before they can undertake 
any construction works in Kenya. Registration shall not be a condition for tender, but it shall be a condition of 
contract award and signature. A selected tenderer shall be given opportunity to register before such award and 
signature of contract. Application for registration with National Construction Authority may be accessed from the 
website www.nca.go.ke. 

3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture undertakings which may 
prevent, distort or lessen competition in provision of services are prohibited unless they are exempt in 
accordance with the provisions of Section 25 of the Competition Act, 2010. JVs will be required to seek for 
exemption from the Competition Authority. Exemption shall not be a condition for tender, but it shall be a 
condition of contract award and signature. A JV tenderer shall be given opportunity to seek such exemption as 
a condition of award and signature of contract. Application for exemption from the Competition Authority of Kenya 
may be accessed from the website www.cak.go.ke. 

3.14 A kenyan tenderer shall be eligible to tender if it provides evidence of having fulfilled his/her tax obligations by 
producing valid tax compliance certificate or tax exemption certificate issued by the Kenya Revenue Authority. 

4.0 Eligible goods, equipment, and services 

4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any country that is 
not ineligible under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of 
the origin of Goods, equipment and services. 

4.2 Any goods, works and production processes with characteristics that have been declared by the relevant national 
environmental protection agency or by other competent authority as harmful to human beings and to the 
environment shall not be eligible for procurement. 

5.0 Tenderer's responsibilities 

5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the 
Procuring Entity will in no case be responsible or liable for those costs. 

5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 
Site of the Works and its surroundings and obtain all information that may be necessary for preparing the tender 
and entering into a contract for construction of the Works. The costs of visiting the Site shall beat the tenderer's 
own expense. 

5.3 The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon 
its premises and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity again 
stall liability arising from death or personal injury, loss of or damage to property, and any other losses and 
expenses incurred as a result of the examination and inspection. 

http://www.nca.go.ke/
http://www.cak.go.ke/
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5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the 
proposed work method and schedule, including charts, as necessary or required. 

B. CONTENTS OF TENDER DOCUMENTS 

6.0 Sections of Tender Document 
 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which 

should be read in conjunction with any Addenda issued in accordance with ITT 10. 
 
PART 1: Tendering Procedures  
Section I – Instructions toTenderers  
Section II – Tender Data Sheet (TDS) 
Section III- Evaluation and Qualification Criteria 
Section IV – Tendering Forms 

PART 2: Works' Requirements 
Section V - Bills of Quantities 
Section VI - Specifications 
Section VII - Drawings 

PART 3: Conditions of Contract and Contract Forms 
Section VIII - General Conditions (GCC)  
Section IX - Special Conditions of Contract  
Section X- Contract Forms 
 

6.2 The Invitation to Tender Notice issued by the Procuring Entity is not part of the Contract documents. Unless 
obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the 
Tender document, responses to requests for clarification, the minutes of a pre-arranged site visit and those of 
the pre-Tender meeting (if any), or Addenda to the Tender document in accordance with ITT 10. Incase of any 
contradiction, documents obtained directly from the Procuring Entity shall prevail. 
 

6.3 The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document 
and to furnish with its Tender all information and documentation as is required by the Tender document. 
 

7.0 Clarification of Tender Document, Site Visit, Pre-tender Meeting 
 

7.1 A Tenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the 
Procuring Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting if provided 
for in accordance with ITT 7.2. The Procuring Entity will respond in writing to any request for clarification, 
provided that such request is received no later than the period specified in the TDS prior to the deadline for 
submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have 
acquired the Tender documents in accordance with ITT 7.4, including a description of the inquiry but without 
identifying its source. If so specified in the TDS, the Procuring Entity shall also promptly publish its response at 
the web page identified in the TDS. Should the clarification result in changes to the essential elements of the 
Tender Documents, the Procuring Entity shall amend the Tender Documents following the procedure under ITT 
8 and ITT 22.2. 

 
7.2 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the 

site(s) of the required contracts and obtain all information that may be necessary for preparing a tender. The 
costs of visiting the Site shall be at the Tenderer's own expense. The Procuring Entity shall specify in the TDS 
if a pre-arranged Site visit and or a pre-tender meeting will be held, when and where. The Tenderer's designated 
representative is invited to attend a pre-arranged site visit and a pre-tender meeting, as the case may be. The 
purpose of the site visit and the pre-tender meeting will be to clarify issues and to answer questions on any 
matter that may be raised at that stage. 
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7.3 The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the 
period specified in the TDS before the meeting. 
 

7.4 Minutes of a pre-arranged site visit and those of the pre-tender meeting, if applicable, including the text of the 
questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, 
will be transmitted promptly to all Tenderers who have acquired the Tender Documents. Minutes shall not identify 
the source of the questions asked. 

7.5 TheProcuring Entity shall al so promptly publish anonymized (no names) Minutes of the pre-arranged site visit 
and those of the pre-tender meeting at the web page identified in the TDS. Any modification to the Tender 
Documents that may become necessary as a result of the pre-arranged site visit and those of the pre-tender 
meeting shall be made by the Procuring Entity exclusively through the issue of an Addendum pursuant to ITT 8 
and not through the minutes of the pre-Tender meeting. Non-attendance at the pre-arranged site visit and the 
pre-tender meeting will not be a cause for disqualification of a Tenderer. 

8.0 Amendment of Tender Documents 

8.1 At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tender 
Documents by issuing addenda. 

8.2 Any addendum issued shall be part of the Tender Documents and shall be communicated in writing to all who 
have obtained the Tender Documents from the Procuring Entity. The Procuring Entity shall also promptly publish 
the addendum on the Procuring Entity's website in accordance with ITT 7.5. 

8.3 To give Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the 
Procuring Entity should extend the dead line for the submission of Tenders, pursuant to ITT 22.2. 

C. PREPARATION OF TENDERS 

9. Cost of Tendering 

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring 
Entity shall not be responsible or liable for those costs, regardless of the conduct or outcome of the tendering 
process. 

10.0 Language of Tender 

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and 
the Procuring Entity, shall be written in the English Language. Supporting documents and printed literature that 
are part of the Tender may be in another language provided they are accompanied by an accurate and notarized 
translation of the relevant passages into the English Language, in which case, for purposes of interpretation of 
the Tender, such translation shall govern. 

11.0 Documents Comprising the Tender 

11.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 12; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 12 and ITT 14; 

c) Tender Security or Tender-Securing Declaration, in accordance with ITT 19.1; 

d) Alternative Tender, if permissible, in accordance with ITT 13; 

e) Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in 
accordancewithITT20.3; 

f) Qualifications: documentary evidence in accordance with ITT 17 establishing the Tenderer's qualifications 
to per form the Contract if its Tender is accepted; 

g) Conformity: a technical proposal in accordance with ITT 16; 

h) Any other document required in the TDS. 
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11.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint 
Venture Agreement entered into by all members. Alternatively, a letter of intent to execute a Joint Venture 
Agreement in the event of a successful Tender shall be signed by all members and submitted with the Tender, 
together with a copy of the proposed JV Agreement. Change of membership and conditions of the JV prior to 
contract signature will render the tenderliable for disqualification. 

12.0 Form of Tender and Schedules 

12.1 The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms 
furnished in Section IV, Tendering Forms. The forms must be completed with out any alterations to the text, and 
no substitutes shall be accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the 
information requested. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

12.2 The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be 
paid to agents or any other party relating to this Tender. 

13. Alternative Tenders 

13.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

13.2 When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, 
and the method of evaluating different alternative times for completion will be described in Section III, Evaluation 
and Qualification Criteria. 

13.3 Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements 
of the Tender Documents must first price the Procuring Entity's design as described in the Tender Documents 
and shall further provide all information necessary for a complete evaluation of the alternative by the Procuring 
Entity, including drawings, design calculations, technical specifications, breakdown of prices, and proposed 
construction methodology and other relevant details. Only the technical alternatives, if any, of the Tenderer with 
the Winning Tender conforming to the basic technical requirements shall be considered by the Procuring Entity. 

13.4 When specified in the TDS, Tenderers are permitted to submit alternative technical solutions for specified parts 
of the Works, and such parts will be identified in the TDS, as will the method for their evaluating, and described 
in Section VII, Works' Requirements. 

14.0 Tender Prices and Discounts 

14.1 The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in 
the Billof Quantities shall conform to the requirements specified below. 

14.2 The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items 
against which no rate or price is entered by the Tenderer shall be deemed covered by the rates for other items 
in the Bill of Quantities and will not be paid for separately by the Procuring Entity. An item not listed in the priced 
Bill of Quantities shall be assumed to be not included in the Tender, and provided that the Tender is determined 
substantially responsive notwithstanding this omission, the average price of the item quoted by substantially 
responsive Tenderers will be added to the Tender price and the equivalent total cost of the Tender so determined 
will be used for price comparison. 

14.3 The price to be quoted in the Form of Tender, in accordance with ITT 12.1, shall be the total price of the Tender, 
including any discounts offered. 

14.4 The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in 
accordance with ITT 12.1. 

14.5 It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment 
during the performance of the Contract in accordance with the provisions of the Conditions of Contract, except 
incases where the contract is subject to fluctuations and adjustments, not fixed price. In such a case, the 
Tenderer shall furnish the indices and weightings for the price adjustment formulae in the Schedule of 
Adjustment Data and the Procuring Entity may require the Tenderer to justify its proposed indices and 
weightings. 



7 

 

 

14.6 Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers 
wishing to offer discounts for the award of more than one Contract shall specify in their Tender the price 
reductions applicable to each package, or alternatively, to individual Contracts within the package. Discounts 
shall be submitted in accordance with ITT 14.4, provided the Tenders for all lots (contracts) are opened at the 
sametime. 

14.7 All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the 
date 30 days prior to the deadline for submission of Tenders, shall be included in the rates and prices and the 
total Tender Price submitted by the Tenderer. 

15.0 Currencies of Tender and Payment 

15.1 The currency(ies) of the Tender and the currency(ies) of payments shall be the same. 

15.2 Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer 
in the Bill of Quantities, entirely in Kenya shillings. 
a) A Tenderer expecting to incur expenditures in other currencies for inputs to the Works supplied from outside 

Kenya (referred to as “the foreign currency requirements”) shall (if so allowed in the TDS) indicate in the 
Appendix to Tender the percentage(s) of the Tender Price (excluding Provisional Sums), needed by the 
Tenderer for the payment of such foreign currency requirements, limited to no more than two foreign 
currencies. 

b) The rates of exchange to be used by the Tenderer in arriving at the local currency equivalent and the 
percentage(s) mentioned in (a) above shall be specified by the Tenderer in the Appendix to Tender and shall 
be based on the exchange rate provided by the Central Bank of Kenya on the date 30 days prior to the 
actual date of tender opening. Such exchange rate shall apply for all foreign payments under the Contract. 

15.3 Tenderers may be required by the Procuring Entity to justify, to the Procuring Entity's satisfaction, their local and 
foreign currency requirements, and to substantiate that the amounts included in the unit rates and prices and 
shown in the Schedule of Adjustment Data in the Appendix to Tender are reasonable, in which case a detailed 
break down of the foreign currency requirements shall be provided by Tenderers. 

16.0  Documents Comprising the Technical Proposal 

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, 
schedule and any other information as stipulated in Section IV, Tender Forms, insufficient detail to demonstrate 
the adequacy of the Tenderer's proposal to meet the work's requirements and the completion time. 

17.0 Documents Establishing the Eligibility and Qualifications of the Tenderer 

17.1 Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's 
eligibility in accordance with ITT 4. 

17.2 In accordance with Section III, Evaluation and Qualification Criteria, to establish its qualifications to perform the 
Contract the Tenderer shall provide the information requested in the corresponding information sheets included 
in Section IV, Tender Forms. 

17.3 If a marg in of preference applies as specified in accordance with ITT 33.1, nation al tenderers, individually or in 
joint ventures, applying for eligibility for national preference shall supply all information required to satisfy the 
criteria for eligibility specified in accordance with ITT 33.1. 

17.4 Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the Procuring 
Entity, a particular contractor or group of contractors qualifies for a margin of preference. Further the information 
will enable the Procuring Entity identify any actual or potential conflict of interest in relation to the procurement 
and/or contract management processes, or a possibility of collusion between tenderers, and thereby help to 
prevent any corrupt influence in relation to the procurement process or contract management. 

17.5 The purpose of the information described in ITT 17.4 above overrides any claims to confidentiality which a 
tenderer may have. There can be no circumstances in which it would be justified for a tenderer to keep 
information relating to its ownership and control confidential where it is tendering to undertake public sector work 
and receive public sector funds. Thus, confidentiality will not be accepted by the Procuring Entity as a justification 
for a Tenderer's failure to disclose, or failure to provide required information on its ownership and control. 
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17.6 The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity 
may request in relation to owner ship and control which in formation on any changes to the information which 
was provided by the tenderer under ITT 6.4. The obligations to require this information shall continue for the 
duration of the procurement process and contract performance and after completion of the contract, if any change 
to the information previously provided may reveal a conflict of interest in relation to the award or management of 
the contract. 

17.7 All information provided by the tenderer pursuant to these requirements must be complete, current and accurate 
as at the date of provision to the Procuring Entity. In submitting the information required pursuant to these 
requirements, the Tenderer shall warrant that the information submitted is complete, current and accurate as at 
the date of submission to the Procuring Entity. 

17.8 If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, 
iftheProcuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information 
submitted by a tenderer pursuant to these requirements, then the tender will be rejected. 

17.9 If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity 
(whether through its own enquiries, through notification by the public or otherwise), shows any conflict of interest 
which could materially and improperly benefit the tenderer in relation to the procurement or contract management 
process, then: 

i) If the procurement process is still ongoing, the tenderer will bed is qualified from the procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set as idepending the 
outcome of (iii), 

iii) the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the 
tenderer or any other person shave committed any criminal offence. 

17.10 If a tenderer submits information pursuant to these requirements that is in complete, in accurate or out-of-date, 
or attempts to obstruct the verification process, then the consequences ITT 17.8 will ensue unless the tenderer 
can show to the reasonable satisfaction of the Procuring Entity that any such act was not material, or was due 
to genuine error which was not attributable to the intentional act, negligence or recklessness of the tender. 

18.0 Period of Validity of Tenders 

18.1. Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts 
from the date fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with 
ITT 22). At ender valid for a shorter period shall be rejected by the Procuring Entity as non-responsive. 

18.2 In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may 
requestTendererstoextendtheperiodofvalidityoftheirTenders.Therequestandtheresponsesshallbemadein 
writing. If a Tender Security is requested in accordance with ITT 19, it shall also be extended for thirty (30) days 
beyond the deadline of the extended validity period. A Tenderer may refuse the request without forfeiting its 
Tendersecurity.ATenderergrantingtherequestshallnotberequiredorpermittedtomodifyitsTender. 

19.0 Tender Security 

19.1 The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as 
specified in the TDS, in original form and, in the case of a Tender Security, in the amount and currency specified 
in the TDS. A Tender-Securing Declaration shall use the form included in Section IV, Tender Forms. 

19.2 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a demand guarantee in any 
of the following forms at the Tenderer's option: 

I) cash; 

ii) a bank guarantee; 

iii) a guarantee by an insurance company registered and licensed by the Insurance Regulatory Authority 
listed by the Authority; 

(iv) a guarantee issued by a financial institution approved and licensed by the Central Bank of Kenya, from 
a reputable source, and an eligible country. 
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19.3 If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a 
correspondent bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) 
days beyond the original validity period of the Tender, or beyond any period of extension if requested under ITT 
18.2. 

19.4 If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not 
accompanied by a substantially responsive Tender Security or Tender-Securing Declaration shall be rejected 
by the Procuring Entity as non-responsive. 

19.5 If a Tender Security is specified pursuant to ITT 19.1, the Tender Security of unsuccessful Tenderers shall be 
returned as promptly as possible upon the successful Tenderer's signing the Contract and furnishing the 
Performance Security and any other documents required in the TDS. The Procuring Entity shall also promptly 
return the tender security to the tenderers where the procurement proceedings are terminated, all tenders were 
determined non-responsive or a bidder declines to extend tender validity period. 

19.6 The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful 
Tenderer has signed the Contract and furnished the required Performance Security, and any other documents 
required in the TDS. 

19.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

a) if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer on the 
Form of Tender, or any extension there to provided by the Tenderer; or 

b) if the successful Tenderer fails to: - 

i) signthe Contract in accordance with ITT47; or 

ii) furnish a Performance Security and if required in the TDS, and any other documents required in the 
TDS. 

19.8 Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA to debars 
the Tenderer from participating in public procurement as provided in the law. 

19.9 The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the 
Tender. If the JV has not been legally constituted into a legally enforceable JV at the time of tendering, the 
Tender Security or the Tender-Securing Declaration shall be in the names of all future members as named in 
the letter of intent referred to in ITT 4.1 and ITT 11.2. 

19.10 A tenderer shall not issue a tender security to guarantee itself. 

20.0 Format and Signing of Tender 

20.1 The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 11 and 
clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 13, shall be clearly marked 
“ALTERNATIVE.” In addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS 
and clearly mark them “COPY.” In the event of any discrepancy between the origin a landthe copies, the original 
shall prevail. 

20.2 Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. 
This may include proprietary information, trade secrets, or commercial or financially sensitive information. 

20.3 The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person 
duly authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as 
specified in theTDS and shall be attached to the Tender. The name and position held by each person signing 
the authorization must be typed or printed below the signature. All pages of the Tender where entries or 
amendments have been made shall be signed or initialed by the person signing the Tender. 

20.4 Incase the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of 
the JV, and so as to be legally binding on all the members as evidenced by a power of attorney signed by their 
legally authorized representatives. 

 



10 

 

 

20.5 Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing 
the Tender. 

D. SUBMISSION AND OPENING OF TENDERS 

21.0 Sealingand Marking of Tenders 

21.1 The Tenderer shall deliver the Tender in a single sealed envelope, or in a single sealed package, or in a single 
sealed container bearing the name and Reference number of the Tender, addressed to the Procuring Entity and 
a warning not to open before the time and date for Tender opening date. Within the single envelope, package or 
container, the Tenderer shall place the following separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as 
described in ITT 11; and 

b) in a nenvelope or package or container marked “COPIES”, all required copies of the Tender; and 

c) if alternative Tenders are permitted in accordance with ITT 13, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –ALTERNATIVE TENDER”, the 
alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER”, all required 
copies of the alternative Tender. 

The inner envelopes or packages or containers shall: 
a) bear the name and address of the Procuring Entity, 
b) bear the name and address of the Tenderer; and 
c) bear the name and Reference number of the Tender. 

21.2 If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume 
no responsibility for the misplacement or premature opening of the Tender. Tenders misplaced or opened 
prematurely will not be accepted. 

22.0 Deadline for Submission of Tenders 

22.1 Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date 
andtimealsospecifiedinthe TDS. When so specified in the TDS, tenderers shall have the option of submitting 
their Tenders electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 
submission procedures specified in the TDS. 

22.2 The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the 
TenderDocumentsinaccordance with ITT 8, in which case all rights and obligations of the Procuring Entity and 
Tenderers previously subject to the deadline shall there after be subject to the deadline as extended. 

23.0 Late Tenders 

The Procuring Entity shall not consider any Tender that arrives after the deadline for submissionof tenders, in 
accordance with ITT 22. Any Tender received by the Procuring Entity after the deadline for submission of Tenders 
shall be declared late, rejected, and returned unopened to the Tenderer. 

24.0 Withdrawal, Substitution, and Modification of Tenders 

24.1 A Tenderer may withdraw, substitute, or modify its Tenderafterith as been submitted by sending a written notice, 
duly signed by an authorized representative, and shall include a copy of the authorization in accordance with 
ITT 20.3, (except that withdrawal notices do not require copies). The corresponding substitution or modification 
of the Tender must accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 20 and ITT 21 (except that withdrawals notices do not 
require copies), and in addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” 
“SUBSTITUTION,” “MODIFICATION;” and 

b) received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance 
with ITT 22. 

24.2 Tenders requested to be withdrawn in accordance with ITT 24.1 shall be returned unopened to the Tenderers. 
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24.3 No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of 
Tenders and the expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or 
any extension thereof. 

25. Tender Opening 

25.1 Except in the cases specified in ITT 23 and ITT 24.2, the Procuring Entity shall publicly open and read out all 
Tenders received by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' 
designated representatives who chooses to attend. Any specific electronic Tender opening procedures required 
if electronic Tendering is permitted in accordance with ITT 22.1, shall be as specified in the TDS. 

25.2 First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the 
corresponding Tender shall not be opened but returned to the Tenderer. No Tender withdrawal shall be permitted 
unless the corresponding withdrawal notice contains a valid authorization to request the withdrawal and is read 
out at Tender opening. 

25.3 Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding 
Tender being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No 
Tender substitution shall be permitted unless the corresponding substitution notice contains a valid authorization 
to request the substitution and is read out at Tender opening. 

25.4 Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No 
Tender modification shall be permitted unless the corresponding modification notice contains a valid 
authorizationtorequestthemodificationandisreadoutatTenderopening. 

25.5 Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether 
there is a modification; the total Tender Price, per lot (contract) if applicable, including any discounts and 
alternative Tenders; the presence or absence of a Tender Security or Tender-Securing Declaration, if required; 
and any other details as the Procuring Entity may consider appropriate. 

25.6 Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be 
considered further for evaluation. The Form of Tender and pages of the Bill of Quantities (to be decided on by 
the tender opening committee) are to be initialed by the members of the tender opening committee attending 
the opening. 

25.7 At the Tender Opening, the Procuring Entitys hall neither discuss the merits of any Tender nor reject any Tender 
(except for late Tenders, in accordance with ITT 23.1). 

25.8 The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum: - 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) the presence or absence of a Tender Security, if new as required; 

e) number of pages of each tender document submitted. 

25.9 The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a 
Tenderer's signature on the minutes shall not invalidate the contents and effect of the minutes. A copy of the 
tender opening register shall be distributed to all Tenderers. 

E.  EVALUATION AND COMPARISON OF TENDERS 

26. Confidentiality 

26.1 Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed 
to Tenderersorany other persons not officially concerned with the Tender process until information on Intention 
to Award the Contract is transmitted to all Tenderers in accordance with ITT 43. 

26.2 Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award 
decisions may result in the rejection of its tender. 
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26.3 Not withstanding ITT 26.2, from the time of tender opening to the time of contract award, if a tenderer wishes to 
contact the Procuring Entity on any matter related to the tendering process, it shall do so in writing. 

27.0 Clarification of Tenders 

27.1 To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the 
Procuring Entity may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time 
for aresponse. Any clarification submitted by a tenderer that is not in response to a request by the Procuring 
Entity shallnot be considered. The Procuring Entity's request for clarification and the response shall be in writing. 
No change, including any voluntary increase or decrease, in the prices or substance of the tender shall be 
sought, offered, or permitted, except to confirm the correction of arithmetic errors discovered by the Procuring 
Entity in the evaluation of the tenders, in accordance with ITT 31. 

27.2 If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request 
for clarification, its Tender may be rejected. 

28.0 Deviations, Reservations, and Omissions 

28.1 During the evaluation of tenders, the following definitions apply: - 
a) “Deviation” is a departure from the requirements specified in the tender document; 
b) “Reservation” is the setting of limiting conditions or withholding from complete acceptance of the 

requirements specified in the tender document; and 
c) “Omission” is the failure to submit part or all of the information or documentation required in the Tender 

document. 

29.0 Determination of Responsiveness 

29.1 The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender 
itself, as defined in ITT 11. 

29.2 A substantially responsive Tender is one that meets the requirements of the Tender document withoutmaterial 
deviation, reservation, or omission. A material deviation, reservation, or omission is one that, if accepted, would: 

a) Affec tin any substantial way the scope, quality, or performance of the Works specified in the Contract; 

b) limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the 
tenderer's obligations under the proposed contract; 

c) if rectified, would unfairly affect the competitive position of other tenderers presenting substantially 
responsivetenders. 

29.3 The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 16, to 
confirm that all requirements of Section VII, Works' Requirements have been met without any material deviation, 
reservation or omission. 

29.4 If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the 
Procuring Entity and may not subsequently be made responsive by correction of the material deviation, 
reservation, or omission. 

30.0 Non-material Non-conformities 

30.1 Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the 
tender. 

30.2 Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the 
necessary information or documentation, within a reasonable period of time, to rectify non-material non- 
conformities in the tender related to documentation requirements. Requesting information or documentation on 
such non-conformities shall not be related to any aspect of the price of the tender. Failure of the tenderer to 
comply with the request may result in the rejection of its tender. 

30.3 Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable non-material non-
conformities related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison 
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purposes only, to reflect the price of a missing or non-conforming item or component in the manner specified in 
the TDS. 

31.0 Arithmetical Errors 

31.1 The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not 
be the subject of correction, adjustment or amendment in any way by any person or entity. 

 
31.2 Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following 

basis: - 
a) Any error detected if considered a major deviation that affects the substance of the tender, shall lead to 

disqualificationofthetenderasnon-responsive. 
b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, subtotal and total 

bidpriceshallbe considered as a major deviation that affects the substance of the tender and shall lead to 
disqualification of the tender as non-responsive. and  

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

31.3 Tenderers shall be notified of any error detected in their bid during the notification of award. 

32.0  Conversion to Single Currency 

For evaluation and comparison purposes, the currency(ies) of the Tender shall be converted in to a single 
currency asspecified in the TDS. 

33.0 Margin of Preference and Reservations 

33.1 A margin of preference may be allowed only when the contract is open to international competitive tendering 
where foreign contractors are expected to participate in the tendering process and where the contract exceeds 
the value/threshold specified in the Regulations. 

33.2 A margin of preference shall not be allowed unless it is specified so in the TDS. 

33.3 Contracts procured on basis of international competitive tendering shall not be subject to reservations exclusive 
to specific groups as provided in ITT 33.4. 

33.4 Where it is intended to reserve a contract to as pecific group of businesses (these groups are Small and Medium 
Enterprises, Women Enterprises, Youth Enterprises and Enterprises of persons living with disability, as the case 
may be), and who are appropriately registered as such by the authority to be specified in the TDS, a procuring 
entity shall ensure that the invitation to tender specifically indicates that only businesses or firms belonging to 
the specified group are eligible to tender. No tender shall be reserved to more than one group. If not so stated 
in the Invitation to Tender and in the Tender documents, the invitation to tender will be open to all interested 
tenderers. 

34.0 Nominated Subcontractors 

34.1 Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the 
Works by subcontractors selected/nominated by the Procuring Entity. Incase the ProcuringEntity nominates a 
subcontractor, the subcontract agreement shall be signed by the Subcontractor and the Procuring Entity. The 
main contract shall specify the working arrangements between the main contractor and the nominated 
subcontractor. 

34.2 Tenderers may propose sub-contracting up to the percentage of total value of contracts or the volume of works 
as specified in the TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the 
Works. 

34.3 Domestic subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their 
specialized parts of the Works were previously designated so by the Procuring Entity in the TDS a scan be met 
by subcontractors referred to hereafter as 'Specialized Subcontractors', in which case, the qualifications of the 
Specialized Subcontractorsproposed by the Tenderer may be added to the qualifications of the Tenderer. 
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35. Evaluation of Tenders 

35.1 TheProcuring Entity shall use the criteria and methodologies listed in this ITT and Section III, Evaluation and 
Qualification Criteria No other evaluation criteria or methodologies shall be permitted. By applying the criteria 
and methodologies the Procuring Entity shall determine theLowest Evaluated Tender in accordance with ITT 40. 

35.2 To evaluate a Tender, the Procuring Entity shall consider the following: 

a) priceadjustment in accordance with ITT 31.1 (iii); excluding provisional sums and contingencies, if any, 
but including Daywork items, where priced competitively; 

b) price adjustment due to discounts offered in accordance with ITT 14.4; 

c) converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in 
accordance with ITT 32; 

d) pricea djustment due to quantifiable non materialnon-conformities in accordance with ITT 30.3; and 

e) any additional evaluation factors specified in the TDS and Section III, Evaluation and Qualification 
Criteria. 

35.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of 
execution of the Contract, shall not be consideredin Tender evaluation. 

35.4 Where the tender involves multiple lots or contracts, the tenderer will be allowed to tender for one or more lots 
(contracts). Each lot or contract will be evaluated in accordance with ITT 35.2. The methodology to determine 
the lowest evaluated tenderer or tenderers base done lot (contract) or based on a combination of lots (contracts), 
will be specified in Section III, Evaluation and Qualification Criteria. In the case of multiple lots or contracts, 
tenderer will be will be required to prepare the Eligibility and Qualification Criteria Form for each Lot. 

36.0  Comparison of tenders 

           The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in 
accordance with ITT 35.2 to determine the Tender that has the lowest evaluated cost. 

37.0 Abnormally low tenders and abnormally high tenders  

Abnormally LowTenders 

37.1 An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, 
appears so low that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's 
ability to perform the Contract for the offered Tender Price or that genuine competition between Tenderersis 
compromised. 

37.2 In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written 
clarifications from the Tenderer, including detailed price analyses of its Tender price in relation to the subject 
matter of the contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and any 
otherrequirements of the Tender document. 

37.3 After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has 
failed to demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall 
reject the Tender. 

Abnormally high tenders 

37.4 Anabnormally high tender price is one where the tender price, in combination with other constituent elements of 
the Tender, appears unreasonably too high to the extent that the Procuring Entity is concerned that it (the 
Procuring Entity) may not be getting value for money or it may be paying too high a price for the contract 
compared with market prices or that genuine competition between Tenderers is compromised. 

37.5 Incase of a nab normally high price, the Procuring Entity shall make a survey of the market prices, check if the 
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope 
of work and conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also 
seek written clarification from the tenderer on the reason for the high tender price. The Procuring Entity shall 
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proceed as follows: 

i) If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity 
may accept or not a ccept the tender depending on the Procuring Entity's budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender 
prices, the Procuring Entity shall reject all tenders and may retender for the contract based on revised 
estimates, specifications, scope of work and conditions of contract, as the case may be. 

37.6 If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition 
between tenderers is compromised (often due to collusion, corruption or other manipulations), the Procuring 
Entity shall reject all Tenders and shall institute or cause competent Government Agencies to institute an 
investigation on the cause of the compromise, before retendering. 

38.0 Unbalanced and/ or front-loaded tenders 

38.1 If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously 
unbalanced and/or frontloaded, the Procuring Entity may require the Tenderer to provide written clarifications. 
Clarifications may include detailed price analyses to demonstrate the consistency of the tender prices with the 
scope of works, proposed methodology, schedule and any other requirements of the Tender document. 

38.2 After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring 
Entity may as appropriate: 

a) accept theTender; 

b) require that the total amount of the Performance Security be increased at the expense of the Tenderer to 
a level not exceeding a 30% of the Contract Price; 

c) agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for 
undelivered works; 

d) reject the Tender, 

39.0 Qualifications of the tenderer 

39.1 The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having 
submitted the lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified 
in Section III, Evaluation and Qualification Criteria. 

39.2 The determination shall be based upon an examination of the documentary evidence of the Tenderer's 
qualifications submitted by the Tenderer, pursuant to ITT 17. The determination shall not take into consideration 
the qualifications of other firms such as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors 
(other than Specialized Sub-contractors if permitted in the Tender document), or any other firm(s) different from 
the Tenderer. 

39.3 An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative 
determination shall result in disqualification of the Tender, in which event the ProcuringEntityshallproceedto the 
Tenderer who offers a substantially responsive Tender with the next lowest evaluated price to make a similar 
determination of that Tenderer's qualifications to perform satisfactorily. 

40.0 Lowest evaluated tender 

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Lowest Evaluated 
Tender. The Lowest Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and 
whose Tender has been determined to be: 

a) Mostresponsive to the Tender document; and 

b) the lowest evaluated price. 

41.0  Procuring entity's right to accept any tender, and to reject any or all tenders. 

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject 
all Tenders at any time prior to Contract Award, without there by incurring any liability to Tenderers. Incase of 
annulment, all Tenders submitted and specifically, Tender securities, shall be promptly returned to the Tenderers. 
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F.  AWARD OF CONTRACT 

42.0  Award criteria 

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to 
be the Lowest Evaluated Tender. 

43.0 Notice of Intention to Enter into a Contract/Notification of Award  

Uponaward of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a 
Notification of Intention to Enter into a Contract/Notification of award to all tenderers which shall contain, at a 
minimum, the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 

c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was 
unsuccessful, unless the price information in (c) above already reveals the reason; 

d) the expiry date of the Standstill Period; and 

e) instruction son how to request a debriefing and/ or submit a complaint during the stand still period; 

44.0 Stand still Period 

44.1 The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any 
dissatisfied tender to launch a complaint. Where only one Tender is submitted, the Standstill Period shall not 
apply. 

44.2 Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each 
Tenderer the Notification of Intention to Enter into a Contract with the successful Tenderer. 

45.0 Debriefing by The Procuring Entity 

45.1 On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 43, an 
unsuccessful tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or 
concerns regarding their tender. The Procuring Entity shall provide the debriefing within five days of receipt of 
the request. 

45.2 Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own 
costs of attending such a debriefing meeting. 

46.0  Letter of Award 

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, 
upon addressing a complaint that has been filed with in the Standstill Period, the Procuring Entity shall transmit 
the Letter of Award to the successful Tenderer. The letter of award shall request the successful tenderer to furnish 
the Performance Security within 21 days of the date of the letter. 

47.0 Signing of Contract 

47.1 Upon the expiry of the fourteen days of the Notification of Intention to enter in to contract and upon the parties 
meeting their respective statutory requirements, the Procuring Entity shall send the successful Tenderer the 
Contract Agreement. 

47.2 Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and 
returnittotheProcuringEntity. 

47.3 The written contract shall be entered into within the period specified in the notification of award and before 
expiry of the tender validity period. 
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48.0 Performance Security 

48.1 Within twenty-one (21) days of the receipt of the Letter of Award from the Procuring Entity, the successful 
Tenderer shall furnish the Performance Security and, any other documents required in the TDS, in accordance 
with the General Conditions of Contract, subject to ITT 38.2 (b), using the Performance Security and other Forms 
included in Section X, Contract Forms, or another form acceptable to the Procuring Entity. A foreign institution 
providing a bank guarantee shall have a correspondent financial institution located in Kenya, unless the 
Procuring Entity has agreed in writing that a correspondent bank is not required. 

48.2 Failure of the successful Tenderer to submit the above-mentioned Performance Security and otherdocuments 
required in the TDS or sign the Contract shall constitute sufficient grounds for the annulment of the award and 
forfeiture of the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer 
offering the next Best Evaluated Tender. 

48.3 Performance security shall not be required for contracts estimated to cost less than the amount specified inthe 
Regulations. 

49.0 Publication of Procurement Contract 

Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its 
notice boards and websites; and on the Website of the Authority. At the minimum, the notice shall contain the 
following information: 

a) name and address of the Procuring Entity; 

b) name and reference number of the contract being awarded, a summary of its scope and the selection 
method used; 

c) the name of the successful Tenderer, the final total contract price, the contract duration; 

d) dates of signature, commencement and completion of contract; 

e) names of all Tenderers that submitted Tenders, and their Tender prices as readout at Tender opening. 

 
50.0  Procurement related Complaints and Administrative Review 

50.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 
 

50.2   A request for administrative review shall be made in the form provided under contract forms. 
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Section II - Tender Data Sheet (TDS) 
 

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT). 
Whenever there is a conflict, the provisions herein shall prevail over those in ITT. 

 

Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A.  General 

ITT 1.1 The name of the contract is PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  
WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT 
SUPERLOAF AND KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-
ADVERTISEMENT)  
The reference number of the Contract is NCWSC/54/2025 

ITT 2.4 The firms that provided consulting services for the contract being tendered for are: N/A 

ITT 3.1 Maximum number of members in the Joint Venture (JV) shall be: No JV is allowed.  

B.  Contents of Tender Document 

ITT 7.1 (i) The Tenderer will submit any request for clarifications in writing at the Address 
tenders@nairobiwater.co.ke to reach the Procuring Entity not later than 3 days to opening 
(ii) The Procuring Entity shall publish its response at the website www.nairobiwater.co.ke and 
tenders@nairobiwater.co.ke.  

ITT 7.2 (A) A pre-arranged pretender site visit shall take place at the following date, time and place: 
Date: Thursday, 5th March, 2026 
Time: Meeting time 10:00 am 
Place: Meeting Point Procurement office Nairobi city water and sewerage company Kampala 
Rd Hq.  

ITT 7.3 The Tenderer will submit any questions during the site visit or 3 days to the closing date of the 
tender.  

ITT 7.5 The Procuring Entity’s website where Minutesof the site/pre bid  will be published is 
www.nairobiwater.co.ke and tenders@nairobiwater.co.ke. and nairobiwater.co.ke.  

ITT 9.1 For Clarification of Tender purposes, for obtaining further information and for purchasing tender 
documents, the Procuring Entity’s address is: 
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke.  

C.  Preparation of Tenders 

ITT 11.1 (h) The Tenderer shall submit the following additional documents in its Tender: Refer to the attached 
evaluation and technical criteria 

ITT 13.1 Alternative Tenders “shall not be” considered.  

ITT 13.2 Alternative times for completion “shall not be” permitted. 

ITT 14.5 The prices quoted by the Tenderer shall be: “fixed” 

ITT 15.2 (a) Foreign currency requirements not allowed. 

ITT 18.1 The Tender validity period shall be 210 days. 

ITT 18.3  (a)  The Number of days beyond the expiry of the initial tender validity period will be 30 days. 
(b) The Tender price shall be adjusted by the following percentages of the tender price: N/A 

ITT 19.1 Tender shall provide a Tender Security  
The type of Tender security shall be kshs. 200,000, valid 240 days.   

ITT 20.1 In addition to the original of the Tender, the number of copies is: 1 copy 

ITT 20.3 The written confirmation of authorization to sign on behalf of the Tenderer shall consist of: The 
Power of Attorney 

mailto:tenders@nairobiwater.co.ke
http://www.nairobiwater.co.ke/
mailto:tenders@nairobiwater.co.ke
mailto:tenders@nairobiwater.co.ke
http://www.nairobiwater.co.ke/
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

D.  Submission and Opening of Tenders 

ITT 22.1  (A) For Tender submission purposes only, the Procuring Entity’s address is:  
Nairobi City Water & Sewerage Company Ltd 
Kampala Road, off Enterprise Road 
P O Box 30656-00100        
Tel. 254 703 080403 
Nairobi, Kenya 
E-mail: tenders@nairobiwater.co.ke  
Website: www.nairobiwater.co.ke. 
(B)  Date and time for submission of Tenders: Wednesday, 11th March, 2026 at 12.00 noon. 
(C)  Tenders shall not submit tenders electronically. 

ITT 25.1 The Tender opening shall take place at the time and the address for Opening of Tenders provided 
below: 

1. Nairobi City Water & Sewerage Company Ltd 
2. Kampala Road, off Enterprise Road 
3. Tender Box at Nairobi City Water and Sewerage Company Ltd, on the first floor,   

Administration Block 
4. State date and time of tender opening Wednesday, 11th March, 2026 at 12.00 noon. 

E.  Evaluation, and Comparison of Tenders 

ITT 30.3 The lowest evaluated bidder will be awarded the tender. 

TT 32.1 The currency that shall be used for Tender evaluation and comparison purposes only to convert at 
the selling exchange rate all Tender prices expressed in various currencies into a single currency is: 
_______Kenya Shillings_____  

ITT 33.2 A margin of preference “shall not” apply.  

ITT 33.4 The invitation to tender is extended to the following group that qualify for Reservations N/A 

ITT 34.1 At this time, the Procuring Entity “does not intend” to execute certain specific parts of the Works by 
subcontractors selected in advance.  

ITT 34.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting permitted is: 
__N/A_____% of the total contract amount. Tenderers planning to subcontract more than 10% of total 
volume of work shall specify, in the Form of Tender, the activity (ies) or parts of the Works to be 
subcontracted along with complete details of the subcontractors and their qualification and experience. 

ITT 34.3 [Indicate N/A if not applicable] The parts of the Works for which the Procuring Entity permits Tenderers to 
propose Specialized Subcontractors are designated as follows: 
_______N/A________ 
For the above-designated parts of the Works that may require Specialized Subcontractors, the relevant 
qualifications of the proposed Specialized Subcontractors will be added to the qualifications of the 
Tenderer for the purpose of evaluation. 

ITT 35.2 (e)  Additional requirements apply. These are detailed in the evaluation criteria in Section III, Evaluation 
and Qualification Criteria.  

ITT 48.1 There are no other documents required in addition to the Performance Security. 

ITT 50.1 The procedures for making a Procurement-related Complaint are detailed in the “Notice of Intention 
to Award the Contract” herein and are also available from the PPRA Website www.ppra.go.ke or 
email complaints@ppra.go.ke.  
If a Tenderer wishes to make a Procurement-related Complaint, the Tenderer should submit its 
complaint following these procedures, in writing (by the quickest means available, that is either by 
hand delivery or email to: 
For the attention: Supply Chain Manager 
Title/position: Supply Chain Manager 
Procuring Entity: NAIROBI CITY WATER & SEWERAGE COMPANY LTD 
Email address: tenders@nairobiwater.co.ke 
In summary, a Procurement-related Complaint may challenge any of the following (among others): 

http://www.nairobiwater.co.ke/
http://www.ppra.go.ke/
mailto:complaints@ppra.go.ke
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Reference to 
ITC Clause 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

(i) the terms of the Tender Documents; and 
(ii) the Procuring Entity’s decision to award the contract. 
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

1.0 GENERAL PROVISIONS 

1.1 This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other 
factors, methods or criteria shall be used other than specified in this tender document. The Tenderer shall 
provide all the information requested in the forms included in Section IV, Tendering Forms. The Procuring Entity 
shall use the Standard Tender Evaluation Document for Goods and Works for evaluatingTenders. 

1.2 Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling 
equivalent using the rate of exchange determined as follows: 

a) For construction turnover or financial data required for each year - Exchange rate prevailing on the last 
day of the respective calendar year (in which the amounts for that year is to be converted) was originally 
established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 

(c) Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in 
determining the exchange rates in the Tender may be corrected by the Procuring Entity. 

1.3 EVALUATION AND CONTRACT AWARD CRITERIA 

TheProcuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive 
at the Lowest Evaluated Tender. The tender that(i) meets the qualification criteria, (ii) has been determined to 
be substantially responsive to the Tender Documents, and (iii) is determined to have the Lowest Evaluated 
Tender price shall be selected for award of contract. 

2.0  PRELIMINARY EXAMINATION FOR DETERMINATION OF RESPONSIVENESS 

Preliminary examination for Determination of Responsiveness 

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria 
and other mandatory requirements in the ITT, and that the tender is complete in all aspects in meeting the 
requirements provided for in the preliminary evaluation criteria outlined below. The Standard Tender Evaluation 
Report Document for Goods and Works for evaluating Tenders provides very clear guide on how to deal with 
review of these requirements. Tenders that do not pass the Preliminary Examination will be considered non- 
responsive and will not be considered further. 

PRELIMINARY EVALUATION (All Are Mandatory) 
1. Bidders shall prepare and submit two copies (marked clearly “ORIGINAL BID” and “COPY BID”. 
2. Written confirmation on Bidder’s Letter Head that the Bidder has not been Debarred as a Supplier, Contractor, 

Service Provider or Consultant for Goods, Works or Services in Kenya; and that the Bidder is Eligible to participate 
in Procurement. 

3. Statement on the Bidder’s Letter Head declaring that if selected, the Bidder shall not be involved in Corruption as 
per the forms in the tender document.  

4. Data subject consent form duly filled. 
5. Offered Valid Bid Security from Bank or Insurance Company approved by IRA and enlisted by PPRA. The Bid 

security shall not be not less than Kes 200,000/= (Kenya Shillings Two Hundred Thousand only (Use the format 
provided in the tender document). 

6. Bid Security Valid for 240 Days from date of Bid Opening.  
7. Attach Copy of Current Valid Tax Compliance Certificate. 
8. Attach copies Identification cards/passport for the company directors. 
9. Form of tender duly completed, signed and stamped. 
10. BOQ duly completed (Bidders are required to fill on the provided BOQ as a Mandatory requirement for Uniformity 

during Evaluation).  
11. All Financial alterations on the BOQ if Any must be countersigned by the bidder.  
12. Confidential Business Questionnaire duly filled. 
13. Attach of Copy of Valid Certificate of Incorporation/Registration. For companies, a valid CR12 (dated within the last 

3 months) shall be submitted/ ID for the owner of a business name). 
14. Attach copies Identification cards/passport for the company directors.   
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15. Attach Copy of Current Valid Compliance Certificate Social Health Authority. 
16. Attach Copy of Current Valid Compliance Certificate to N.S.S.F. 
17. Evidence of Financial Resources (lines/letter of credit) equal or above Ksh.20 million from a Bank or Cash in 

Account (Account statement to be certified as true copy by commissioner of oaths).  
18. Audited accounts for the last two financial years. (NB: Bidders must clearly indicate the Auditor’s ICPAK practicing 

license registration number in the audited financial statements report).  
19. Submit a written Power of Attorney, duly signed and stamped. 
20. Must attend the Mandatory Site visit and attach site visit certificate duly filled. 
21. Bidders must Stamp every Page of their document with Official Rubber Stamp for Ownership including and not 

limited to attachments etc.  
22. Bidders must chronologically serialize all pages of their document NUMERICALLY (i. e 1, 2, 3…….) up to the last 

page including all attachments.   
23. Submit authority to seek references from the Bidders bankers and references.  
24. Declaration of having/not having any past or current litigation or arbitration proceedings in which the Bidder is/was 

involved as one of the parties with the procuring entity.  
25. Further, the Original Bid Document issued by NCWSC shall be returned as part of the Tender Document. Bidders 

must submit all the pages of the Bid document as issued without altering the content therein. 
26. Documents submitted should be Spiral or Vero bound and not loose papers (Documents submitted as loose 

papers will be Disqualified). 
27. Bid document issued by NCWSC and FORMS attached to be duly completed. 
28. Attach a copy of current County Business Permit to engage as a Contractor. 
29. Attach copy of the drawings issued by NCWSC. 

A firm lacking in any of the above details shall be dropped at this stage and shall not be progressed to the 
Technical Evaluation stage. 

TECHNICAL EVALUATION STAGE. 

1. Experience of at least 5No.  Works of a similar nature (water and sewer) for any of the last five years, and clients (List  

and contacts) who may be contacted for further information on these contracts. (Have undertaken similar assignments   

in value and nature in the last five years. Evidence of this, letters of award and completion certificates from such authority,  

shall be submitted). 

2. Evidence of items of Construction Equipment owned or to be leased. (Schedule of relevant Machines like excavator,  

concrete mixer, compressor, tipper, pick-up, compactor, concrete vibrator, water pump, level machine). 

3. Qualifications and Experience of Key Site Management and Technical Personnel proposed for the Contract; indicating  

their Technical Capability. Attach CV’s and Qualification Certificates.  

Site Manager – Minimum Higher Diploma in Building & Construction/ Civil Engineering or equivalent and five years’ experience.  

Land Surveyor – Minimum Higher Diploma in Survey or equivalent field and five years’ experience. 

4. Submit Affirmation Letter of availability of proposed personnel for this project. 

5. Be a registered Contractor National Construction Authority (NCA) 5 for Water or above issued by the NCA and copy  

of the current registration and practicing license certificate must be submitted with this bid. 

6. Be a registered contractor with the ministry of water, attach copy of registration certificate class B and above with 

valid current license.  

7. Have the current Electrical Certificate Class B or A from ERC. 
8. Atttach letter of completion period for this assignment. 

9. Submit a draft program of works in the form of a bar chart. 

3.0 TENDER EVALUATION (ITT 35) N/A 

Price evaluation: in addition to the criteria listed in ITT 35.2 (a) – (d) the following criteria shall apply: 

(i) Alternative Completion Times, if permitted under ITT13.2, will be evaluated as follows: 
………………………………………………………………… 
 

(ii) Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be 
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evaluated as follows:……………………………………… 

(iii) Other Criteria; if permitted under ITT 35.2(j): 

………………………………………………………………………………………………… 

4.0 MULTIPLE CONTRACTS N/A 

4.1 Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and 
a lowest evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options 
listed below for award of Contracts. 

OPTION 1 N/A 
(i) If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the 

tenderer meets the Eligibility and Qualification Criteria for that Lot. 
 

 If a tenderer wins more than one Lot, the tender will be awarded a contract for all won Lots, provided the tenderer 
meetstheaggregate Eligibility and Qualification Criteria for all the won Lots. The tenderer will be awarded only the 
combinations for which the tenderer qualifies and the others will be considered for award to second lowest the 
tenderers. 

OPTION2 N/A 

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the 
combination with the lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the 
combination provided the tenderer meets the aggregate Eligibility and Qualification Criteria for all the won Lots. 

5.0 ALTERNATIVE TENDERS (ITT 13.1) N/A 

 Alternative Tenders (ITT 13.1) N/A 

 Analternative if permitted under ITT 3.1, will be evaluated as follows: 

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2 - Works requirements. 
Only the technical alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic 
technical requirements shall be considered by the Procuring Entity. 

6.0 MARGIN OF PREFERENCE N/A 

6.1 If the TDS so specifies, the Procuring Entity will grant a margin of preference of fifteen percent (15%) to be 
loaded on evaluated prices of the foreign tenderers, where the percentage of share holding of Kenyan citizensis 
less than fifty- one percent (51%). 

6.2 Contractors shall be asked to provide, as part of the data for qualification, such information, including details of 
ownership, as shall be required to determine whether, according to the classification established by the 
Procuring Entity, a particular contractor or group of contractors qualifies for a margin of preference. 

6.3 After Tenders have been received and reviewed by the Procuring Entity, responsive Tenders shall be assessed 
to ascertain their percentage of shareholding of Kenyan citizens. Responsive tenders shall be classified into the 
following groups: 
i) Group A: tenders offered by Kenyan Contractors and other Tenderers where Kenyan citizens hold shares 

of over fifty one percent (51%). 
ii) Group B: tenders offered by foreign Contractors and other Tenderers where Kenyan citizens hold shares of 

less than fifty one percent (51%). 

6.4 All evaluated tenders in each group shall, as a first evaluation step, be compared to determine the lowest tender, 
and the lowest evaluated tender in each group shall be further compared with each other. If, as a result of this 
comparison, a tender from Group A is the lowest, it shall be selected for the award of contract. If a tender from 
Group B is the lowest, an amount equal to the percentage indicated in Item 6.1 of the respective tender price, 
including unconditional discounts and excluding provisional sums and the cost of day works, if any, shall be 
added to the evaluated price offered in each tender from Group B. All tenders shall then be compared using new 



24 

 

 

prices with added prices to Group B and the lowest evaluated tender from Group A. If the tender from Group A 
is still the lowest tender, it shall be selected foraward. If not, the lowest evaluated tender from Group B based 
on the first evaluation price shall be selected. 

7. Post qualification and Contract ward (ITT 39), more specifically, 

a) In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated 
tenderer, subject to confirmation of pre-qualification data, if so required. 

b) Incase the tender was not subject to post-qualification, the tender that has been determined to be the lowest 
evaluated tenderer shall be considered for contract award, subject to meeting each of the following 
conditions. 

i) The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered 
real assets, lines of credit, and other financial means (independent of any contractual advance 
payment) sufficient to meet the construction cash flow of Kenya Shillings 50 million.  

ii) Minimum average annual construction turnover of Kenya Shillings 50 million, equivalent calculated as 
total certified payments received for contracts in progress and/or completed within the last one year. 

Atleast five of contract(s) of a similar nature executed within Kenya, or the East African Community or a broad, that have 
been satisfactorily and substantially completed as a prime contractor, or joint venture member or sub-contractor each of 
minimum value Kenya shillings 50 million equivalent. 

iii) Contractor's Representative and Key Personnel, which are specified 

iv) Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed  

iv) Other conditions depending on their seriousness. 

a) History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of a 
JV in the last five years. The required information shall be furnished in the appropriate form. 

b) Pending Litigation 

Financialpositionandprospectivelong-termprofit ability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established 
with respect to Financial Capability under Paragraph (i) above if all pending litigation will be resolved 
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate 
form. 

c) LitigationHistory 

There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 
5 years. All parties to the contract shall furnish the information in the appropriate form about any 
litigation or arbitration resulting from contracts completed or on going unde rits execution over the 
years specified. A consistent history of awards against the Tenderer or any member of a JV may 
result in rejection of the tender. 



 

 

 
 
 

QUALIFICATION FORM* 

1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 1.2, with 
attachments 

 

2 Tax Obligations for 
Kenyan Tenderers 

Has produced a current tax clearance certificate or tax 
exemption certificate issued by Kenya Revenue Authority in 
accordance with ITT 3.14.  

Attachment  

3 Conflict of Interest No conflicts of interest in accordance with ITT  3.3 Form of Tender  

4 PPRA Eligibility Not having been declared ineligible by the PPRA as 
described in ITT 3.7 

Form of Tender  

5 State- owned Enterprise  Meets conditions of ITT 3.8 Forms ELI – 1.1 and 1.2, with 
attachments 

 

6 Goods, equipment and 
services to be supplied 
under the contract 

To have their origin in any country that is not determined 
ineligible under ITT 4.1 

Forms ELI – 1.1 and 1.2, with 
attachments 

 

7 History of Non-Performing 
Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January 2016.  

Form CON-2  

8 Suspension Based on 
Execution of 
Tender/Proposal Securing 
Declaration by the 
Procuring Entity 

Not under suspension based on-execution of a 
Tender/Proposal Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation 
 

Tender’s financial position and prospective long-term 
profitability still sound according to criteria established in 3.1 
and assuming that all pending litigation will NOT be resolved 
against the Tenderer. 

Form CON – 2 
 

 

10 Litigation History No consistent history of court/arbitral award decisions 
against the Tenderer since 1st January 2016]. 

Form CON – 2   

11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or 
has available, liquid assets, unencumbered real assets, lines 
of credit, and other financial means (independent of any 
contractual advance payment) sufficient to meet the 
construction cash flow requirements estimated as Kenya 
Shillings 50 million equivalent for the subject contract(s) net 
of the Tenderer’s other commitments. 
 

Form FIN – 3.1, with 
attachments 

 

2
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1 2 3 4 5 

Item 
No. 

Qualification Subject Qualification Requirement Document To be Completed 
by Tenderer 

For Procuring Entity’s 
Use (Qualification met or 
Not Met) 

(ii) The Tenderers shall also demonstrate, to the satisfaction 
of the Procuring Entity, that it has adequate sources of 
finance to meet the cash flow requirements on works 
currently in progress and for future contract commitments. 
 
(iii) The audited balance sheets or, if not required by the 
laws of the Tenderer’s country, other financial statements 
acceptable to the Procuring Entity, for the last  two  years 
shall be submitted and must demonstrate the current 
soundness of the Tenderer’s financial position and indicate 
its prospective long-term profitability. 

12 Average Annual 
Construction Turnover 

Minimum average annual construction turnover of Kenya 
Shillings 50 million, equivalent calculated as total certified 
payments received for contracts in progress and/or 
completed within the last two years, divided by one year.  

Form FIN – 3.2 
 

 

13 General Construction 
Experience 

Experience under construction contracts in the role of prime 
contractor, JV member, sub-contractor, or management 
contractor for at least the last five years, starting 1st January 
2016. 

4. Form EXP – 4.1 
 Experience 

 

14 Specific Construction & 
Contract Management 
Experience 

A minimum number of five similar contracts specified below 
that have been satisfactorily and substantially completed as 
a prime contractor, joint venture member, management 
contractor or sub-contractor between 1st January 2016 and 
tender submission deadline i.e. …. (number) contracts, each 
of minimum value Kenya shillings…………... equivalent. 

Form EXP 4.2(a)  
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SECTION IV - TENDERING FORMS 

QUALIFICATION FORMS 

1. FOREIGN TENDERERS 40%RULE  

Pursuant to ITT 3.9, a foreign tenderer must complete this form to demonstrate that the tender fulfils this condition. 

 

ITEM Description of Work Item Describe location of 
Source 

COST in  
K. shillings 

Comments, if any 

A Local Labor 

1     

2     

3     

4     

5     

B Sub contracts from Local sources 

1     

2     

3     

4     

5     

C Local materials    

1     

2     

3     

4     

5     

D Use of Local Plant and Equipment 

1     

2     

3     

4     

5     

E Add any other items 

1     

2     

3     

4     

5     

6     

 TOTAL COST LOCAL CONTENT XXXXX  

 PERCENTAGE OF CONTRACT PRICE   
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2. FORMEQU: EQUIPMENT 

The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the 
requirements for the key equipment listed in Section III, Evaluation and Qualification Criteria. A separate Form shall be 
prepared for each item of equipment listed, or fo ralternative equipment proposed by the Tenderer. 

 

Item of equipment 
 

Equipment 
information 

Name of manufacturer 
 

Model and power rating 

 Capacity 
 

Year of manufacture 

Current status Current location 
 

 Details of current commitments 
 

  

Source Indicate source of the equipment 
  Owned  Rented  Leased  Specially manufactured 

 
 
 
Omit the following information for equipment owned by the Tenderer. 

Owner Name of owner 

 Address of owner 
 

  

 Telephone Contact name and title 

 Fax Telex 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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3. FORM PER -1 

Contractor's Representative and Key Personnel Schedule 

Tenderers should provide the names and details of the suitably qualified Contractor's Re presentative and Key 
Personnel to perform the Contract. The data on their experience should be supplied using the Form PER-2 below for 
each candidate. 

Contractor' Representative and Key Personnel 
 

1. Title of position: Contractor’s Representative 

 Name of candidate:  

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

2. Title of position: [______________________] 

 Name of candidate: 

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

3. Title of position: [______________________] 

 Name of candidate: 

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

4. Title of position: [______________________] 

 Name of candidate:   

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 

5. Title of position: [insert title] 

 Name of candidate 

 Duration of appointment: [insert the whole period (start and end dates) for which this position will be 
engaged] 

 Time commitment: for 
this position: 

[insert the number of days/week/months/ that has been scheduled for this 
position] 

 Expected time schedule 
for this position: 

[insert the expected time schedule for this position (e.g. attach high level Gantt 
chart] 
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4. FORM PER - 2: 

Resume and Declaration - Contractor's Representative and Key Personnel. 
 

 

Name of Tenderer 
 

 

Position [#1]: [title of position from Form PER-1] 
 

Personnel 
information 

Name:  
 

Date of birth: 

 Address: 
 

E-mail: 

   

 Professional qualifications: 
 

 Academic qualifications: 
 

 Language proficiency: [language and levels of speaking, reading and writing skills]  
 

Details  

 Address of Procuring Entity: 
 

 Telephone: 
 

Contact (manager / personnel officer): 

 Fax: 
 

 

 Job title: 
 

Years with present Procuring Entity: 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience 
relevant to the project. 
 

Project  Role 
Duration of 
involvement 

Relevant experience 

[main 
project 
details] 

[role and responsibilities 
on the project] 

[time in role] 
[describe the experience relevant to this 
position]  
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Declaration 

 
I, the undersigned [insert either “Contractor’s Representative” or “Key Personnel” as applicable], certify that to the best of 
my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications and 
my experience. 
 
I confirm that I am available as certified in the following table and throughout the expected time schedule for this position 
as provided in the Tender:  
  

Commitment Details 

Commitment to duration of contract: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

Time commitment: [insert period (start and end dates) for which this Contractor’s 
Representative or Key Personnel is available to work on this 
contract] 

 
I understand that any misrepresentation or omission in this Form may: 
 
(a) be taken into consideration during Tender evaluation; 
(b) result in my disqualification from participating in the Tender; 
(c) result in my dismissal from the contract. 
 
 
Name of Contractor’s Representative or Key Personnel: [insert name]  
    
Signature: __________________________________________________________ 
 
Date: (day month year): _______________________________________________ 
 
Countersignature of authorized representative of the Tenderer: 
 
Signature: ________________________________________________________ 
 
Date: (day month year): ______________________________________________ 
  



33 

 

 

 
 

5. TENDERERS QUALIFICATION WITHOUT PREQUALIFICATION 

To establish its qualifications to perform the contract in accordance with Section III, Evaluation and Qualification Criteria 
the Tenderer shall provide the information requested in the corresponding Information Sheets included hereunder. 

 
5.1 FORM ELI -1.1 

Tenderer InformationForm 

Date:  

ITT No. and title:   

Tenderer's name 
In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 
Tenderer's actual or intended year of incorporation: 
 

Tenderer's legal address [in country of registration]: 
 
Tenderer's authorized representative information 
Name: _____________________________________ 
Address: ___________________________________ 
Telephone/Fax numbers: _______________________ 
E-mail address: ______________________________ 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or documents 
of registration of the legal entity named above, in accordance with ITT 3.6 
 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 
In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents establishing: 

 Legal and financial autonomy 

 Operation under commercial law 
1. Establishing that the Tenderer is not under the supervision of the Procuring Entity 

 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.2 FORM ELI -1.2 

Tenderer's JV Information Form 
(to be completed for each member of Tenderer's JV) 

Date:  

ITT No. andtitle:   

 
Tenderer’s JV name: 
 
JV member’s name: 
 

JV member’s country of registration: 
 

JV member’s year of constitution: 
 
JV member’s legal address in country of constitution: 
 
JV member’s authorized representative information 
Name: ____________________________________ 
Address: __________________________________ 
Telephone/Fax numbers: _____________________ 
E-mail address: _____________________________ 

 
1. Attached are copies of original documents of 
 Articles of Incorporation (or equivalent documents of constitution or association), and/or registration 
documents of the legal entity named above, in accordance with ITT 3.6. 
 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy, 
operation in accordance with commercial law, and that they are not under the supervision of the Procuring 
Entity, in accordance with ITT 3.5. 
 
2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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5.3 FORM CON –2 

Historical Contract Non-Performance, Pending Litigation and Litigation History 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
 
Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria  
 Contract non-performance did not occur since 1st January [insert year] specified in Section III, Evaluation and 
Qualification Criteria, Sub-Factor 2.1. 
 
 Contract(s) not performed since 1st January [insert year] specified in Section III, Evaluation and Qualification Criteria, 
requirement 2.1 
 
 Contract(s) withdrawn since 1st January [insert year] specified in Section III, Evaluation and Qualification Criteria, 
requirement 2.1 
Year Non- performed 

portion of 
contract 

Contract Identification 
 

Total Contract Amount (current 
value, currency, exchange rate 
and Kenya Shilling equivalent) 

[insert year] [insert amount and 
percentage] 

Contract Identification: [indicate complete contract name/ 
number, and any other identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert street/city/country] 
Reason(s) for nonperformance: [indicate main reason(s)] 

[insert amount] 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 
  No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3. 
  Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 as indicated 
below. 
 
 

Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya Shilling 
Equivalent (exchange rate) 

  Contract Identification: _________ 
Name of Procuring Entity: ____________ 
Address of Procuring Entity: __________ 
Matter in dispute: ______________ 
Party who initiated the dispute: ____ 
Status of dispute: ___________ 

 

  Contract Identification:  
Name of Procuring Entity:  
Address of Procuring Entity:  
Matter in dispute:  
Party who initiated the dispute:  
Status of dispute:  

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

  No Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4. 
  Litigation History in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.4 as indicated 
below. 
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Year of 
dispute 

Amount in dispute 
(currency) 

Contract Identification Total Contract Amount 
(currency), Kenya Shilling 
Equivalent (exchange rate) 

[insert year] [insert percentage] Contract Identification: [indicate complete 
contract name, number, and any other 
identification] 
Name of Procuring Entity: [insert full name] 
Address of Procuring Entity: [insert 
street/city/country] 
Matter in dispute: [indicate main issues in 
dispute] 
Party who initiated the dispute: [indicate 
“Procuring Entity” or “Contractor”] 
Reason(s) for Litigation and award decision 
[indicate main reason(s)] 

[insert amount] 

 

Include details relating to potential bid-rigging practices such as previous occasions where tenders were withdrawn, joint 

bids with competitors, subcontracting work to unsuccessful tenderers, etc. 

 
 
 
5.4 FORM FIN – 3.1:  
 
Financial Situation and Performance 
 
Tenderer’s Name: ________________ 
 
Date: ______________________ 
 
JV Member’s Name_________________________ 
 
ITT No. and title: ___________________________ 
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5.4.1.  Financial Data 
 
Type of Financial information 
in___________________ 
(currency)  

Historic information for previous _________years, 
______________ 
(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)      

Total Liabilities (TL)      

Total Equity/Net Worth (NW)      

Current Assets (CA)      

Current Liabilities (CL)      

Working Capital (WC)      

Information from Income Statement 

Total Revenue (TR)      

Profits Before Taxes (PBT)      

Cash Flow Information  

Cash Flow from Operating Activities      

*Refer to ITT 15 for the exchange rate 
 
 
 
5.4.2  Sources of Finance 
 
Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract 
commitments. 
 

No. 
Source of finance Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
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5.4.3  Financial documents 
 
The Tenderer and its parties shall provide copies of financial statements for ___________years pursuant Section III, Evaluation 
and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 
(a)  reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent 
company or group member). 
(b) be independently audited or certified in accordance with local legislation. 
(c) be complete, including all notes to the financial statements. 
(d) correspond to accounting periods already completed and audited. 
 Attached are copies of financial statements1  for the ____________ years required above; and complying with the 
requirements 
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5.5 FORM FIN – 3.2:  
 
Average Annual Construction Turnover 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 

 Annual turnover data (construction only) 

Year Amount  
Currency 

Exchange rate Kenya Shilling equivalent 

[indicate year] [insert amount and indicate 
currency] 

  

    

    

    

    

Average 
Annual 
Construction 
Turnover * 

   

 
*  See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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5.6 FORM FIN – 3.3:  
 
Financial Resources 
 
Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial 
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or 
contracts as specified in Section III, Evaluation and Qualification Criteria 
 

Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
 
 

 

2 
 
 

 

3 
 
 

 

 
 
 

 

 
5.7 FORM FIN – 3.4:  
 
Current Contract Commitments / Works in Progress 
 
Tenderers and each member to a JV should provide information on their current commitments on all contracts that have 
been awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, 
but for which an unqualified, full completion certificate has yet to be issued. 
 

Current Contract Commitments 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

No. Name of 
Contract 

Procuring 
Entity’s 

Contact Address, Tel,  

Value of 
Outstanding 
Work 
[Current Kenya 
Shilling /month 
Equivalent] 

Estimated 
Completion 
Date 

Average Monthly 
Invoicing Over 
Last Six Months 
[Kenya Shilling 
/month)] 

1      

2      

3      

4      

5      
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5.8 FORM EXP -  4 .1 
 
General Construction Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Page _______________of ______________pages 
 
Starting 
 
Year 

Ending 
Year 

Contract Identification Role of 
Tenderer 

  Contract name: ____________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ____________________ 
Address: _____________________________ 

 

  Contract name: _________________________ 
Brief Description of the Works performed by the 
Tenderer: _____________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 

 

  Contract name: ________________________ 
Brief Description of the Works performed by the 
Tenderer: __________________________ 
Amount of contract: ___________________ 
Name of Procuring Entity: ___________________ 
Address: _________________________ 
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5.9 FORM EXP -  4.2(a) 
 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 
If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  

Address: 
Telephone/fax number 
E-mail: 

 

 
 
5.9 FORM EXP -  4.2(a) 
Specific Construction and Contract Management Experience 
 
Tenderer’s Name: ________________ 
Date: ______________________ 
JV Member’s Name_________________________ 
ITT No. and title: ___________________________ 
 
Similar Contract No. 
 

Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor  

Member in  
JV  
 

Management 
Contractor 
 

Sub-
contractor 
 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-contractor, 
specify participation in total Contract 
amount 

   

Procuring Entity's Name:  
Address: 
Telephone/fax number 
E-mail: 
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5.9 FORM EXP - 4.2 (a) (cont.) 
 
Specific Construction and Contract Management Experience (cont.) 
 
Similar Contract No. 
 

Information 

Description of the similarity in accordance 
with Sub-Factor 4.2(a) of Section III: 

 

1.  Amount  
2. Physical size of required works 
items 

 

3.  Complexity  
4.  Methods/Technology  
5.  Construction rate for key activities  

6.  Other Characteristics  
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5.10 FORM EXP -  4.2(b) 
 
Construction Experience in Key Activities 
 
Tenderer's Name: ________________ 
Date: ___________________ 
Tenderer's JV Member Name: __________________ 
Sub-contractor's Name2 (as per ITT 34): ________________ 
ITT No. and title: _____________________ 
 
All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section III, Evaluation and 
Qualification Criteria, Sub-Factor 4.2. 
 
1. Key Activity No One: _ 
_______________________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract 
 

Prime 
Contractor 
 

Member in  
JV  
 

Management 
Contractor 
 

Sub-contractor  
 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate of 
production, as applicable) performed under 
the contract per year or part of the year 
 

Total quantity in the 
contract 
(i) 

Percentage  
participation 
(ii) 

Actual 
Quantity 
Performed  
(i) x (ii)  

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:   

Address: 
Telephone/fax number 
E-mail: 

 

 
 

                                                      
2 If applicable 
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2. Activity No. Two  
3. ………………… 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 Information 

Description of the key activities in accordance 
with Sub-Factor 4.2(b) of Section III: 
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OTHER FORMS 

6. FORM OF TENDER 

INSTRUCTIONS TO TENDERERS 

i) The Tenderer must prepare this Form of PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 
50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND KIFARU 
PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT) with its letterhead clearly 
showing the Tenderer's complete name and business address. 

ii) Allitalicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the 
SELF DECLARATION OF THE TENDERER attached to this Form of Tender. 

 
iv) The Form of Tender shall include the following Forms duly completed and signed by the Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

Date of thisTender submission: Wednesday, 11th March, 2026 at 12.00noon.  

 Request for Tender No.:  NCWSC/54/2025 - PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  

WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND 

KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT).  

To: Nairobi City Water & Sewerage Company 

Dear Sirs, 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of 

the above-named Works, we, the undersigned offer to construct and complete the Works and remedy any defects 
therein for the sum3 of Kenya Shillings 
 Lot 1: [Amount in figures] _____________________________________________________________________ 
Kenya Shillings [amount in words] _______________________________________________________________ 
 

 
Lot 2: [Amount in figures] _______________________________________________________________________ 
Kenya Shillings [amount in words] ________________________________________________________________ 
____________________________________________________________________________________________ 
 

2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt 
of the Engineert notice to commence, and to complete the whole of the Works comprised in the Contract within the 
time stated in the Special Conditions of Contract. 

3. We agree to adhereby this tender until [Insert date], and it shall remain binding upon us 
and may be accepted at any time before that date. 

4. We understand that you are not bound to accept the lowest or any tender you may receive. 

5. We, the under signed, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, including Addenda 
issuedinaccordance with ITT 28; 

                                                      
3 This sum should be carried forward from the Summary of the Bills of Quantities. 
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ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 
4; 

iii) Tender - Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity 
based on execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country 
in accordance with ITT 19.8 

 
iv) Conformity: We offer to execute in conformity with the tendering documents and in accordance with the 

implementation and completion specified in the construction schedule, the following Works: [Proposed 
Drilling And Equiping Of 2no. Boreholes  With 50 Cm Elevated Pressed Panel Steel Tank On 18m Steel 
Tower At Superloaf And Kifaru Primary Schools Within Nairobi City County (Re-Advertisement). 

v) Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above is  

 Amount in figures ……………………………………….  

 Amount in Words ……………………………………………………………………………………………….. 

vi) Discounts: The discounts offered and the methodology for their application are: N/A 

vii) The discounts offered are: [Specify in detail each discount offered.]N/A 

viii) The exact method of calculations to determine the net price after application of discounts is shown below: 
[Specify in detail the method that shall be used to apply the discounts];N/A 

ix) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if 
applicable) from the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if 
applicable), and it shall remain binding upon us and may be accepted at any time before the expiration of 
that period; 

x) Performance Security: If our Tender is accepted, we commit to obtaina Performance Security in accordance 
with the Tendering document; 

xi) One Tender Per Tender: Weare not submitting any other Tender(s) as an individual Tender, and we are not 
participating in any other Tender(s) as a Joint Venture member or as a sub-contractor, and meet the 
requirements of ITT 3.4, other than alternative Tenders submitted in accordance with ITT 13.3; 

xii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, Engineer, manufacturers, 
or service providers for any part of the contract, are not subject to, and not controlled by any entity or 
individual that is subject to, a temporary suspension or a debarment imposed by the Public Procurement 
Regulatory Authority or any other entity of the Government of Kenya, or any international organization. 

xiii) State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state- 
owned enterprise or institution]/[We are a state-owned enterprise or institution but meet the requirements of 
ITT3.8]; 

xiv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with 
respect to the tender process or execution of the Contract: [insert complete name of each Recipient, its full 
address, the reason for which each commission or gratuity was paid and the amount and currency of each 
such commission or gratuity]. 

Name of Recipient Address Reason Amount 

        

        

        

       

(If none has been paid or is to be paid, indicate “none.”) 

 

xv) Binding Contract: We understand that this Tender, together with your written acceptance there of included 
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in your Letter of Acceptance, shall constitute a binding contract between us, until a formal contract is 
prepared and executed; 

xvi) Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, 
the Most Advantageous Tender or any other Tender that you may receive; 

xvii) Fraud and Corruption: We here by certify that we have taken steps to ensure that no personacting for us or 
on our behalf engages in any type of Fraud and Corruption; and 

xviii) Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with 
the intention of accepting the contract if awarded. To this effect we have signed the “Certificate of 
Independent Tender Determination” attached below. 

xix) We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset 
Disposal, copy available from (specify website) during the procurement process and the 
execution of any resulting contract. 

 
xx) Beneficial Ownership Information: We commit to provide to the procuring entity the Beneficial Ownership 

Information in conformity with the Beneficial Ownership Disclosure Form upon receipt of notification of 
intention to enter into a contract in the event we are the successful tenderer in this subject procurement 
proceeding  

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our Tender: 

a) Tenderer's Eligibility; Confidential Business Questionnaire - to establish we are no tin any conflict to 
interest. 

(b) Certificate of Independent Tender Determination - to declare that we completed the tender without 
colluding with other tenderers. 

(a) Self-Declarationo f the Tenderer - to declare that we will, if awarded a contract, not engage in any 
form of fraud and corruption. 

(d)  Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement 
and Asset Disposal. 

Further, we confirm that we have read and understood the full content and scope of fraud and corruption 
as informed in “Appendix 1 - Fraud and Corruption” attached to the Form of Tender. 

 
Name of the Tenderer: ……………………………………………………………………………………………….. 

Name of the person duly authorized to sign the Tender on behalf of the  

Tenderer:………………………………................................................................ 

Title of the person signing the Tender: ………………………………………………………………………….. 

Signature of the person named above: …………………………………………………………………………. 

Date signed …………………………………………………………………………………………………………… 

Date signed dayof ,  

Notes 
* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer. 
**Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with 
the Tender. 
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(a) TENDERER'S ELIGIBILITY-CONFIDENTIAL BUSINESS QUESTIONNAIRE 

 Instruction to Tenderer 

Tender is in structed to complete the particulars required in this Form, one form for each entity if Tender is a JV. 
Tenderer isfurtherreminded that it is an offence to give false information on this Form. 

(a) Tenderer'sdetails 

 

 ITEM DESCRIPTION 

1 Name of the Procuring Entity 
NAIROBI CITY WATER & SEWERAGE COMPANY 
 

2 Reference Number of the Tender 
NCWSC/54/2025 - PROPOSED DRILLING AND 

EQUIPING OF 2NO. BOREHOLES  WITH 50 CM 

ELEVATED PRESSED PANEL STEEL TANK ON 

18M STEEL TOWER AT SUPERLOAF AND KIFARU 

PRIMARY SCHOOLS WITHIN NAIROBI CITY 

COUNTY (RE-ADVERTISEMENT)  

3 Date and Time of Tender Opening WEDNESDAY, 11TH MARCH, 2026 AT 12:00NOON 

4 Name of the Tenderer  

5 Full Address and Contact Details of 
the Tenderer. 
 
 
 
 
 

1. Country 
2. City  
3. Location 
4. Building 
5. Floor  
6. Postal Address  
7. Name and email of contact person. 

6 Current Trade License Registration 
Number and Expiring date 

 

7 Name, country and full address 
(postal and physical addresses, email, 
and telephone number) of Registering 
Body/Agency  

 

8 Description of Nature of Business  

9 Maximum value of business which the 
Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical 

addresses, email, and telephone 

number) of   

state which stock exchange 

 

 
General and Specific Details 

(b) Sole Proprietor, provide the following details. 

Name in full Age  
Nationality Country of Origin  
Citizenship    



50 

 

 

(c) Partnership, provide the following details. 
 

 Names of Partners Nationality Citizenship % Shares owned 

1     

2     

3     

(d) Registered Company, provide the following details. 

I) Private or public Company   
ii) State the nominal and issued capital of the Company  

 
 

Nominal Kenya Shillings (Equivalent)........................................................... 
Issued Kenya Shillings (Equivalent)............................................................... 

iii) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 
(e) DISCLOSURE OF INTEREST - Interest of the Firm in the Procuring Entity. 

i) Are there any person/persons in…………………… (Name of Procuring Entity) who has/have an interest 
or relationship in this firm? Yes/No……………………… 

If yes, provide details as follows. 

 

 Names of Person Designation in the 
Procuring Entity 

Interest or Relationship with 
Tenderer 

1    

2    

3    

 

(ii) Conflict of interest disclosure 

 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship 
with Tenderer 

1 Tenderer is directly or indirectly 
controls, is controlled by or is under 
common control with another 
tenderer. 

  

2 Tenderer receives or has received 
any direct or indirect subsidy from 
another tenderer. 

  

3 Tenderer has the same legal 
representative as another tenderer 

  

4 Tender has a relationship with 
another tenderer, directly or through 
common third parties, that puts it in a 
position to influence the tender of 
another tenderer, or influence the 
decisions of the Procuring Entity 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates   
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 Type of Conflict Disclosure 
YES OR NO 

If YES provide details of the relationship 
with Tenderer 

participated as a consultant in the 
preparation of the design or technical 
specifications of the works that are 
the subject of the tender.  

6 Tenderer would be providing goods, 
works, non-consulting services or 
consulting services during 
implementation of the contract 
specified in this Tender Document.  

  

7 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who are directly or indirectly 
involved in the preparation of the 
Tender document or specifications of 
the Contract, and/or the Tender 
evaluation process of such contract. 

  

8 Tenderer has a close business or 
family relationship with a 
professional staff of the Procuring 
Entity who would be   involved in the 
implementation or supervision of the 
such Contract.  

  

9 Has the conflict stemming from such 
relationship stated in item 7 and 8 
above been resolved in a manner 
acceptable to the Procuring Entity 
throughout the tendering process 
and execution of the Contract. 

  

 

Certification 

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of 
submission. 

Full Name  

Titleor Designation  

 
 
(Signature) (Date) 
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b) CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the  
 [NAIROBI CITY WATER & 
SEWERAGE COMPANY] for: NCWSC/54/2025 - PROPOSED 
DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 
18M STEEL TOWER AT SUPERLOAF AND KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-
ADVERTISEMENT) in response to the request for tenders made by:  [Name of Tenderer] do hereby 
make the following statements that I certify to be true and complete in every respect: 

Icertify, on behalf of [NameofTenderer]that: 

1. I have read and I understand the contents of this Certificate; 

2. I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every 
respect; 

3. Iamthe authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender 
on behalf of the Tenderer; 

4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” shall include any 
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who: 

a) Has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their qualifications, 

abilities or experience; 

5. TheTenderer discloses that [check one of the following, as applicable]: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, communication, 
agreement or arrangement with, any competitor; 

b) theTenderer has entered into consultations, communications, agreements or arrangements with one or more 
competitors regarding this request for tenders, and the Tenderer discloses, in the attached document(s), 
complete details thereof, including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements; 

6. Inparticular, without limiting the generality of paragraphs (5)(a) or(5)(b) above, there has been no consultation, 
communication, agreement or arrangement with any competitor regarding: 

a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intentiono r decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for Tenders; except as 

specifically disclosed pursuan tto paragraph (5)(b) above; 

7. In addition, there has been no consultation, communication, agreement or arrangement with any competitor 
regarding the quality, quantity, specifications or delivery particulars of the works or services to which this request 
for tenders relates, except as specifically authorized by the procuring authority or as specifically disclosed pursuant 
toparagraph(5)(b) above; 

8. Thetermsofthe Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, 
to any competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, 
whichevercomesfirst, unless otherwise required byl aw or as specifically disclosed pursuant to paragraph (5)(b) 
above. 

Name  
Title  
Date    
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[Name, title and signature of authorized agent of Tenderer and Date] 
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(c) SELF- DECLARATION FORMS 

 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF THE PUBLIC 
PROCUREMENT AND ASSET DISPOSAL ACT 2015. 

 
 

I, ……………………………………., of Post Office Box …….………………………. being a resident 
of………………………………….. in the Republic of ……………………………. do hereby make a statement as follows: - 

 
1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Direct or of 

………....……………………………….. (insert name of the Company) who is a Bidder in respect of Tender No. 
………………….. for ……………………. (insert tender title/description) for ……………………. (insert name of the 
Procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in 

procurement proceeding under Part IV of the Act. 
 

3. THAT what is deponed to here in above is true to the best of my knowledge, information and belief. 
 

…………………………………. ………………………………. ……………………… 
(Title)  (Signature)  (Date) 

 
Bidder Official Stamp 
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FORM SD2 

 
SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR FRAUDULENT 
PRACTICE. 

 
 

I, ……………………………………of P.O. Box ………..................………………. being a resident of 
………………………………….. in the Republic of ……………….  do hereby make a statement as follows: - 

 
1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of …….................................. (insert 

name of the Company) who is a Bidder in respect of Tender No.…………………. for 
………………… (insert tender title/description) for ……………… (insert name of the Procuring entity) and duly 
authorized and competent to make this statement. 

 
2. THAT theafore said Bidder, its servants and/oragents/subcontractorswillnotengageinanycorruptorfraudulent 

practice and has not been requested to pay any inducement to any member of the Board, Management, Staff 
and/or employees and/or agents of ……………………. (insert name of the Procuring entity) which is the procuring 
entity. 

 
3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any 

member of the Board, Management, Staff and/or employees and/or agents of ……………………. (name of the 
procuring entity). 

4. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders 
participating in the subject tender 

5. THAT what is deponed to here in above is true to the best of my knowledge information and belief. 

………………………………………… ……………………………… ……..........……… 
(Title)  (Signature)  (Date) 

 
Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 
 

I …………………………………. (person) on behalf of (Name of the Business/ Company/Firm) .............................. 

…………………………………………………….. declare that I have read and fully understood the contents of the Public 

Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public 

Procurementand Asset Disposal and my responsibilities under the Code. 

 
I do here by commit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and 

Asset Disposal. 

Name of Authorized signatory............................................................................................................................... 

Sign……………................................................................................................................................................... 

Position................................................................................................................................................................. 

Office address................................................................... Telephone...................................................................               

E-mail………………………………………………........................................................................................... 

Name of the Firm/Company……………………………..................................................................................... 

Date………………………………………………………................................................................................... 

(Company Seal/ Rubber Stamp where applicable) 

 
Witness                                                                                                                                                        

Name………………………………………………………................................................................................ 

Sign…………………………………………………………................................................................................ 

 
Date………………………………………………………………........................................................................ 
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DATA SUBJECT CONSENT FORM 

I hereby give explicit consent to collection, processing and storage of my personal data by Nairobi City Water and Sewerage Company 

Ltd, for purposes of tender processing / procurement purposes and in compliance with the Data Protection Act, 2019. 

 

I also give consent to NCWSC to check with my references and Government Institutions for compliance with the information I have 

provided for purposes of this tender / Procurement process. 

 

By signing below, I acknowledge that I understand that my personal data is protected under the Data Protection Act, 2019 and cannot 

be disclosed without my written consent unless otherwise provided for in the regulations. I also understand that I may revoke this 

consent at any time in writing or not append my signature and by doing so my data cannot be used for any of the purposes stated 

above. 

 

 

Data Subject Name     Date: 

 

________________________________   ___________________________ 

 

 

Signature:  

 

___________________________ 
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(d) APPENDIX 1 - FRAUD AND CORRUPTION 

1. Purpose 

1.1 The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and 
procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other 
Kenya's Acts or Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to 
Public Procurement Processes and Contracts that are governed by the laws of Kenya. 

2. Requirements 

2.1 The Government of Kenya requires that all parties including Procuring Entities, Tenderers, 
(applicants/proposers), Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service 
providers or Suppliers; any Agents (whether declared or not); and any of their Personnel, involved and engaged 
in procurement under Kenya's Laws and Regulation, observe the highest standard of ethics during the 
procurement process, selection and contract execution of all contracts, and refrain from Fraud and Corruption 
and fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

2.2 Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be 
followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, 
and Conflicts of Interest in procurement including consequences for offences committed. A few of the provisions 
noted below highlight Kenya's policy of no tolerance for such practices and behavior: 

1) A person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or 
fraudulent practice; or conflicts of interest in any procurement or as set disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an 
offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be voidable; 

4) The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the 
procuring entity may have; 

5) An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity 
whohas a conflict of interest with respect to a procurement: - 

 
a) Shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered in to, take part in any decision relating to 
the procurement or contract; and 

c) shall not be a subcontract or for the tender to whom was awarded contract, or a member of the group 
of tenderers to whom the contract was awarded, but the subcontractor appointed shall meet all the 
requirements of this Act. 

6) An employee, agent or member described in subsection (1) who refrains from doing anything prohibited 
under that subsection, but for that subsection, would have been within his or her duties shall disclose the 
conflictofinteresttotheprocuringentity; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) 
and the contract is awarded to the person or his relative or to another person in whom one of them had a 
direct or indirect pecuniary interest, the contract shall be terminated and all costs incurred by the public 
entity shall be made good by the awarding officer. Etc. 

3. In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity: 
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a) Defines broadly, for the purposes of the above provisions, the terms setf orth below as follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of 
value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including is representation, that knowingly or recklessly 
misleads, or attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation; 

iii) “collusive practice”is an arrangement between two or more parties designed to achieve an improper 
purpose, including to influence improperly the actions of another party; “coercive practice” is 
impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the property 
of the party to influence improperly the actions of a party; 

iv) “obstructive practice” is: 

• Deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation 
or making false statements to investigators in order to materially impede investigation by Public 
Procurement Regulatory Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or collusive practice; 
and/or threatening, harassing, or intimidating any party to prevent it from disclosing its knowledge 
of matters relevant to the investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the appointed authority's 
inspection and audit rights provided for under paragraph 2.3 e. below. 

b) Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent 
and collusive practices as follows: 

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal 
processorthe exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission designed to establish 
tender prices at artificial non-competitive levels and to deprive the procuring entity of the benefits of free and 
open competition. 

c) Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended for 
award, any of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers 
and/ or their employees, has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or 
obstructive practices in competing for the contract in question; 

d) Pursuant to the Kenya's above stated Acts and Regulations, may recommend to appropriate authority(ies) 
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal documents requiring(i) 
Tenderers (applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-
consultants, Service providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate 

authority appointed by Government of Kenya to inspect2 all accounts, records and other documents relating 
to the procurement process, selection and/or contract execution, and to have them audited by auditors 
appointed by the PPRA or any other appropriate authority appointed by Government of Kenya; and 

f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their 
Applications/Tenders/Proposals a “Self-Declaration Form” as included in the procurement document 
declaring that they and all parties involved in the procurement process and contract execution have not 
engaged/will not engage in any corrupt or fraudulent practices. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee]   
 

Beneficiary:   

Request forTenders No:

 

Date:    

TENDER GUARANTEE No.:    

Guarantor:   
 

1. We have been informed that  (here inafter called "the Applicant") has submitted or 
will submit to the Beneficiary its Tender (here inafter called" the Tender") for the execution of  
under Request for Tenders No. (“the ITT”). 

 
2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a 

Tender guarantee. 

 
3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or 

sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's 
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed 
document accompanying or identifying the demand, stating that either the Applicant: 

 
(a)  has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender (“the 

Tender Validity Period”), or any extension thereto provided by the Applicant; or 

 
b)  having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or any 

extension there to provided by the Applicant, (i) has failed to execute the contract agreement, or (ii) has failed to 
furnish the Performance. 

 
4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt of copies of the contract 

agreement signed by the Applicant and the Performance Security and, or (b) if the Applicant is not the successful 
Tenderer, upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the Applicant of the results 
of the Tendering process; or (ii) thirty days after the end of the Tender Validity Period. 

 
5. Consequently, any demand for payment under this guarantee must be received by us at the office indicated above 

onor before that date. 
 
 
 

 

[signature(s)] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee]   
 
TENDER GUARANTEE No.:      
 
 

1. Whereas ………… [Name of the tenderer] (hereinafter called “the tenderer”) has submitted its tender dated 
……… [Date of submission of tender] for the …………… [Name and/or description of the tender] (hereinafter called 
“the Tender”) for  the  execution  of   under  Request  for  Tenders  No.    (“the ITT”). 

 
2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name of Insurance Company] 

having our registered office at …………… (hereinafter called “the Guarantor”), are bound unto …………….. [Name 
of Procuring Entity] (hereinafter called “the  Procuring Entity”) in the sum of ………………… (Currency and 
guarantee amount) for which payment well and truly to be made to the said Procuring Entity, the Guarantor binds 
itself, its successors and assigns, jointly and severally, firmly by these presents.    

 
 Sealed with the Common Seal of the said Guarantor this ___day of ______ 20 __. 
 
 

3. NOW,  THEREFORE,  THE  CONDITION  OF  THIS  OBLIGATION  is  such  that  if the  Applicant: 
 

a) has  withdrawn  its  Tender  during  the  period  of  Tender  validity  set  forth  in  the  Principal's  Letter  of  
Tender  (“the  Tender  Validity  Period”),  or  any  extension  thereto  provided  by  the  Principal;  or 
 

b) having  been  notified  of  the  acceptance  of  its  Tender  by  the  Procuring  Entity  during  the  Tender  
Validity  Period  or  any  extension  thereto  provided  by  the  Principal; (i)  failed  to  execute  the  Contract  
agreement;  or  (ii)  has  failed  to  furnish  the  Performance  Security,  in  accordance  with  the  Instructions  
to  tenderers  (“ITT”)  of  the  Procuring  Entity's  Tendering  document. 
 

then  the  guarantee  undertakes  to  immediately  pay  to  the  Procuring  Entity  up  to  the  above  amount  upon  
receipt  of  the  Procuring  Entity's  first  written  demand,  without  the  Procuring  Entity  having  to  substantiate  its  
demand,  provided  that  in  its  demand  the  Procuring  Entity  shall  state  that  the  demand  arises  from  the  
occurrence  of  any  of  the  above  events,  specifying  which  event(s)  has  occurred. 
 

4. This  guarantee  will  expire:  (a)  if  the  Applicant  is  the  successful  Tenderer,  upon  our  receipt  of  copies  of  
the  contract  agreement  signed  by  the  Applicant  and  the  Performance  Security  and,  or  (b)  if  the  Applicant  
is  not  the  successful  Tenderer,  upon  the  earlier  of  (i)  our  receipt  of  a  copy  of  the  Beneficiary's  notification  
to  the  Applicant  of  the  results  of  the  Tendering  process;  or  (ii)twenty-eight  days  after  the  end  of  the  Tender  
Validity  Period. 
 

5. Consequently,  any  demand  for  payment  under  this  guarantee  must  be  received  by  us  at  the  office  indicated  
above  on  or  before  that  date. 

 
 
 _________________________  ______________________________ 
  [Date ]     [Signature of the Guarantor] 
 _________________________  ______________________________ 
  [Witness]     [Seal] 
 
 
 
 

Note: All italicized text is for use in preparing this form and shall be deleted from the final product. 
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 FORM OF TENDER - SECURING DECLARATION 

 
[The Bidder shall complete this Form in accordance with the instructions indicated] 

Date: .................................................... [insert date (as day, month and year) of Tender Submission] 

Tender No.: .................................................... [insert number of tendering process] 

To: .................................................... [insert complete name of Purchaser] I/We, the undersigned, declare that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender-Securing Declaration. 

2. I/We accept that I/we will automatically be suspended from being eligible for tendering in any contract with the 
Purchaser for the period of time of [insert number of months or years] starting on [insert date], if we are in breach 
of ourobligation(s) under the bid conditions, because we–(a) have withdrawn our tender during the period of tender 
validity specified by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by 
the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or 
refuse to furnish the Performance Security, in accordance with the instructions to tenders. 

3. I/We understand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon 
the earlier of: 
a) Our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

4. I/We understand that if Iam /we are/ in a Joint Venture, the Tender Securing Declaration must be in the name of 
the Joint Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, 
the Tender Securing Declaration shall be in the names of all future partners as named in the letter of intent. 

Signed:…………………………………………………………..……….. Capacity/title (director or partner or sole 

proprietor, etc.) ……….…………........……. 

Name:……………………………………………………………………………….. Duly authorized to sign the bid for 

and on behalf of: [insert complete name of Tenderer] 

 Dated on …………………. day of ……………., ……. [Insert date of signing] Seal orstamp 
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Appendix toTender 

Schedule of Currency requirements 

Summary of currencies of theTender for [insert name of Section of the Works] 
 

 

Name of currency Amounts payable 

Local currency:     

Foreign currency #1:     

Foreign currency #2:     

Foreign currency #3:     

Provisional sums expressed in local currency 
____________________________________ 

[To be entered by the Procuring Entity] 



 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 

 

PART II - WORKS REQUIREMENTS 
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SECTION V - BILLS OF QUANTITIES 

A. Notes and Sample Items for Preparing a Bill of Quantities 

1. These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the 
person drafting the Tender Documents. Priced Bills of Quantities shall be part and parcel of the Contract 
Documents. 

2. The objectives and purpose of the Bills of Quantities are to provide sufficient information on the specifications, 
descriptions and quantities of Works to be performed to enable tenders to be prepared efficiently and accurately 
and when a contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation 
of Works executed. Inorder to attain these objectives, Works should be itemized in the Bill of Quantities insufficient 
detail to distinguish between the different classes of Works, or between Works of the same nature carried outin 
different locations or in other circumstances which may give rise to different considerations of cost. Consistent 
with these requirements, the layout and content of the Bill of Quantities should be as simple and clear as possible. 

3. The Bills of Quantities should be divided generally into thef ollowing sections: 

a) Preambles 
b) Preliminary items 
c) Work Items 
c) Daywork Schedule; and 
d) Provisionalitems 
e) Summary. 

4. NOTES TO PREPARING PREAMBLES 

4.1 The Preambles should include only those items that constitute the cost of the works but would not be priced 
separately as they are expected to be included in the unit prices. Care should be taken to ensure that these items 
are not are petition of the conditions of contract. The Preambles should indicate the inclusiveness of the unit prices 
and should state the methods of measurement that have been adopted in the preparation of the Bill of Quantities, 
that are to be used for the measurement of any part of the Works. The units of measurement and abbreviations 
should be defined and any mandatory national units defined and described. The methods of and procedure for 
re- measurement should be described in the Preambles. 

4.2 Units of Measurement - The following units of measurement and abbreviations shall be used, unless other national 
units are mandatory in Kenya. 

 

Unit Abbreviation Unit Abbreviation 

cubic meter 

hectare 

hour 

kilogram 

lump sum 

meter 

metric ton 

m3 or cu m 

ha 

h 

kg 

ls 

m 

t 

millimetre 

month 

number 

square meter 

square millimeter 

week 

mm 

mon 

nr 

m2 or sq m 

mm2 or sq mm 

wk 

 

4.3 The Bills of Quantities shall be read in conjunction with the Instructions to Tenders, General and Special 
Conditions of Contract, Technical Specifications, and Drawings. 

4.4. The quantities given in the Bills of Quantities are estimated and partly provisional and are given to provide a 
common basis for tendering. The basis of payment will be the actual quantities of work ordered and carried out, 
as measured by the Contractor and verified by the Architect and valued at the rates and prices tender in the 
priced 
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Bills of Quantities, where applicable, and otherwise at such rates and prices as the Architect may fix within the 
terms of the Contract. 

4.5. The rates and prices tender in the priced Bills of Quantities shall, except in so far as it is otherwise provided 
under the Contract, include all Constructional Plant, labour, supervision, materials, erection, maintenance, 
insurance, profit, taxes, and duties, together with all general risks, liabilities, and obligations set out or implied in 
the Contract. 

4.6. Arateorprice shall be entered against each item in the priced Bill of Quantities, whether quantities are stated or 
not. The cost of Items against which the Contractor has failed to enter a rate or price shall be deemed to be 
covered by other rates and prices entered in the Bill of Quantities. 

4.7. The whole cost of complying with the provisions of the Contract shall be included in the Items provided in the 
priced Bills of Quantities, and where no Items are provided, the cost shall be deemed to be distributed among 
the ratesand prices entered for the related Items of Work. 

4.8. General directions and descriptions of work and materials are not necessarily repeated nor summarized in the 
Bills of Quantities. References to the relevant sections of the Contract documents shall be made before entering 
prices agains teach item in the priced Bills of Quantities. 

4.9 Provisional Sums and contingency sums included and so designated in the Bills of Quantities shall be expended 
in whole or in part at the direction and discretion of the Architect in accordance with Sub-Clause13.5 and Clause 
13.6 of the General Conditions of contract. 

4.10 In preparing the Bills of Quantities, notes should be removed as they are intended to guide the person preparing 
the Tender Documents. The Contractor must allow in his rates for any costs associated with and complying with 
the requirements in the Preambles. 

4.11 Should a tenderer/contractor not price any item in any section of the Bills of Quantities including Preliminary 
items, it will be assumed that he/she has spread its cost in other areas that he/she will have priced. Therefore, 
the itemor items will be executed without any additional costs or without being treated like variations. 

 
5. NOTES ON PREPARING BILLS OF QUANTITIES 

5.1 The Preliminary Items should be limited to tangible items that should be priced by the tenderer, are identifiable 
and can be priced separately and included in the interim valuations precisely. Such items may include such 
items as site office, notice boards, and other temporary works, otherwise items such as security for the Works 
which are primarily part of the Contractor's obligations should be included in the Contractor's rates. 

5.2 The work items in the Bills of Quantities should be grouped into sections to distinguish between those parts of 
the Works which by nature, location, access, timing, or any other special characteristics may give rise to different 
methods of construction, or phasing of the Works, or considerations of cost. Such groups could be ground 
excavations, structures, external works, services, etc. General items common to all parts of the Works may be 
grouped as a separate section in the Bill of Quantities. 

5.3 Quantities should be computed net from the Drawings, unless directed otherwise in the Contract, and no 
allowance should be made for bulking, shrinkage or waste. Quantitiesshouldberoundedupwhereappropriate. 

5.4 Where the measured items a redeemed not to be exact because of the likelihood that the scope can change 
during the execution of the works, such items could be subject to re-measurement, the word “provisional” 
should be used to identify such cases. Where whole sections of the work items fall in this class, for example 
foundations, they should be labelled “Provisional Quantities” or “Provisional Items” so that the 
Tenderer/Contractor is advised up front that such items are subject to re-measurement to done before such work 
is cover-up. 

5.5 All items that have not been measured and therefore not subject tot enders pricing should be listed in the Bills 
of Quantities as Provisional Sums for particular item or class of Work, which may be subject to a nominated 
subcontract or separate measurements at a later date during the execution of the works. For example, if it is 
deemed not possible to measure electrical works before going to tender because detail designs are not ready, 
a provisional sum can be allowed in the Bills of Quantities for “Installation of Electrical Works” to be executed 
later when actual design details are completed. To the extent not covered above, there should be in the Bills of 
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Quantities a general provision for physical and financial contingencies made as a “Provisional Sum for 
Contingencies” and “Provisional Sum for Fluctuations”. The inclusion of such provisional sums often facilitates 
budgetary approval by avoiding the need to request periodic supplementary approvals as the future need arises. 

5.6 Provisional sums to cover specialized works normally carried out by Nominated Sub Contractors should be 
avoided and instead Bills of Quantities of the specialized Works should be included as a section of the main Bills 
of Quantities to be priced by the Main Contractor. The Main Contractor should be required to indicate the name(s) 
of the specialized firms he proposes to engage to carry out the specialized Works as his approved domestic sub-
contractors. Only provisional sums to cover specialized Works by statutory authorities should be included in the 
Bills of Quantities. 

5.7 A Daywork Schedule should be included if the probability of unforeseen work, outside the items included in the 
Bill of Quantities, is relatively high. To facilitate checking by the Procuring Entity of the realism of rates quoted 
by the tenderers, the Daywork Schedule should normally comprise: 

i) A list of the various classes of labor, and materials for which basic. 

ii) Daywork rates and prices for various categories of labor are to be inserted by the tenderer, together with 
a statement of the conditions under which the Contractor will be paid for Work executed on a Daywork 
basis. 

iii) A percent a get o be entered by the tenderer agains teach basic Day work item. 

iv) Subtotal amount for labor, materials and plant representing the Contractor's profit, overheads, supervision 
and other charges. 

5.8 The Summary should contain a tabulation of the separate parts of the Bills of Quantities carried forward, with 
provisional sums for Daywork, Provisional sums and Contingencies, and provision for Total Costing. The last line 
should allow for tenderer to indicate any discounts before arriving at a total cost carried forward to the Form of 
Tender. 
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BILLS OF QUANTITIES 

(a) Preambles 

1.  (a) Preambles 

1.  The method of measurement of completed work for payment shall be in accordance with [fidic law]. 

2. The Site is situated in Superloaf and Kifaru site. 

It is approximately as per the BOQ Kilometers from Nairobi. Access to the site shall be through as per the BOQ 

Which is an existing public road. Any damage caused to the surfaces of this road shall be made good at the 
Contractor's expense. The Contractor shall visit the site and acquaint itself with its nature and position, the nature 
of the ground, substrata and other local conditions, positions of existing power, water and other services, access 
roads or any other limitations that might affect his cost or progress. No claim for extras shall be considered on 
account of lack of knowledge in this respect. 

3. The Contractor shall obtain the Engineert's approval on the siting of all temporary buildings, spoil heaps, temporary 
access path, and storage of materials. The Contractor shall also obtain the Engineert approval and direction 
regarding the use of any materials found on the Site. 

4. The drawings used in the preparation of these Bills of Quantities can be inspected at the offices of the Procuring 
Entityor Procuring Entity's Representative during normal working hours. Two sets of the Working Drawings shall 
be provided to the contractor but additional copies shall be provided at a cost to be determined by the Engineer. 

5. The Contractor shall allow for the payment of all bank charges in connection with the procurement of Bank 
Guarantees and stamp charges in connection with this contract Agreement. 

6. The Contractor shall carry out the various sections of the Works in such an order as the Engineert May direct. The 
Procuring Entity reserves the right to occupy the Works by sections on completion provided that such occupation 
is considered to be both practical and reasonable and will not interfere with the Works. The Contractor shall allow 
any costs associated with such occupation. 

7. The main Contractor will be fully responsible for paying his Sub-Contractor but the Procuring Entity reserves the 
right in very exceptional circumstances to make such payments direct in the interests of the project where the 
completion thereof might be jeopardized by any dispute or vicariousness between the Contractor and the Sub- 
Contractor involve. 

8. The Contractor shall complete and deliver the Works in the period inserted in the Form of Tender as his time for 
completion of the Works from the date for Possession, to be agreed with the Engineer. The Contract Period is 
presumed to have been calculated making due allowance for seasonal inclement weather conditions. Noclaimfor 
extension of time due to the normal in clement weather for this area shall be entertained. 

9. The Contractor shall, upon receiving instructions to proceed with the Works, draw up a Programme and Progress 
Chart setting out the order in which the Works are to be carried out, with the appropriate dates there of. This Chart 
shall be agreed with the Engineert and no deviation from the order set out in it will be permitted without the written 
consent of the Engineer. The Contractor will be responsible for arranging the above programme with all his sub-
Contractors and Specialties. The Contractor shall allow in his rates for carrying out this exercise, and for updating 
it as required. 

10. The Contractor shall submit to the Engineert on the first day of each week or such longer period as the Engineert 
from time to time direct, a Progress Report and any information for the proceeding period, showing the progress 
during the period and the up-to-date cumulative progresson all important items of each section or portion of the 
Works. 

11. The Contractor shall arrange for photographs of the Site to be taken by a professional photographer approved by 
the Engineer.The Photographs shall provide a record of the Site and adjacent are as prior to the commencement 
of the Works and shall cover such portion of the works in progress and completion as the Engineert shall direct. 
All prints shall be full plate size, unmounted, and marked on the reverse side with the date of exposure, 
identification reference and brief description. The copyright of all photographs shall be vested in the Procuring 
Entity. The negatives and four prints from each negative shall be delivered to the Engineert within two weeks of 
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exposure. 

12. Figured dimensions are to be followed in preference to dimensions scaled from the Drawings, but whenever 
possible dimensions are to be taken on the Site or from the buildings. Before any work is commenced by Sub- 
Contractors or Specialist Firms, dimensions must be checked on the site comparable dimensions shown on the 
drawings. The Contractor shall be responsible for the accuracy of such dimensions. 

13. Prior to commencement of any work the Contractor is to ascertain from the relevant Authorities the exact position, 
depth and level of all existing electric cables, waterpipes or other services in the are aand he shall make whatever 
provisions may be required by the Authorities concerned for the support and protection of such services. Any 
damage or disturbance caused to any services shall be reported immediately to the Engineert and the relevant 
Authority and shall be made good to their satisfaction at the Contractor's expense. Where appropriate the 
Contractor shall open up the ground in advance of the main work by hand digging if necessary, to locate precisely 
the position and details of the services which are likely to affect his operations. 

14. The Contractor shall include in his prices for the transport of materials, workmen, etc./, to and from the site of the 
proposed works, at such hours and by such route as are permitted by the Authorities. 

15. The Contractor will be required to make good, at his own expense and damage he may cause to the present road 
surface and pavements within or beyond the boundary of the Site, during the period of the works. All existing 
paths, storm water channels, etc., that may be destroyed or damaged during the progress of the Works shall be 
reinstated by the Contractor to the satisfaction of the Engineer. 

16. The Contractor is to allow for complying with all instructions and regulations of the Police Authorities. 

17. All water shall be fresh, clean and pure, free from earthly, vegetable or organic matter, acid or alkaline substance 
in solution. The Contractor shall provide at his own risk and cost all water for use in connection with the Works, 
(including works of sub–contractors). If need be, he shall make arrangements with the Local Water Authority for 
the installation of a separate meter for all water used by him throughout the Contract and pay all cost and fees in 
connection therewith. He shall also provide temporary storage tanks and tubing, etc., as may be necessary, and 
clear away at completion. 

18. The Contractor shall provide all artificial lighting and power for his own use on the Works, (including Sub – 
Contractor's) including all temporary connections, wiring, fittings, etc., and clearing away on completion. The 
Contractor shall pay all fees and obtain all permits in connection there with. 

19. The Contractor shall constantly keep on the Works a Literate English-speaking Agent or Representative, 
competent and experienced in the kind of work involved, who shall giveh is whole time to the superintendence of 
the works. (Including works of sub – contractors). Such Agent or Representative shall receive on behalf of the 
Contractordirections and instruction from the Engineer, and such directions and instructions shall be deemed to 
be given to the contractor in accordance with the Conditions of Contract. The Agent shall not be replaced without 
the specific approval of the Engineer. 

20. The Contractor shall ensure that the safety of his work people and all authorized visitors to the site are protected 
at all times. In particular, there shall be the proper provision of guard–rails to scaffolding, protection against falling 
materials, tools on site, dust, nail and other sharp objects. The site shall be kept tidy and clear of dangerous 
rubbish. The Engineert shall be empowered to suspend work on site should it be considered this condition is not 
being observed and no claim arising from such suspension will be allowed. 

21. The are as available to the Contractor for workyards, offices and other facilities shall be directed by the Engineert 
and any existing features to remain shall be protected from damage throughout the Contract Period and handed 
back in good condition when they are vacated at the end of the Contract. If additional areas are required, the 
contractorshallsourcethenatowncost. 

22. The Contractor shall give the Engineert reasonable notice of the intention to set out or take levels for any part of 
the Works so that arrangements may be made for checking the work. The accuracy of setting out and leveling 
shall be within the tolerances specified in the Specifications or on the Drawings. The checking of setting out or 
leveling by the Engineert shall not relieve the Contractor of his duties or responsibilities under the Contract. 
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23. The Contractor must take steps necessary to safe guard and shall beheld fully responsible for any damage caused 
to existingand adjacent property, including buildings that are not a subject of demolition. He shall make good at 
his own cost damage to persons and property caused there on, and he shall indemnify the Procuring Entity against 
any loss or claim that may arise. 

24. The Contractor shall take such steps and exercise such care and diligence as to minimize nuisance arising from 
dust, noise or any other cause to the occupiers of the existing and adjacent property. He must provide such 
temporary and special screens and tarpaulins or gummy bags, hoarding, barriers, warning signs etc. as he 
considers necessary and sufficient for the protection of the existing and adjacent property and or prevention of 
nuisance etc. as directed by Engineer. 

25. The Contractors attention is drawn to the standards levy order which was amended on 15thOctober 1998.Legal 
notice No.154 of 1998. The Contractor is required to pay a monthly level of 0.2% of his factory price of construction 
works with effect from January 1999. Tenderer shall allow for this in the build-upo f his rates. 

26. The Contractor shall provide temporary sheds, offices meshrooms, sanitary, accommodation and other temporary 
buildings for the use of the contractor and sub-contractors, including lighting furniture equipment and attendance. 

27. Contractor shall provide/build labor camp sat areas to be agreed with the Engineer. Labor camps shall be complete 
with sanitary accommodation and fencing gates. 

28. The Contractor must provide the necessary toilet facilities to the requirement and satisfaction of the Health 
Authorities and maintain the same in a thoroughly clean and sanitary condition and pay all conservancy fees 
during the period of the Works and remove when no longer required. 

29. The Contractor shall provide at his own risk and cost all watching and lighting as necessary to safeguard the 
Works, Plant and materials against damage and theft. 

30. The Contractor shall provide all necessary hoists, tackle, plant, equipment, vehicles, tools and appliances of every 
description for the due and satisfactory completion of the Works and shall remove the same on completion. All 
such plant, tools and equipment shall comply with all regulations in force throughout the period of the Contract 
and shall be altered or adopted during the Contract period as may be necessary to comply with any amendments 
in or additions to such regulations. 

31. Provide, erect and maintain all necessary scaffolding, sufficiently strong and efficient for the due performance of 
the works, including Sub-Contract Works, provide special scaffolding as required by Sub-Contractors, alter and 
adopt all scaffolding as and when required during the Works, and remove on completion. No scaffolding is 
measured here in after and the Contractor must allow in his rates for this. 

32. The Contractor shall take all necessary precautions such as temporaryf encing, hoarding fans, planked footways, 
guard–rails gantries screen, etc., for the safe custody of the Works, materials and public protection and adjacent 
properties. 

33. Cover up all and protect from damage, including damage from in clement weather, all finished work and unfixed 
materials, including that of Sub-Contractors, etc., to the satisfaction of the Engineert until the completion ofthe 
Contract. 

34. The Contractor shall, after completion of the works, at his own expense, remove and clear away all surplus 
excavated demolition materials, plant, rubbish and unused materials and shall leave the whole of the Site and 
Works in a clean and tidy state to the satisfaction of the Engineer, sheds, camps, etc. Particular care shall be 
taken toleavecleanallfloors and windows and tore move all paint and cement all rubbis hand dirt as it accumulates. 
The Contractor is to find his own dump and shall pay all charges in connection there with. 

35. Concrete test cubes shall be prepared in a set of three, as described including testing fees, labor and materials, 
making molds, transport, handling, etc. Allow in your rates for making at least four cubes on each occasion, from 
different batches; the concrete being taken from the point of deposit. 

36. The Contractors hall furnish at the earliest possible opportunity before work commences, and at his own cost, any 
samples of materials and workmanship that may be called for by the Engineert for the approval or rejection, and 
any further samples in the case of rejection, until such samples are approved by the Engineer. Such samples, 
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when approved, shall be the minimum standard for the work to which they apply. The proceduref or submitting 
samples of materials for testing or approval and the method of marking for identification shall be as laid down by 
the Engineer.The Contractor shall allow in his Tender for such samples and tests, including those in connection 
with his Sub-Contractors work. 

37. The Contractors attention is drawn to the Finance Bill of the year 2000/2001 on withholding tax on contractual 

payment section 35(7)(i)(ii) which became effective on 1st July 2000. A 3% withholding tax will be applicable to 
all in terim payments exceeding Kshs……................……. for work done in respect of building or civil works. The 
contractor shall allow for any costs arising resulting there from in the build-up of rates. 

38. Blasting will only be allowed with the express permission of the Engineert in writing. All blasting operations shall 
be carried out at the Contractor's sole risk and cost, in accordance with any Government regulations in force for 
the time being, and any special regulations laid down by the Engineert governing the use and storage of 
explosives. 

39. The National Construction Authority is a state corporation established under the national construction authority 
Act No.14 of 2011. The broad Mandate of the Authority is to over see the construction industry and coordinate its 

development. The National Construction Authority Regulations 2014 with an effective date of 6thJune 2014, 
regulation 25, - Allow 0.5% of the tender sum/contract sum for construction levy. 

40. The Contractor attention is drawn to Finance Bill of 1993 where VAT was introduced in all contracts for construction 
services. The tenderer is also drawn to VAT Act Cap 476 clause 19(9). The tenderer must allow for VAT 1.19 as 
instructed else where. 

41. The contractor shall allow and pay for all insurance to cover risks and indemnities required Items 17 and 18 of the 
Conditions of contract and also specified in the Special Conditions of Contract. 



 

 

BILL OF QUANTITIES (BOQ) 

BILL OF QUANTITIES (BOQ)                                                                                                                                                          

 PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND 
KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT)  

 ITEM NO  DESCRIPTION  UNIT   QTY   RATE (KSKS)   AMOUNT (KSHS)  

  BILL NO. 1 - PRELIMINARIES AND GENERAL ITEMS 

  GENERAL ITEMS         

  Contractual Requirements         

1.1 Performance Security Item 1   

1.2 Insurance of the Works Item 1   

  Specified Requirements       

1.4 Allow Ksh. 50,000 for transportation of Engineer's staff to and from site during construction period.  Item 1 50,000.00 50,000.00 

1.5 Contractor's mark up for item 1.4 above % 50,000   

  Dewatering      

1.6 Allow Ksh. 20,000 for de-watering of all works. Item 1 20,000.00 20,000.00 

  Project Signboard        

1.7 Provision, fixing and maintaining of signboards as specified by the Engineer. No 2   

  Offices and Accomodation for the Contractor       

1.8 
Allow for provision and maintainance of contractor's temporary site office/camp/ store and removal 
on completion of the contract. Rate to include purchase of all required office stationery. 

sum 1   

   Provisional Sums         

1.9 
Mobilization & demobilization of contractor's borehole equipment & plant including but not limited 
to drilling unit, test pumping and borehole development 

Sum 1   

1.10 
 Erecting and dismantling of contractor’s borehole development plant and equipment including but 
not limited to drilling unit, test pumping and borehole development units.  

Item 1   

1.11 
 Allow for EIA report and approval by NEMA, hydrogeological survey by a registered 
hydrogeologist and submission of hydrogeological report to WRA (Including acquisition of 
borehole drilling permit).   

 item  1   



 

 

1.12 

Allow Ksh. 100,000 PC sum for any payment for services by NEMA, DOSH, KPLC, NCCG, NCA 
Telkom Kenya, etc and any others of different natures that have any statutory jurisdiction over the 
works or own any overhead or buried service infrastructure such as cable, water and or conduits 
or have airspace rights or restrictions. Include any monies that may be required for their attention, 
repair or relocation. 

sum 1        100,000.00            100,000.00  

1.12.1 Contractor's mark up on Item 1.12 above. % 100,000                 

  Asbuilt Drawings         

1.13 
Provision for preparation and submission to the employer 2No. Sets of blue print copies (A1 Size) 
and in AutoCad format and hard copy of as built drawings (geo-referenced to the national grid) 

Item 1   

 BILL NO. 1: TOTAL CARRIED TO BILL SUMMARY  

 

BILL NO. 2: DRILLING AND EQUIPING OF 1 NO.  BOREHOLE AT SUPERFLOAF PRIMARY SCHOOL (320m DEPTH)  

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

2.1  Drilling Works          

2.1.0  Drilling of 203mm (8") diameter borehole from 0 - n.e 100m below surface   m  100   

2.1.1  Ditto but depth n.e 100 - 200m   m  100   

2.1.2  Ditto but depth n.e 200 - 300m   m  100   

2.1.3  Ditto but depth n.e 300 - 400m   m  20   

2.1.4 
 Supply and installation of n.i.d 152mm(6") diameter plain mild steel casing heavy duty 4.5mm/152 to 
KS 06-259 and BS 1387.  

 m  200   

2.1.5 
 Supply and installation of n.i.d 152mm (6") diameter mild steel casing (M/s Plasma cut well screens 
provision) heavy duty 4.5mm/152 to KS 06-259 and BS 1387.  

 m  120   

2.1.6  Supply and installation of filter gravel pack (2-4mm)   Ton  12   

2.1.7  Provide for Development of the boreholes    Hr  6   

2.1.8 
Test pumping and recovery measurements to ascertain borehole   yield.   (Test  pumping   for  24hr  
and   recovery measurements for 12hr for the borehole)  

 Hr  24   

2.1.9 
Construction of borehole head-works around well head by constructing a concrete plinth and a 
chamber measuring 1mx1mx1m with class 20/20 mass concrete floor slab and walls. Chamber to 

 No.  1   



 

 

have painted Gauge16 steel plate lockable access cover 1mx1m with anti-theft and weather resistant 
padlock. 

2.1.10  Supply and fix 6" borehole steel cap.   No.  1   

2.1.11  Supply and fix 8'' surface casing   M  10   

2.1.12  Place a bentonite sanitary seal 3m deep.     Sum  1   

2.1.13 
 Clay Disaggregate calgonTM injection as sodium hexametaphosphate to accelerate removal of clay 
matter / improve on water turbidity: includes cost of injection.  

 kg  30   

2.1.14  Allow costs for providing water for all requirements of the contract, field camp, drilling works etc.   Sum  1   

2.1.15 
Collect water samples and carry out water quality analysis (chemical and bacteriological analysis) from 
a Government agency owned laboratory and submit water quality test report.  

 Item  1   

 Testing Works, Sub-total 2.2        

2.2  MECHANICAL EQUIPMENT           

 2.3.1  
Provisional sum of Kshs. 500,000 for supply of a submersible Grundfos pump or equivalent  make 
approved by the Engineer.   

Item 1  500,000.00         500,000.00  

2.3.2 
Allow attendance to item 2.3.1 above. Rate to include transport, installation, testing, commissioning and 
profits 

% 500,000    

2.3.3 
 Provide, install and commission a 3 phase, 415Vac, DOL control panel for the above pump 
comprising of the following:- Provisional  

 Sum  1   

   a)    Appropriate rating contactor          

   b)    Appropriate rating thermal overload relay          

   c)    Over/under voltage phase failure protection relay          

   d)    Voltmeter          

   e)    Voltmeter selection switch          

   f)     Water level relay          

   g)    Appropriate Ammeter          

   h)    Appropriate MCCB for the mains          

   i)     Appropriate MCCB for the control circuit          

   j)   Start, Stop/reset push button (Green marked "START", and Black/Red Marked "STOP/RESET")          

  
 k)    Pilot indicator lights (green marked "PUMP RUN", red marked "OVER LOAD TRIPPED", yellow 
marked "BOREHOLE LOW, white marked "TANK HIGH" etc.  

        

   l)    Hours run counter range 0 - 99999 hours          



 

 

   m) Cable looping box of appropriate rating          

   n) 24hr Timer with 72hr power reserve           

 2.3.4   Enhanced MP204 Black box unit to integral circuit   No  1   

   NB: A schematic and control wiring diagram MUST be supplied with the starter.        

 2.3.5  
2" class B G.I rising main pipe c/w pipe locking clamp including connecting to the existing tank and 
connecting for both water offices and Main House boreholes. Rate to include for crane/steam sockets..  

 m  350   

 2.3.6  
 Provide and install one 2" bulk flow meter class B (type and make to be approved by the Project 
Manager) c/w Non Return Valve at the well head. Rate to include all pipe and fittings at the well head.  

 No.  1   

 2.3.7   A pair of Electrode cable(pair)   m  700   

 2.3.8   Electrode pencils (pair)   No.  1   

 2.3.9   25mm Dipper tube complete PVC heavy gauge    m  350   

 
2.3.10  

 1.5mm2 Flat cable for float switch   m  100   

 
2.3.11  

 2'' x 6" borehole cover c/w sundries   No.  1   

 
2.3.12  

 1.5mm² 2-CORE underground armoured cable – Electrodes    m  50   

 
2.3.13  

 63A switch fuse "MEM" or equivalent   No.  1   

 
2.3.14  

Allow Kes 150,000.00 for electricity supply and connection to the borehole sites. Contractor is 
responsible for the application of electricity connection; follow up and for prompt supply and 
connection of electricity by KPLC, Inclusive of a heavy duty water-proof meter box. Electricity account 
to be held in the name of the Employer. 

 PC  1  150,000.00         150,000.00  

 
2.3.15  

 Add a percentage of items 2.3.14 for contractor's overheads and profit.   %  150,000   

 
2.3.16  

Allow for testing and commissioning of the borehole equipping works. Rate to include Camera/video 
inspection of the borehole to confirm alignment and the status 

 Sum  1   

 
2.3.17  

 Provide for  float switch to existing elevated tank and connect to the control panel and pump   sum  1   

 
2.3.18  

 6 FT Copper earth rod complete with clamp    Set  1   



 

 

 
2.3.19  

 Lead cable 10.0mm2 single core (for earthing)   m  20   

 
2.3.20  

 Submersible cable rubber sheathed 10mm2 3-core submersible cable (with all the necessary 
accessories - cable rags, cable glass, water and corrosion resistant connectors)  

 m  350   

 
2.3.21  

 Underground armoured cable  16mm2 3 core   m  50   

 
2.3.22  

Supply and install a 1400mm X 480 x 1800mm HIGH all weather feeder pillar to house the control 
panel and related Electrical controls. It’s to be from mild steel plate sheet 8x4x2.5mm thick Rate to 
include provision of steel door complete with anti-theft and weather resistant padlocks and to be 
supplied painted a lacquer paint base coat and final jungle green spray coat. The feeder pillar to be 
supplied complete with stands for concrete mounting and concreting to approval of Project Engineer. 

 No  1   

 Electrical Installations Sub-total 2.4    

 SUB-TOTAL 2  - CARRIED TO GRAND SUMMARY   

 

BILL NO. 3: DRILLING AND EQUIPING OF 1 NO.  BOREHOLE AT KIFARU PRIMARY SCHOOL (320m DEPTH)  

 Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

2.1  Drilling Works          

2.1.0  Drilling of 203mm (8") diameter borehole from 0 - n.e 100m below surface   m  100   

2.1.1  Ditto but depth n.e 100 - 200m   m  100   

2.1.2  Ditto but depth n.e 200 - 300m   m  100   

2.1.3  Ditto but depth n.e 300 - 400m   m  20   

2.1.4 
 Supply and installation of n.i.d 152mm(6") diameter plain mild steel casing heavy duty 4.5mm/152 to 
KS 06-259 and BS 1387.  

 m  200   

2.1.5 
 Supply and installation of n.i.d 152mm (6") diameter mild steel casing (M/s Plasma cut well screens 
provision) heavy duty 4.5mm/152 to KS 06-259 and BS 1387.  

 m  120   

2.1.6  Supply and installation of filter gravel pack (2-4mm)   Ton  12   

2.1.7  Provide for Development of the boreholes    Hr  6   

2.1.8 
 Test pumping and recovery measurements to ascertain borehole   yield.   (Test  pumping   for  24hr  
and   recovery measurements for 12hr for the borehole)  

 Hr  24   



 

 

2.1.9 

Construction of borehole head-works around well head by constructing a concrete plinth and a 
chamber measuring 1mx1mx1m with class 20/20 mass concrete floor slab and walls. Chamber to 
have painted Gauge16 steel plate lockable access cover 1mx1m with anti-theft and weather resistant 
padlock. 

 No.  1   

2.1.10  Supply and fix 6" borehole steel cap.   No.  1   

2.1.11  Supply and fix 8'' surface casing   M  10   

2.1.12  Place a bentonite sanitary seal 3m deep.     Sum  1   

2.1.13 
 Clay Disaggregate calgonTM injection as sodium hexametaphosphate to accelerate removal of clay 
matter / improve on water turbidity: includes cost of injection.  

 kg  30   

2.1.14  Allow costs for providing water for all requirements of the contract, field camp, drilling works etc.   Sum  1   

2.1.15 
Collect water samples and carry out water quality analysis (chemical and bacteriological analysis) from 
a Government agency owned laboratory and submit water quality test report.  

 Item  1   

 Testing Works, Sub-total 2.2    

2.2  MECHANICAL EQUIPMENT           

 2.3.1  
Provisional sum of Kshs. 500,000 for supply of a submersible Grundfos pump or equivalent  make 
approved by the Engineer.   

Item 1  500,000.00         500,000.00  

2.3.2 
Allow attendance to item 2.3.1 above. Rate to include transport, installation, testing, commissioning and 
profits 

%  500,000   

2.3.3 
 Provide, install and commission a 3 phase, 415Vac, DOL control panel for the above pump 
comprising of the following:- Provisional  

 Sum  1   

   a)    Appropriate rating contactor          

   b)    Appropriate rating thermal overload relay          

   c)    Over/under voltage phase failure protection relay          

   d)    Voltmeter          

   e)    Voltmeter selection switch          

   f)     Water level relay          

   g)    Appropriate Ammeter          

   h)    Appropriate MCCB for the mains          

   i)     Appropriate MCCB for the control circuit          



 

 

   j)   Start, Stop/reset push button (Green marked "START", and Black/Red Marked "STOP/RESET")          

  
 k)    Pilot indicator lights (green marked "PUMP RUN", red marked "OVER LOAD TRIPPED", yellow 
marked "BOREHOLE LOW, white marked "TANK HIGH" etc.  

        

   l)    Hours run counter range 0 - 99999 hours          

   m) Cable looping box of appropriate rating          

   n) 24hr Timer with 72hr power reserve           

 2.3.4   Enhanced MP204 Black box unit to integral circuit   No  1   

   NB: A schematic and control wiring diagram MUST be supplied with the starter.        

 2.3.5  
2" class B G.I rising main pipe c/w pipe locking clamp including connecting to the existing tank and 
connecting for both water offices and Main House boreholes. Rate to include for crane/steam sockets..  

 m  350   

 2.3.6  
 Provide and install one 2" bulk flow meter class B (type and make to be approved by the Project 
Manager) c/w Non Return Valve at the well head. Rate to include all pipe and fittings at the well head.  

 No.  1   

 2.3.7   A pair of Electrode cable(pair)   m  700   

 2.3.8   Electrode pencils (pair)   No.  1   

 2.3.9   25mm Dipper tube complete PVC heavy gauge    m  350   

 
2.3.10  

 1.5mm2 Flat cable for float switch   m  100   

 
2.3.11  

 2'' x 6" borehole cover c/w sundries   No.  1   

 
2.3.12  

 1.5mm² 2-CORE underground armoured cable – Electrodes    m  50   

 
2.3.13  

 63A switch fuse "MEM" or equivalent   No.  1   

 
2.3.14  

Allow Kes 300,000.00 for electricity supply and connection to the borehole sites. Contractor is 
responsible for the application of electricity connection; follow up and for prompt supply and 
connection of electricity by KPLC, Inclusive of a heavy duty water-proof meter box. Electricity account 
to be held in the name of the Employer. 

 PC  1  300,000.00         300,000.00  

 
2.3.15  

 Add a percentage of items 2.3.14 for contractor's overheads and profit.   %  300,000   

 
2.3.16  

Allow for testing and commissioning of the borehole equipping works. Rate to include Camera/video 
inspection of the borehole to confirm alignment and the status 

 Sum  1   



 

 

 
2.3.17  

 Provide for  float switch to existing elevated tank and connect to the control panel and pump   sum  1   

 
2.3.18  

 6 FT Copper earth rod complete with clamp    Set  1   

 
2.3.19  

 Lead cable 10.0mm2 single core (for earthing)   m  20   

 
2.3.20  

 Submersible cable rubber sheathed 10mm2 3-core submersible cable (with all the necessary 
accessories - cable rags, cable glass, water and corrosion resistant connectors)  

 m  350   

 
2.3.21  

 Underground armoured cable  16mm2 3 core   m  50   

 
2.3.22  

Supply and install a 1400mm X 480 x 1800mm HIGH all weather feeder pillar to house the control 
panel and related Electrical controls. It’s to be from mild steel plate sheet 8x4x2.5mm thick Rate to 
include provision of steel door complete with anti-theft and weather resistant padlocks and to be 
supplied painted a lacquer paint base coat and final jungle green spray coat. The feeder pillar to be 
supplied complete with stands for concrete mounting and concreting to approval of Project Engineer. 

 No  1   

 Electrical Installations Sub-total 2.4    

 SUB-TOTAL 2  - CARRIED TO GRAND SUMMARY   

 

  BILL NO.4 MEASURED WORKS - SUPERLAOF PRIMARY-50 M3 ELEVATED STEEL TANK 

 
Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

   Excavation          

  
 Excavation shall include strutting,shuttering,stabilizing excavated surface and keeping  excavations 
free of water bailing out, pumping or other means  

        

5.1.0  Excavate to reduced levels in top soil for depth not exceeding 0.25   M3       2    

5.1.1  Excavate for tank foundation 0.25-0.5m   M3     10    

5.1.2  Ditto but in material other than top soil,rock or hard material depth  0.5-1m   M3     10    

5.1.3  Ditto but in material other than top soil,rock or artificially hard material depth 1-2m   M3     10    

5.1.4  Ditto but in rock depth 1-2m   M3       2    

   Filling        

   Filling to completed structure including compaction as specified        



 

 

5.2.0  Fill and compact selected excavated material other than top soil,rock  or artificially hard material   M3     20    

   Disposal of Excavated Materials        

5.2.1  Dispose excavated materials other than rock as directed by the Engineer   M3     12    

5.2.2  Dispose excavated material rock or artificially hard materials on site as directed by the Engineer   M3       2    

   In situ Concrete:Provision and placing.          

   Rate to include for shuttering          

   Mass concrete Class 15/20          

5.3.0  Blinding layer 50mm thick   M3       2    

   Reinforced Vibrated Concrete Class 25/20        

5.3.1  Footing and stub columns for steel columns   M3     12    

   Reinforcement          

  
 High yield hot rolled ribbed bars BS4449.Rate to include for 
Supply,delivering,cutting,bending,supporting and securing in concrete.  

        

5.3.2  High Yield bars   Ton       1    

   Presses Steel Tank          

5.4.0 

Supply and install pressed steel tank 48m3 capacity complete with roof access hatch,access ladder,float 
level indicator,pipework and 18m steel Tower frame as per the  drawings and specifications.Plate 
thickness to be 6.0mm for the tank bottom and first level side panels, 4.5mm thick plates for the second 
and third levels side panels and 2mm for roof. Include for all bolts,jointing material, protection paint and 
any other necessary materials. Tank panels to be wire brushed and painted externally with one coat of 
grey primer and two coats of silver aluminium paint. Internally the panels are painted with two coats of 
non-toxic black bituminous paint. Touch up paint to be applied at site after erection to cover any marks 

 Nr       1    

   Pipework        

  
 These are pipes in the vicinity of the tank.including connecting the inlet pipe to the pumping 
main  

      

5.5.0  Supply and fix 50mm diameter GI Class ”B”Tank inlet pipe   m     22    

5.5.1  Supply and fix 50mm diameter GI Class ”B”Tank outlet pipe   m     18    

5.5.2  Supply and fix 50mm diameter GI Class ”B”Tank overflow pipe   m       6    

5.5.3  Supply and fix 50mm diameter GI Class ”B”Tank drainout pipe   m     18    

5.5.4  Supply and lay 32mm diameter ppr pipe   m   200    

5.5.5  Supply and fix 32mm equal ppr tee    m       2    

5.5.6  Supply and lay 63mm diameter PE 100, PN12.5 hdpe pipe   m     50    

5.5.5  Supply and fix 63x32mm saddle clamp   m       2    



 

 

5.5.5  Supply and fix 50mm pipe coupler   m       2    

5.5.5  Supply and fix 50mm gate valve   m       2    

5.5.5  Supply and fix 32mm gate valve   m       2    

   Valves and fittings        

5.6.0  Supply and install DN50 PN10 sluice valve for scour   Nr       1    

5.6.1  Supply and install DN38 PN10 Sluice valve for the outlet   Nr       1    

5.6.2  Supply and fix double flanged DN32 90º  Short radius bend   Nr       3    

5.6.3  Supply and fix double flanged DN50 -90º Short radius bend   Nr       8    

5.6.4  Supply and fix all flanged DN50X50 Tee   Nr       1    

5.6.5  Supply and fix all flanged DN38X38 Tee   Nr       2    

5.6.6  DN50 Double flange piece, length 1000mm   Nr       2    

5.6.7  DN50 Double flange piece, length 300mm   Nr       2    

5.6.8  DN50 Double flange piece, length 500mm   Nr       2    

5.6.9  Supply and apply recommended disinfectant and test the tank   Sum       1    

 BILL NO. 4: TOTAL CARRIED TO BILL SUMMARY      

 

  BILL NO.5 MEASURED WORKS - KIFARU PRIMARY SCHOOL-50 M3 ELEVATED STEEL TANK 

 
Item 
No.  

 Description   Unit   Qty   Rate (KSh.)   Amount (KSh.)  

   Excavation          

  
 Excavation shall include strutting,shuttering,stabilizing excavated surface and keeping  excavations 
free of water bailing out, pumping or other means  

        

5.1.0  Excavate to reduced levels in top soil for depth not exceeding 0.25   M3       2    

5.1.1  Excavate for tank foundation 0.25-0.5m   M3     10    

5.1.2  Ditto but in material other than top soil,rock or hard material depth  0.5-1m   M3     10    

5.1.3  Ditto but in material other than top soil,rock or artificially hard material depth 1-2m   M3     10    

5.1.4  Ditto but in rock depth 1-2m   M3       2    

   Filling        

   Filling to completed structure including compaction as specified        

5.2.0  Fill and compact selected excavated material other than top soil,rock  or artificially hard material   M3     20    



 

 

   Disposal of Excavated Materials        

5.2.1  Dispose excavated materials other than rock as directed by the Engineer   M3     12    

5.2.2  Dispose excavated material rock or artificially hard materials on site as directed by the Engineer   M3       2    

   In situ Concrete:Provision and placing.        

   Rate to include for shuttering        

   Mass concrete Class 15/20        

5.3.0  Blinding layer 50mm thick   M3       2    

   Reinforced Vibrated Concrete Class 25/20        

5.3.1  Footing and stub columns for steel columns   M3     12    

   Reinforcement          

  
 High yield hot rolled ribbed bars BS4449.Rate to include for 
Supply,delivering,cutting,bending,supporting and securing in concrete.  

        

5.3.2  High Yield bars   Ton       1    

   Presses Steel Tank        

5.4.0 

Supply and install pressed steel tank 48m3 capacity complete with roof access hatch,access ladder,float 
level indicator,pipework and 18m steel Tower frame as per the  drawings and specifications.Plate 
thickness to be 6.0mm for the tank bottom and first level side panels, 4.5mm thick plates for the second 
and third levels side panels and 2mm for roof. Include for all bolts,jointing material, protection paint and 
any other necessary materials. Tank panels to be wire brushed and painted externally with one coat of 
grey primer and two coats of silver aluminium paint. Internally the panels are painted with two coats of 
non-toxic black bituminous paint. Touch up paint to be applied at site after erection to cover any marks 

 Nr       1    

   Pipework          

  
 These are pipes in the vicinity of the tank.including connecting the inlet pipe to the pumping 
main  

        

5.5.0  Supply and fix 50mm diameter GI Class ”B”Tank inlet pipe   m     22    

5.5.1  Supply and fix 50mm diameter GI Class ”B”Tank outlet pipe   m     18    

5.5.2  Supply and fix 50mm diameter GI Class ”B”Tank overflow pipe   m       6    

5.5.3  Supply and fix 50mm diameter GI Class ”B”Tank drainout pipe   m     18    

5.5.6  Supply and lay 63mm diameter PE 100, PN12.5 hdpe pipe   m     50    

5.5.5  Supply and fix 50mm pipe coupler   m       2    

5.5.5  Supply and fix 50mm gate valve   m       2    

   Valves and fittings        

5.6.0  Supply and install DN50 PN10 sluice valve for scour   Nr       1    

5.6.1  Supply and install DN38 PN10 Sluice valve for the outlet   Nr       1    



 

 

5.6.2  Supply and fix double flanged DN32 90º  Short radius bend   Nr       3    

5.6.3  Supply and fix double flanged DN50 -90º Short radius bend   Nr       8    

5.6.4  Supply and fix all flanged DN50X50 Tee   Nr       1    

5.6.5  Supply and fix all flanged DN38X38 Tee   Nr       2    

5.6.6  DN50 Double flange piece, length 1000mm   Nr       2    

5.6.7  DN50 Double flange piece, length 300mm   Nr       2    

5.6.8  DN50 Double flange piece, length 500mm   Nr       2    

5.6.9  Supply and apply recommended disinfectant and test the tank   Sum       1    

 BILL NO. 5: TOTAL CARRIED TO BILL SUMMARY  

 

Section C - Dayworks Schedule - a. To be entered by the Tenderer 

 

Bill No. 6 -  DAY WORKS-SUPERLOAF AND KIFARU PRIMARY SCHOOLS 

  DAY WORKS SCHEDULE          

ITEM DESCRIPTION UNIT QTY  RATE (Kshs)  Amount (Ksh) 

1 PLANTS AND EQUIPMENT         

1.1 Welding machine (gasoline powered)  Hr 1     

1.2 Grinding machine Hr 1     

1.3 Generator set Hr 1     

1.4 Porker vibrator Hr 1     

1.5 Concrete mixer Hr 1     

1.6 Dewatering pump Hr 1     

1.7 Excavator with bucket Hr 1     

1.8 Excavator with Harmmer Hr 1     

1.9 Low bed truck Hr 1     

1.10 Lorry mounted Crane Hr 1     

1.11 Compressor  Hr 1     

1.12 Backhoe Excavator Hr 1     



 

 

1.13 Damper Hr 1     

1.14 Damping truck Hr 1     

1.15 Single cabin pickup Hr 1     

1.16 Double cabin pickup Hr 1     

1.17 7 Ton Lorry Hr 1     

1.18 18 Ton Lorry Hr 1     

1.19 Pressure testing machine Hr 1     

1.20 45 ton compactor Hr 1     

1.21 5 ton Roller Hr 1     

1.22 Vehicle mounted lifting crane Hr 1     

1.23 Water tanker Hr 1     

2.1 MATERIALS         

  PIPES         

2.2 DN 13 Class 'B' GI pipe m 1     

2.3 DN 20  Class 'B' GI pipe m 1     

2.4 DN 25 Class 'B' GI pipe m 1     

2.5 DN 37 Class 'B' GI pipe m 1     

2.6 DN 50 GI  Class 'B' pipe m 1     

2.7 DN 63 class 'B' GI pipe m 1     

2.8 DN 100 class 'B' GI pipe m 1     

2.9 DN 150 class 'B' GI pipe m 1     

2.10 DN 200 class 'B' GI pipe m 1     

2.11 DN 250 class 'B' GI pipe m 1     

2.12 DN 25 CLASS 'D' UPVC pipe m 1     

2.13 DN 40 CLASS 'D' UPVC pipe m 1     

2.14 DN 50 CLASS 'D' UPVC pipe m 1     



 

 

2.15 DN 63 CLASS 'D' UPVC pipe m 1     

2.16 DN 90 CLASS 'D' UPVC pipe m 1     

2.17 DN 110 CLASS 'D' UPVC pipe m 1     

2.18 DN 160 CLASS 'D' UPVC pipe m 1     

2.19 DN 200 CLASS 'D' UPVC pipe m 1     

2.20 DN 250 CLASS 'D' UPVC pipe m 1     

2.21 DN 280 CLASS 'D' UPVC pipe m 1     

2.22 DN 315 CLASS 'D' UPVC pipe m 1     

2.23 DN 355 CLASS 'D' UPVC pipe m 1     

2.24 DN 400 CLASS 'D' UPVC pipe m 1     

2.25  DN 20 HDPE PIPE(PN 16) m 1     

2.26 DN 25 HDPE PIPE(PN16) m 1     

2.27 DN 32 HDPE  PIPE(PN 16) m 1     

2.28 DN 50 HDPE(PN16) m 1     

2.29 DN 63 HDPE (PN 16) m 1     

2.30 DN 90 HDPE (PN 16) m 1     

2.31 DN 110 HDPE (PN 16) m 1     

2.32 DN 160 HDPE (PN 16) m 1     

2.33 DN 200 HDPE (PN 16) m 1     

2.34 DN 100 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.35 DN 150 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.36 DN 200 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.37 DN 225 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.38 DN 250 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.39 DN 300 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.40 DN 350 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.41 DN 375 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.42 DN 400 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     



 

 

2.43 DN 450 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.44 DN 500 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.45 DN 550 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.46 DN 600 externally  Epoxy coated and internally cement lined  socket and spigot steel pipes. m 1     

2.47 Precast reinforced concrete 1200mmx14000 box culvert m 1     

2.48 5/8 '' Bolts and nuts m16 No 1     

2.49 Bolts ,nuts  and washers m20(Include washers) No 1     

2.50 Bolts,nuts and nuts  m22 No 1     

2.51 Bolts ,nuts and washers  m25 No 1     

2.52 Red soil m3 1     

2.53 Gaskets (3mm & 5mm) Roll 1     

  COUPLINGS         

2.54 DN 50 step down coupling No 1     

2.55 DN75 step down coupling No 1     

2.56 DN 100 step down coupling No 1     

2.57 DN 150 step down coupling No 1     

2.58 DN 200 step down coupling No 1     

2.59 DN 250 step down coupling No 1     

2.60 DN 300 step down coupling No 1     

2.61 DN 400 step down coupling No 1     

2.62 DN 450 step down coupling No 1     

2.63 DN 500 step down coupling No 1     

2.64 DN 600 step down coupling No 1     

2.65 DN 20 Mechanical coupling No 1     

2.66 DN 25 Mechanical coupling No 1     

2.67 DN 50 Mechanical coupling No 1     

2.68 DN 50 Mechanical coupling No 1     



 

 

2.69 DN75 Mechanical coupling No 1     

2.70 DN 100 Mechanical coupling No 1     

2.71 DN 150 Mechanical coupling No 1     

2.72 DN 200 Mechanical coupling No 1     

2.73 DN 250 Mechanical coupling No 1     

2.74 DN 300 Mechanical coupling No 1     

2.75 DN 400 Mechanical coupling No 1     

2.76 DN 450 Mechanical coupling No 1     

2.77 DN 500 Mechanical coupling No 1     

2.78 600 Mechanical coupling No 1     

  VALVES         

2.79 DN 20 PN 16 gate valve No 1     

2.80 DN 25 PN 16 gate valve No 1     

2.81 DN 37 PN 16 gate valve No 1     

2.82 DN 50 PN 16 gate valve No 1     

2.83 DN 63 PN 16 gate valve No 1     

2.84 DN 75 PN 16 gate valve No 1     

2.85 DN 100 PN 16 gate valve No 1     

2.86 DN 50 PN 16 sluice valve No 1     

2.87 DN75 PN 16  sluice valve No 1     

2.88 DN 100 PN  sluice valve No 1     

2.89 DN 150 PN  sluice valve No 1     

2.90 DN 200 PN  sluice valve No 1     

2.91 DN 250 PN  sluice valve No 1     

2.92 DN 300 PN  sluice valve No 1     

2.93 DN 400 PN 16 sluice valve No 1     



 

 

2.94 DN 450 PN 16  sluice valve No 1     

2.95 DN 500 PN  sluice valve No 1     

2.96 DN 600 PN 16  sluice valve No 1     

2.97 DN 75 Double orifice Airvalve No 1     

2.98 DN 100 Double orifice Airvalve No 1     

2.99 DN 150 Double orifice Airvalve No 1     

2.100 DN 50 type single orifice Airvalve No 1     

2.101 DN 75 type single orifice Airvalve No 1     

2.102 DN 100 type single orifice Airvalve No 1     

2.103 DN 150 type single orifice Airvalve No 1     

2.104 Type 2 fire hydrant No 1     

2.105 Type 1 fire hydrant No 1     

2.106 Engaved Marker post No 1     

2.107 Complete washout setup (Either type) No 1     

  TAPERS         

  DN 150 x100 Flanged steel taper         

2.108 DN 200 x150 Flanged steel taper No 1     

2.109 DN 250 x200 Flanged steel taper No 1     

2.110 DN 300 x250  Flanged steel taper No 1     

2.111 DN 400 x300  Flanged steel taper No 1     

2.112 DN 450 x400 Flanged steel taper No 1     

2.113 DN 500x400mm Flanged steel taper No 1     

2.114 DN 600 X500 Flanged steel taper No 1     

  ADAPTORS         

2.115 DN 50 Flange adaptor No 1     

2.116 DN 75 Flange adaptor No 1     



 

 

2.117 DN 100 Flange adaptor No 1     

2.118 DN 150 Flange adaptor No 1     

2.119 DN 200 Flange adaptor No 1     

2.120 DN 250 Flange adaptor No 1     

2.121 DN 300 Flange adaptor No 1     

2.122 DN 350 Flange adaptor No 1     

2.123 DN 375 Flange adaptor No 1     

2.124 DN 400 Flange adaptor No 1     

2.125 DN 450 Flange adaptor No 1     

2.126 DN 500 Flange adaptor No 1     

2.127 DN 550 Flange adaptor No 1     

2.128 DN 600 Flange adaptor No 1     

  TEES         

2.129 DN 50 Flanged steel tee. No 1     

2.130 DN75  Flanged steel tee. No 1     

2.131 DN 100  Flanged steel tee. No 1     

2.132 DN 150  Flanged steel tee. No 1     

2.133 DN 200  Flanged steel tee. No 1     

2.134 DN 250  Flanged steel tee. No 1     

2.135 DN 300  Flanged steel tee. No 1     

2.136 DN 400  Flanged steel tee. No 1     

2.137 DN 450  Flanged steel tee. No 1     

2.138 DN 500  Flanged steel tee. No 1     

2.139 DN 600  Flanged steel tee. No 1     

  SPIGOTS         

2.140 DN 50 Flanged steel spigots. No 1     



 

 

2.141 DN75  Flanged steel spigots No 1     

2.142 DN 100  Flanged steel spigots. No 1     

2.143 DN 150  Flanged steel spigots. No 1     

2.144 DN 200  Flanged steel spigots. No 1     

2.145 DN 250 Flanged steel spigots. No 1     

2.146 DN 300  Flanged steel spigots. No 1     

2.147 DN 400  Flanged steel spigots. No 1     

2.148 DN 450  Flanged steel spigots. No 1     

2.149 DN 500 Flanged steel spigots. No 1     

2.150 DN 600 Flanged steel spigots. No 1     

  FLANGES         

2.151 DN 50 Steel plain flange. No 1     

2.152 DN75  Steel plain flange No 1     

2.153 DN 100  Steel plain flange. No 1     

2.154 DN 150 Steel plain flange. No 1     

2.155 DN 200  Steel plain flange. No 1     

2.156 DN 250 Steel plain flange. No 1     

2.157 DN 300  Steel plain flange. No 1     

2.158 DN 400 Steel plain flange. No 1     

2.159 DN 450 Steel plain flange. No 1     

2.160 DN 500 Steel plain flange. No 1     

2.161 DN 600 Steel plain flange. No 1     

2.162 Ballast  Ton 1     

2.163 River sand Ton 1     

2.164 Hard core m3 1     

2.165 Quarry dust Ton 1     



 

 

2.166 Cabro blocks m2 1     

2.167 Hand compactor No 1     

2.168 Collas Ltr 1     

2.169 Collas sprayer No 1     

2.170 Sanding machine No 1     

2.171 Buitumen mix m3 1     

2.172 Murram Ton 1     

2.173 Portland Cement Ton 1     

2.174 Grannular materials/Red soil Ton 1     

2.175 DN 225 spigot and socket concrete pipe. m 1     

2.176 DN 300 spigot and socket concrete pipe. m 1     

2.177 DN 375 spigot and socket concrete pipe. m 1     

2.178 DN 450 spigot and socket concrete pipe. m 1     

2.179 DN 525 spigot and socket concrete pipe. m 1     

2.177 Y12 Reinforcement bars m 1     

2.178 Y10 Reinforcement bars m 1     

2.179 R 8 Reinforcement bars m 1     

2.180 150mmx25mm cypress timber m 1     

2.181 100x25mm cypress timber m 1     

2.182 25 Ton Heavy duty polyresin manhole access cover No 1     

2.183 1050mm Dia  preast manhole ring No 1     

2.184 1200mm  Dia precast concretemanhole ring No 1     

2.185 1050mm Dia precast reinforced manhole top slab No 1     

2.186 Precast concrete 90 Degrees Drop manhole Bend (All sizes) No 1     

2.187 Precast concrete Drop manhole Tee No 1     

2.188 BL Internally cement lined  steel Pipes. m 1     

2.189 225mm Precast concrete sandle connector No 1     

2.190 225mm Precast concrete wyee junction No 1     

2.191 Heavy duty ductile iron step iron No 1     



 

 

2.192 Hemp kg 1     

  LABOUR         

2.193 Site Agent hr 1     

2.194 Assistant Engineer hr 1     

2.195 General fore man hr 1     

2.196 Foreman hr 1     

2.197 Supervisor hr 1     

2.198 Graded Artisan hr 1     

2.199 Ungraded Artisan hr 1     

3.200 Guard hr 1     

3.201 Welder hr 1     

3.202 Driver hr 1     

3.203 Machine operator hr 1     

3.204 Mason hr 1     

3.205 Plumber hr 1     

3.206 Store keeper hr 1     

3.207 unskilled labour hr 1     

3.208 Plant operator hr 1     

3.209 Site Clerk hr 1     

3.210 Painter hr 1     

3.211 Carpenter hr 1     

3.212 Office assistant hr 1     

 

 

 

 

 



 

 

 

SUMMARY PAGE - PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 CM ELEVATED PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT 
SUPERLOAF AND KIFARU PRIMARY SCHOOLS WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT) 

ITEM NO. ITEM DESCRIPRION AMOUNT 

1 Bill No. 1 - Preliminaries And General Items  

2 Sub-Total 1  

3 Borehole Drilling And Equiping   

4 Bill No. 2 Borehole-Superloaf Primary   

5 Bill No. 3 Borehole-Kifaru Primary   

6 Bill No. 4 Tank-Superloaf Primary   

7 Bill No. 5 Tank-Kifaru Primary   

8 Sub-Total 2   

9 Sub-Total 3 (1+2)    

10 Add 5% Contingency On Items 4 And 5    

11 Sub-Total 4                               -    

12 Add 16% Vat   

13 GRAND TOTAL   

 
Name of Bidder……………………………………………………………………………………… 

Physical Address………………………………………….………….. 

Building…………………….…………………………………………………….. 

Town…………………………………………………………………………………………… 

Name of Authorised Representative of Bidder...……………………………….…………… 

 

Signature……………………………………………Date………………………………stamp/Company Seal 



 

 

SECTION VI – SPECIFICATIONS 
 
1.1 Introduction 
 
These specifications cover the construction of the works as shown on the drawings and listed in the Bills of 
Quantities and shall be read in conjunction with the Contract Documents as listed in Volume I, Instructions 
to Tenderers. 
 
All references given are intended solely for the convenience of those using the above documents and shall 
be in no way exclude the application of the other clauses in the documents which may, in the opinion of the 
Engineer have any bearing on the point in question. 
 
1.1.1 Location 
 
Nairobi is the capital and largest city of Kenya. The city and its surrounding area also form Nairobi 
County.With a population of about 3.36 million estimated in 2011, Nairobi is the second-largest city by 
population in the African Great Lakes region after Dar es Salaam, Tanzania.According to the 2009 census, 
in the administrative area of Nairobi, 3,138,295 inhabitants lived within 696 km2 (269 sq mi). Nairobi is the 
14th-largest city in Africa, including the population of its suburb 
 
The city is situated at 1°17′S 36°49′E and occupies 696 square kilometres (270 sq mi). 
 
Nairobi is situated between the cities of Kampala and Mombasa. As Nairobi is adjacent to the eastern edge 
of the Rift Valley, minor earthquakes and tremors occasionally occur. The Ngong Hills, located to the west of 
the city, are the most prominent geographical feature of the Nairobi area. Mount Kenya is situated north of 
Nairobi, and Mount Kilimanjaro is towards the south-east. Both mountains are visible from Nairobi on a clear 
day. 
 
The Nairobi River and its tributaries traverse through the Nairobi County. Nobel Peace Prize laureate Wangari 
Maathai has fought fiercely to save the indigenous Karura Forest in northern Nairobi which was under threat 
of being replaced by housing and other infrastructure. 
 
Nairobi's western suburbs stretch all the way from the Kenyatta National Hospital in the south to the UN 
headquarters at Gigiri suburb in the north, a distance of about 20 kilometres (12 mi). The city is centred on 
the City Square, which is located in the Central Business District. The Kenyan Parliament buildings, the Holy 
Family Cathedral, Nairobi City Hall, Nairobi Law Courts, and the Kenyatta Conference Centre all surround 
the square. Climate 
 
 
 
 
 
 
 



 

 

SECTION VI:  TECHNICAL SPECIFICATIONS 
 
Under the Köppen climate classification, Nairobi has a subtropical highland climate. At 1,795 metres (5,889 
ft) above sea level, evenings may be cool, especially in the June/July season, when the temperature can 
drop to 10 °C (50 °F). The sunniest and warmest part of the year is from December to March, when 
temperatures average the mid-twenties during the day. The mean maximum temperature for this period is 24 
°C (75 °F). 
 
1.1.2 Scope of Works 
 
Proposed drilling and equipping of 7 no. boreholes within Nairobi County (Eastleigh Primary Sch, Uhuru 

estate, Royal Park Estate, Manyatta Secondary, Ngando – Lenana, Race Course Primary Sch and Dandora 
Phase 2). 
 
1.2 Quality and Approvals 
 
In view of the specialized nature of the drilling work, drilling may only take place under the direct supervision 
of the Engineer who will provide an on-site supervisor at all times. The Engineer will provide instructions 
regarding borehole depths and depths for screen installation and will supervise the placing of the gravel pack 
as well as borehole development and aquifer testing and water quality sampling. 
 
When the Contractor experiences particular technical problems and he or his operator seeks help or advice 
from the Employer and/or the Engineer and this is granted, it will only be on the condition that the Employer 
and/or the Engineer does not accept responsibility, if such advice or help does not lead to a successful 
solution of the problem, or results in damage to the Contractor. 
 
The Contractor shall provide all ladders, access lighting facilities and assistance and all things necessary 
required by the Engineer to inspect any part of the Works. 
 
The materials and workmanship shall be the best of their respective kinds and to the approval of the Engineer. 
The words “to the approval of the Engineer” shall be deemed to be included in the description of all items 
relating to design, construction, installation and materials and workmanship for the due execution of the 
Works. 
 
The Contractor shall submit all data, details and samples as necessary and as reasonably requested by the 
Engineer of all materials that the Contractor proposes to use in the Works. Method statements which 
adequately demonstrate the Contractor’s proposed method of working, methods of maintaining safety and 
compliance with the programme shall be submitted for the Engineer’s approval prior to the commencement 
of work on any area of the Site. 
 
Where the Contractor is responsible for the preparation of construction documents to describe the permanent 
works, such construction documents shall be approved prior to the procurement of any materials or 
commencement of any work to which the documents relate. 
 
No materials, Plant or equipment shall be procured for the Contract and no work, permanent or temporary, 
shall commence without first obtaining the Engineer’s approval. 
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All materials, Plant and equipment supplied shall be designed for operation under the above described 
conditions. 
 
1.3 Construction Documents 
 
Drawings and Documents which are to be submitted by the Contractor to describe the Permanent Works 
shall become Construction Documents upon their approval. 
 
All drawings, technical specifications, bill of quantities, schedules, cost estimates; programme and other 
information to be submitted by the contractor shall be in English and shall be submitted for approval in 
triplicate. Following approval, the contractor shall supply a further five copies to the Engineer. Construction 
Documents shall not be departed from without the approval of the Engineer. 
 
All drawings and documents submitted by the Contractor shall have been checked, signed and be ready for 
issue and shall bear: 
 
Title of the drawing or document; 
 
Scale; 
 
Date; 
 
Work item reference number complying with an approved numbering system; 
 
Name and references of the Contractor; 
 
Names of the employer and the Engineer; 
 
Date of approval by the Contractor and the signature of the person responsible for approval. 
 
Drawings and documents submitted for approval shall be delivered to the Engineer’s office as designated by 
the Engineer. 
 
Unless otherwise specified the Contractor shall allow a minimum of 14 days, after the date of receipt by the 
Engineer for approval of drawings and documents by the Engineer. 
 
1.4 Operation and Maintenance Manuals 
 
The Contractor shall submit to the Engineer for approval four copies of the Operation and Maintenance (O&M) 
Manuals. 
 
The Contractor shall supply the final version of the O&M Manuals prior to the issue of the Taking-Over 
Certificate for either the whole of the Works or the respective Section or part of the Works. Each set shall be 
bound together in a stout plastic or other approved cover. 
 
O&M Manuals shall be supplied written in English language, all parts and equipment listings shall be in 
English. 
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1.5 Level Datum 
 
Before the commencement of constructional work, the Contractor shall establish, in a position to the approval 
of the Engineer, steel datum pegs which shall be securely concreted in. The level of these pegs shall be 
established and agreed with the Engineer and all levels used in the construction of the Works shall be referred 
to these established datum points. The correctness of this datum shall be checked at regular intervals during 
the construction period as agreed with the Engineer. 
 
Where possible construction drawings and all levels used for construction shall be referred to the national 
height datum as defined by the Survey of Kenya. The Contractor shall be responsible for obtaining the 
location and values of the permanent bench marks. In cases where such bench marks do not exist, the site 
datum shall be agreed with the Engineer. 
 
1.6 Setting Out of the Works 
 
The site layout drawings show indicative site layouts. Prior to commencing construction, the Engineer will 
agree with the Contractor the basic information supplementary to that shown on the Drawings such as the 
position of manholes, chambers, centre-lines and base-lines sufficient for the Contractor to locate the Works. 
 
The Contactor shall prepare detailed setting out drawings and data sheets as necessary and submit them to 
the Engineer in triplicate for approval. Any modifications to the setting out drawings or data sheets required 
by the Engineer shall be made by the Contractor and resubmitted for final approval. Should it be necessary 
during setting out or during construction for the approved setting out details to be amended, the Contractor 
shall amend the drawings or data sheets or make new ones for approval as required by the Engineer. 
 
For pipelines, the Contractor shall in the presence of the Engineer set-out the pipeline alignments in 
accordance with the indicative alignments shown on the drawings taking into account physical features on 
the ground, any existing services, any requirements of relevant Authorities and any changes deemed 
necessary by the Engineer, confirming the locations of all valves, air valves, washouts, hydrants and bends. 
 
The Contractor shall prepare and submit to the Engineer, at an approved scale, plans of the pipeline route 
and profiles of ground levels after any initial clearing of the wayleave or easement showing the proposed pipe 
invert levels and precise chainages for all valves and fittings for approval. Following approval, the Contractor 
shall submit to the Engineer two copies of the agreed alignment and profiles. 
 
SECTION VI:  TECHNICAL SPECIFICATIONS 
 
1.7 Boundaries of Works 
 
The Employer shall provide the Site upon which the Permanent Works are to be constructed. Where a drain 
or pipeline is to be within an existing road or track reservation or is otherwise located in land designated 
Public Domain the Site width will be restricted to the limit of the public land. The existing boundary fences 
and walls shall not be disturbed without prior approval of the Engineer and, unless road diversions and 
closure notices are approved and posted, carriageways shall be left available for the safe passage of traffic. 
 
The Employer or the Engineer will obtain the necessary permission for access to the drilling sites, but if any 
access road or bush clearing to provide access to the drill sites will be the responsibility of the drilling 
Contractor. The contractor shall make own investigation to satisfy themselves on level of scope related to 
site access and maintain the access throughout the contract It is a recommended to use locally available 
unskilled labour for this purpose. The Contractor at his own cost will repair any damage to the surface of any 
private roads, fences or gates by the contractor‘s plant and equipment. Drilling mud pits and others must be 
properly filled and leveled after completion of the drilling activities. 



 

 

 
 
Any other damage to private property will be handled strictly according to the General Conditions of Contract. 
 
The Contractor shall not enter upon or occupy with men, tools, equipment or materials any land other than 
the site without the written consent of the owner of such land. 
 
On occupation of the Site or other land the Contractor shall provide such fencing, as required. 
 
1.8 Work through Private Land 
 
In order that the necessary parts of the Site which are on private land may be obtained the Contractor shall 
supply the Engineer with full information of his programme sufficiently in advance of the dates upon which 
the Contractor proposes to enter upon each areas of the Site. The Contractor shall where required, in 
consultation with the Engineer, programme the Works to designate the areas of the Site to which the 
Contractor is to be given possession and the sequence of taking possession. 
 
The Contractor shall obtain written approval before entering upon any private land or cutting through ditch, 
bank, hedge, wall, fence or any other form of boundary marking and he shall carry out all reasonable 
requirements as approved by the Engineer in the matter of reinstatement. 
 
1.9 Public Utility Mains and Services 
 
Where the Contract indicates the positions of existing services or apparatus the positions shown are believed 
to be correct but no warranty is given as to the accuracy or completeness of the information. 
 
It shall be the responsibility of the Contractor to obtain all information available from the Public Utility 
Authorities regarding the position of existing mains and services and he shall copy this information to the 
Engineer as soon as he obtains it. 
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The Contractor shall carry out excavation works in a manner which safeguards any existing services, 
including hand excavation as necessary and shall be responsible for the cost of any repair work necessitated 
by damage caused by him to any main or service and for any costs arising from the disruption. 
 
The Contractor shall obtain all information and assistance from the Public Utility Authorities for the locating 
of the mains and services and shall agree with the Engineer any trial excavation which may be necessary to 
confirm or establish these locations. 
 
The Contractor shall be responsible for locating all existing services, whether known to the Public Utility 
Authorities or not, and shall conduct his own survey as necessary to accurately locate all services. All efforts 
to identify these existing services shall be carried out in advance of conducting excavation for the permanent 
works. 
 
Any temporary or permanent diversion of mains and services shall be agreed with the appropriate Authority. 
 
1.10 Safeguards to Existing Pipes, Cables, Structures 
 
It shall be the Contractor’s responsibility to safeguard by means of temporary or permanent supports or 
otherwise all existing sewers, pipes, cables, structures or other things which would be liable to suffer damage 
if such precautionary measures were not taken. 
 
Safeguards shall be to the approval of the Engineer and of the undertaker or owner concerned. 
 
1.11 Records and Drawings 
 
Daily drilling records must be kept in duplicate by the contractor for each borehole in progress on the form 
provided. In addition, the contractor shall provide separate records for each borehole upon completion 
(borehole completion form). The relevant information needed to be contained in these records. 
 
The daily drilling record must be signed by both the drill operator for the contractor, and the Engineer’s 
representative on site at the end of each daily shift. It shall be prepared in duplicate in English language. The 
Engineer will retain the original. The contractor for invoice completion shall use the completed daily drilling 
records. 
 
The work sheets will contain the following information: 
 
Drilling Rig 
The location of drilling site. 
Make, model, type & size of drilling rig. 
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Statement of each operation conducted and time taken, including breakdowns, including type of work 
performed and number of hours on each type of work. 
 
Names of all crewmembers. 
Size of hole and meters drilled per shift. 
Log of soils penetrated. 
Length and size of casing installed 
Length and size of screen installed. 
Length and size of observation pipe installed 
Length and volume of gravel pack, seal or back fill emplaced 
Any problems encountered. 
The result of bail tests, mud monitoring or other tests carried out. 
Total standby time to the nearest minute. 
Well logging 
Development method and time to the nearest minute 
 
Test pump Unit 
Location. 
Make, model & capacity of test pump. 
 
Statement of each operation conducted and time taken, including breakdowns, including type of work 
performed and number of hours on each type of work. 
 
Names of all crewmembers. 
Test pump setting. 
Size of test pump column. 
 
Total test-pumping time in minutes (total time must agree with pumping test data sheet). 
 
Total standby time to the nearest ¼ hour. 
 
For sites where the Contractor undertakes permanent works Record Drawings shall be submitted to the 
Engineer, for approval, in the form of As Built Drawings. Record Drawings shall be prepared to an approved 
format, and scale in line with the construction drawing. 
 
1.12 Connections to Existing Pipes, Cables and Equipment 
 
The Contractor shall be responsible for joining up and making connections between pipes and cables laid by 
him and existing pipes and cables. The Contractor shall submit to the Engineer a drawing showing the details 
of the connection, and shall state the date on which the particular connection is required, and the work shall 
not proceed until the Engineer’s approval has been given. 
 
The Contractor shall be responsible for ensuring the compatibility of new pipes and cables with existing 
pipework, cables, tubing and equipment. 
 
SECTION VI:  TECHNICAL SPECIFICATIONS 
 
1.13 Lighting, Watching and Traffic Control 
 
Where necessary for safety of the public or where required by the Engineer, the Works shall be properly 
fenced and signed. In addition, the Works shall be lighted from half an hour before sunset until half-an-hour 
after sunrise and at other times when visibility is poor. The position and number of the lamps shall be such 



 

 

that the extent and position of the Works are clearly defined. Each Site shall be provided with watchmen as 
required. 
 
1.14 Contractor’s Offices 
 
The Contractor shall provide and maintain offices for the use of his representative and staff to which written 
instructions by the Engineer can be delivered. Any instructions delivered to such offices shall be deemed to 
have been delivered to the Contractor. 
 
Offices shall be located to give convenient access to the Works and shall be subject to the approval of the 
Engineer. The Contractor shall be responsible for obtaining the land on which to establish any temporary site 
offices. 
 
The contractor shall be responsible for making all arrangements for the proper disposal of waste. 
 
1.18 Water and Electricity Supplies 
 
The Contractor shall make all arrangements for and provide adequate supply of potable water to each site 
as necessary for the execution and testing of the Works and for use by his workmen. 
 
The Contractor shall make arrangements for and provide any electricity supply required for the execution of 
the Works, including the Tests on Completion. 
 
Contractor’s Staff and Workmen 
 
The Contractor shall agree to employ Kenyan workers to the maximum extent possible. The Contractor shall 
provide a competent Site Agent to the approval of the Engineer to be in charge of the work who shall not be 
changed except with the consent of the Engineer. 
 
The Contractor agrees that his workmen and employees shall be considered for all purposes in his direct pay 
and employ and under his supervision and control. He shall be directly and personally responsible for 
discharging all obligations, financial or other, which may be or becoming owing to any such workman or 
employee or to his successors, assignees or personal representatives. There shall be no contractual or legal 
relations of any kind whatsoever between the Employer and any such workman, employee or any person 
employed in the performance of the Contractor’s obligations under this Contract. 
 
The Engineer may request and the Contractor agrees to accept the request for the immediate removal from 
the site of any employee or worker of the Contractor adjudged by the Engineer to be incompetent, disorderly, 
unreliable or of bad character. Such employee shall not again be employed on the Works. 
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1.20 Project Management 
 
1.20.1 Project Control 
 
The Contractor shall provide within his site organization a project management capability to advise and be 
directly responsible to the Site Agent. (Contractor’s chief site representative) The duties of the section shall 
include the following: 
 
Planning and programme preparation particularly in relation to the requirements of the Employer and the 
public authorities, and the requirements to maintain water supply and waste water disposal services where 
careful detailed arrangements have to be made and adhered to. 
 
Planning the execution of the Works in a manner which minimizes disruption to the water supply system and 
will permit the efficient and effective commissioning of the water supply system and their respective 
components. 
 
Ensuring adequate potable water supplies and wastewater disposal services are maintained to all 
consumers. 
 
Continuous surveillance of progress and anticipation of factors likely to affect the timely performance of the 
Contract. 
 
Making proposal for modification to forward planning and to the programme at an early stage in the light of 
factors resulting from (d) above. 
 
Continuous appraisal of the Contractor’s methods and routines particularly as to their effect on the community 
and property. 
 
Forward planning for resource requirements taking due account of possible shortages and delays in the 
arrival on site of materials, equipment, plant and personnel and their mobilization for effective usage. 
 
Acquisition and process of up-to-date information for progress meetings with the Engineer. The preparation 
of monthly progress reports including an update of the detailed programme and cash flow forecast which 
shall include progress photographs as directed by the Engineer. 
 
The Contractor’s project management staff shall be of adequate ability and experience. Programmes shall 
be based upon Critical Path Management (CPM) networks in precedence format and shall be prepared using 
a suitable PC-based project management software package approved by the Engineer. 
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Reporting shall be in a manner compatible with the Employers project management procedures and shall 
use the Earned Value (EV) Technique and shall monitor the actual gross value of work completed against 
the predicted value. 
 
1.20.2 Monthly Statements and Certificates 
 
Monthly statements and certificates shall be submitted in an approved manner and format. In addition to the 
statements submitted in hard copy the Contractor shall submit a computer copy using data base software as 
prescribed by the Engineer. The statements and certificates shall detail the measured value of the work 
completed on each item of the Works in such detail that the Engineer can identify location and measurement 
of each item. A location shall constitute a single structure such as a reservoir, pump station or section of a 
pipeline or a component of a system such as a pipeline valve complex. 
 
Each item shall be uniquely identified in accordance with the numbering system as instructed by the Engineer. 
 
1.20.3 Progress Meetings 
 
The Contractor shall provide a suitable venue, near the vicinity of the Site, and arrange progress review 
meetings to be chaired by the Engineer at monthly intervals to coincide with submission of monthly progress 
submissions. The Contractor shall allow for attendance by the Engineer and up to 4 representatives of the 
Engineer’s or Employer. The meetings shall be attended by the Contractor’s senior representatives, Site 
Agent and other members of his senior staff as may be deemed necessary. 
 
1.21 Equipment for the Employer 
 
The Contractor shall hand over to the Employer on completion of the Works a complete set of tools and 
equipment together with spare parts and fittings to facilitate the maintenance and operation of the installed 
works. 
 
1.22 Facilities for Survey and Inspection by the Engineer 
 
The Contractor shall make available technicians and such labour, materials and safety equipment as the 
Engineer may require for inspections and survey work in connection with the Works. The Contractor shall 
provide all necessary tackle, test equipment, access, labour, staff and any other thing the Engineer may 
reasonably require in order that he may safely, conveniently and quickly carry out such inspections as he 
deems necessary at anytime during the execution of the Works and during the Defects Liability Period. The 
Engineer, his representative and assistants, shall not inspect any area of the Works where they deem the 
safety provision to be inadequate and the Contractor shall undertake any work required by the Engineer in 
order to make it safe. 
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1.23 Inspections by the Engineer during Defects Liability Period 
 
The Engineer will give the Contractor due notice of his intention to carry out any inspections during the 
Defects Liability Period and the Contractor shall thereupon arrange for a responsible representative to be 
present at the times and dates named by the Engineer. This representative shall render all necessary 
assistance and shall record all matters and things to which his attention is directed by the Engineer. 
 
1.24 Protective Clothing and Safety Equipment 
 
The Contractor shall provide for the Engineer, his Representative and assistants any additional protective 
clothing and safety equipment necessary for the proper discharge of their duties on the Site. 
 
The Contractor shall provide any necessary protective clothing and safety equipment for the use of authorized 
visitors to the site including the Employer and his staff and representatives and those of any relevant authority 
who have reason to visit the Site. 
 
1.26 Language of Correspondence and Records 
 
All communications from the Contractor to the Engineer shall be in the English language. All books, 
timesheets, records, notes, drawings, documents, specifications and manufacturers’ literature shall be in the 
English language. If any of the aforementioned is in another language a certified translation in English shall 
be submitted to the Engineer. 
 
1.27 Standards and Regulations 
 
Each and every part of the Works shall be designed, constructed, manufactured, tested and installed in 
accordance with an internationally recognized standard, Code of Practice, or Regulation applicable to that 
part of the Works. Such standards and codes shall include: 
 
British Standard Specification last published. 
International Electromechanical Commission, where available (IEC). 
International Organization for Standardization (ISO). 
 
The Contractor shall provide and keep permanently on site copies of such standards as may be directed by 
the Engineer and shall make them available to the Engineer as required. 
 
1.28 Equivalency of Standards and Codes 
 
Wherever reference is made in the Contract, including Specifications, Drawings and Bill of Quantities, to 
specific standards and codes to be met by the goods and materials to be furnished, and work performed or 
tested, the provisions of the latest current edition or revision of the relevant standards and codes in effect 
shall apply, unless otherwise stated in the Contract. Where such standards and codes are national, or relate 
to a particular country or region, other authoritative standards that ensure a substantially equal or higher 
quality than the standards and codes specified will be accepted subject to the Engineer’s prior review and 
written consent. 
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In the event the Engineer determines that such proposed deviations do not ensure substantially equal or 
higher quality, the Contractor shall comply with the standards specified in the Contract. 
 
1.29 Quality Control 
 
The Contractor shall be responsible for his own quality control and shall provide sufficient competent 
personnel for supervising the Works, taking and preparing samples and for carrying out all necessary tests. 
 
1.30 Units 
 
The International System of (metric) Units as set out in ASTM E380 shall be used throughout the Contract 
except where otherwise provided. 
 
1.31 Inspection and Testing during Manufacture 
 
The performance of each item of Plant or Pipe shall be tested in accordance with the Specification to the 
requirements of the Engineer. 
 
Test certificates in triplicate shall be submitted by the Contractor to the Engineer within 2 weeks of the date 
of the tests. Type tests are not acceptable. Test certificates shall be supplied for tests carried out on the 
actual Plant being supplied. 
 
Plant shall not be dispatched from the manufacturer’s works until it has passed the specified tests and 
approval been given by the Engineer. 
 
The Engineer shall at his discretion witness tests of individual items of Plant at the manufacturer’s works. 
The Engineer shall be given three weeks’ notice in writing before such tests are to take place. 
 
The acceptance by the Engineer of any item of Plant or equipment after testing at the manufacturer’s works 
shall in no way relieve the Contractor of his responsibility for the correct performance. 
 
2. Conformity Visit for Drilling Rigs and Contractor’s Equipment 
 
 
Before erection of the drilling rig at the first borehole location, the Engineer will verify that the Contractor‘s 
has mobilized the equipment listed in the Contract. No authorization to start the drilling works will be given if 
equipment is not mobilized as listed. 
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At any moment during drilling operations, the Engineer may interruption works operations if the equipment 
mobilized by the Contractor differs from those listed in the Contract. 
 
3. Method for Boreholes Construction 
 
3.1. Location of boreholes 
 
The final locations of boreholes will be given by the Engineer, with a minimum 5 days’ notice before erection 
of rig at site. Each site will not be located less than 90 m from the previous one in the same well-field. 
 
3.2 Drilling techniques 
 
a) Depth and boreholes design 
 
The boreholes to be drilled will be required to penetrate thickness up to 10 m to 20 m soil or poorly 
consolidated sediments. The contractor should indicate clearly in his proposal the drilling technique he will 
operate for drilling the first poorly consolidated levels. 
 
The required drilling technique down to a depth of about 320m is rotary drilling with bentonite accepted in the 
drilling fluid (see § 5.4 for characteristics of the drilling fluid). 
 
b) Centralisers and end plug 
 
In order to achieve the required borehole linearity, all casing permanently installed in wells should be fitted 
with centralisers at 6 meter intervals or as otherwise directed by the Engineer. The centralisers should be 
factory manufactured from spring steel straps welded to hinged steel collars to the approval and direction of 
the Engineer. 
 
A factory manufactured stainless steel end plug will be installed at the bottom of the screen and tubes. 
 
c) Gravel pack installation 
 
A special attention will be paid to quality of gravel pack installation. The mud circulation should be maintained 
during gravel pack installation. 
 
No gravel pack could be installed in the well without use of a cross-over tool. With this tool, the fluid and filter 
pack pumped down through the drill pipe will discharge bellow the packed associated to the cross-over tool 
while the return flow will be conducted up through the packer into the annular space around the drill pipe. 
The stinger pipe below cross-over tool will extend to some 1 m of the bottom of the screen. 
In order to prevent undesirable separation of coarse and fine fraction of the gravel pack, the uniformity 
coefficient of the mixture will be lower than 2.5 (see § 5.6. Characteristics of the gravel pack). In order to 
check the perfect installation of the gravel pack, a 3m piece of telltale screen will be installed above the 
production screen, inside the telescoped section. 
d) Partial backfilling of wells 
The Contractor may be required to backfill an existing well to a depth specified by the Engineer. The backfill 
material will consist of sand and ten millimetres by twenty 
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Millimetres crushed or graded gravel or other sized gravel. All such backfill material must be approved by the 
Engineer before being used in the well. 
 
e) Cementation under pressure 
 
The Cementation under pressure should be done from the bottom through a cementing shoe: the annular 
space shall be filled in by cement up to cement appears at the surface. If cement fail to reach the surface, 
the Contractor, should at his own cost and to the satisfaction of the Engineer, demonstrate that the cement 
is continuously sealing the casing from the bottom to half of the cemented depth. It should then continue the 
cementation from the surface and finally demonstrate at his own cost and to the satisfaction of the Engineer, 
that cement is continuously sealing the whole casing. 
 
Should the Contractor fail to conduct these operations to the satisfaction of the Engineer, the borehole may 
be declared lost. 
 
f) Failure of casing strings to enter well 
 
In the event that any string of casing will not enter the well, the casing will be removed and the well will be 
renamed or re-drilled. If the string of casing still does not enter the well, the well will be declared lost. 
 
3.3. Drilling Sequence 
 
Drilling of the poorly unconsolidated levels, up to 10 to 20 m 
 
Installing of a surface casing from the bottom of the hole to the surface 
 
The surface casing will be fixed in position by cement being placed in the bottom half meter of the hole by 
tremmie pipe installed inside the casing, to ensure that the surface pipe remains plumb, and that there is an 
annular seal for the cement. The annular space between the well and the surface casing will then be filled 
with cement up to 1 m below ground surface. Once in place the cement will be allowed to set for a period of 
12 hours 
 
Drilling of the borehole down to a depth of about 320 m (diam. 12”) below the ground. 
 
An electrical well logging shall be performed and decision can be taken to continue drilling (come back to 
previous indented line). 
 
The extrados of the casing is cemented under pressure from the bottom up to the surface. The Contractor 
will provide all necessary equipment to ensure the correct and successful displacement of the cement. Before 
proceeding with the cementing of the casing, circulation should be established around the casing without any 
loss and on completion of the cementing some cement should return to the surface. 
The cement is allowed to set for 24 hours’ minimum 
Gravel pack shall be installed beneath the screens and tubes using a cross-over tool. The borehole is then 
developed 
A full pumping test is completed 
The well head is constructed 
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3.4. Sampling and logging 
 
a) Formation Sampling 
 
Representative samples of the strata penetrated will be collected every meter (or as otherwise directed and 
approved by the Engineer), by whatever method is standard for the drilling technique in use. 
 
A sample of the formation cuttings will be removed from the drilling medium by collecting the sample in a 
screen, or by collecting a large sample of the drilling fluid and allowing the cuttings to settle out. Care will be 
taken to ensure that the sample is representative of the material being drilled and not contaminated by hole 
erosion or cavings. 
 
The samples will be placed in approved and appropriately marked heavy plastic sample bags and handed 
over in a sturdy box to the Engineer. The sample box will be a container fitted with individual compartments 
for the samples. A card will be inserted into each compartment along with the sample, indicating, in water-
proof ink, the depth from which the sample was recovered. 
 
When requested by the Engineer, the samples will be displayed in a neat and organized manner so that the 
entire geologic section is clearly represented. 
 
b) Well head logging 
 
Penetration rates, measured as minutes per meter drilled, must be recorded for every meter in the drillers 
log in regard with the pressure on the tool. The Contractor must report immediately to the Engineer‘s 
representative on site any changes in the penetration rate. The penetration rate report must include the 
method of drilling used and if any changes in the drilling method must be recorded its depth and time of 
change. Drilling interruption for flushing without drilling, stoppage during installation of additional drill pipes; 
breakdowns, etc must be properly recorded so that the drilling rates can be properly interpreted purely based 
on tame taken for drilling. 
 
The contractor shall endeavour to operation in such a way as to detect water strikes by noting increases in 
flow rates. For this purpose, marsh funnel and stopwatch must be available. In order to measure yield rates 
during drilling and so to obtain an indication of water strikes, the return water must be directed through a 
gauging weir consisting of a 90o weir plate (V – Notch) installed at a suitable point in the return water 
circulation system. The dimension of the V-Notch should be at least 800mm wide across the top and the V 
and 400 mm vertical depth. 
 
3.5. Borehole development and clean-up 
 
Well development will be conducted with successively both airlift pump system and interrupted over-pumping. 
All well development methods and chemicals must be approved by the Engineer. 
 
For airlift pump system, it is a requirement that the double-tube airlift method to be used by the drilling 
contractor for the development of boreholes. Development must begin from the bottom of the borehole; the 
apparatus being placed about 1 m above the base of the borehole. The air is turned on and off repeatedly to 
agitate the fine material within the gravel pack and 
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the surrounding formation. This process continued every two meters upward within the borehole until the 
static water level is reached. Once this is completed the apparatus is lowered to the bottom of the borehole 
to remove sand and gravel and the borehole is then further airlifted until the water is totally clean to the 
satisfaction of the Engineer. 
 
For interrupted pumping, the pumping shall be done at rates up to 2 times the design capacity. The pumping 
should be carried out in at least 5 steps, which should include pumping rates of 0.25, 0.5, 1, 1.5 and 2 times 
the design capacity, with no check valve nor foot valve present. Pumping shall be conducted in 5 minute 
cycles. 
 
Development shall continue for a minimum of 6 hours’ air-lift development plus 3 hours interrupted pumping 
development and until the discharge water is clean and free of sand (i.e. no more than 1 cm diam. sand stain 
test) or until such time as the Engineer finds acceptable. No payment shall be made for the extra hours 
necessary after 15 hours of development. 
 
3.6. Borehole Disinfection 
 
The Contractor shall at all times take every precaution to ensure that the borehole is kept free of 
contamination. The Contractor will ensure that formation stabilizer material is disinfected prior to installation. 
 
Disinfection of the borehole shall be undertaken immediately after the borehole development process has 
been completed. The Contractor will devise a method for the disinfection procedure that meets the approval 
of the Engineer. The Contractor will include the cost of the disinfection process in his unit process for borehole 
construction. 
 
The Contractor shall ensure that the disinfecting agent is uniformly applied throughout the entire water depth 
of the borehole. The disinfecting agent may be placed by a tremie pipe of sufficient length to extend to the 
bottom of the borehole. The disinfecting agent shall be applied through the hose that shall be raised and 
lowered to achieve uniform distribution of the solution throughout the borehole. 
 
3.7. Concrete slab, well heads and capping of boreholes 
 
a) Sanitary seal 
 
The annular space between the borehole and wall of the surface casing shall be grouted for sanitary seal for 
a depth not less than 2 m below ground surface with mixture of cement and water slurry by a pour-in method 
from the top. 
 
Cement grouting shall be carried out in one continuous operation before initial setting of the cement occurs. 
Regardless of the method used, the grout shall be introduced at the bottom of the space to be grouted. In no 
circumstance will this be less than 2 m below the wellhead. The method proposed by the Contractor will be 
changed or modified if and required to suit the local conditions. 
 
b) Construction of concrete slab 
 
After the completion of the borehole to the satisfaction of the Engineer, the Contractor if must excavate 
around the sanitary seal until reasonably firm formation is reached. 
The ends of the surface casing shall be cut off 0.5 m below the surface level.



 

 

The Contractor shall construct a reinforced concrete block (with 12 mm steel reinforcing rods at equal 
spacing) with the surface dimension of 1 m width, 1 m length and 1.5 m high (1 m below the surface level, 
0.5 m above the surface level). Surface of the concrete block will have a divergent slope. 
 
The well casing must protrude 0.2 m above the concrete block unless otherwise specified by the Engineer. 
 
The wellhead block shall be cast around the surface casing in accordance with the Contract drawings, with 
0.5 m inside the concrete slab. 
 
c) Wellhead block and capping 
 
The wellhead block without artesian pressure is detailed in the drawings section. The Contractor shall supply 
all materials and carry out the construction of the wellhead according to the following instructions: 
on the top of this casing, a welded flange (stainless steel, 10 mm tick); 
 
over the flange, a capping plate (stainless steel, 10 mm tick) bolted together with the coupling in 8 points and 
welded in 10 points. 
 
The wellhead block with artesian pressure will be equivalent to the above, but should stand up to 3 bars 
pressure. 
 
The well head shall be marked with the well number, in a manner approved by the Engineer. 
 
5.8. Lost boreholes and abandonment 
 
a) Failure to complete wells 
 
Should any accident to the plant, jamming of the tools or casing, collapse of the borehole, or any other causes 
due to the Contractor ‘s negligence, prevent the satisfactory completion of the works, the borehole shall be 
deemed to be lost and no payment shall be made for that borehole or for any material not recovered there 
from, nor for any time spent during operations or while attempting to overcome the problems. The option of 
declaring such lost well shall rest with the Contractor. 
 
In the event of a well potentially being deemed lost, the Engineer may where possible redesign the well so 
that it is of use to the Employer and payment will be made in accordance with quantities and rates written in 
the Contract document. Should it not be possible to do this, the well shall be declared 'lost'. 
 
A well may also be declared lost by the Engineer if it is not completed as required due to uncontrolled caving, 
lost tools down-hole which cannot be recovered, lost circulation zones, unsuccessful cementing or any other 
reason which leads to failure of completion and which renders the well useless or of little value to the 
Employer. 
 
A lost hole should be neutralised by a full cementation at the satisfaction of the Engineer. 
 
No payment shall be made for a lost well and its neutralisation. 
 
In the event of lost well the Contractor shall drill a new well at a site indicated by the Engineer. 
 
b) Fishing 
 
Under no circumstances will the Employer pay any charge for time spent on fishing operations due to the 
Contractor's negligence, broken drill string components, stuck pipe, junk in the hole or any other reason. 
Contractors are advised to assure themselves of the good condition of all drill string components and maintain 
adequate wellhead security at all times. 



 

 

c) Abandonment 
 
The Engineer shall have the right at any time during the progress of the work to order the abandonment of a 
borehole. 
 
The Contractor thereupon shall withdraw the casing from the borehole, if applicable, and salvage or attempt 
to salvage all such materials as the Engineer shall direct and/or up until the Engineer revokes such direction 
and shall fill in or leave the borehole to the satisfaction of the Engineer. Aquifers may be sealed by cement. 
 
Payment shall be made for such abandoned boreholes at the rates and tariffs shown in the Bill of Quantities. 
 
4. AQUIFER TESTING AND WATER QUALITY 
 
4.1. Introduction 
 
The aquifer pumping test is a thorough and precise test of the characteristics of the water bearing formation 
in the vicinity of the well. It is of prime importance that the Contractor correctly monitors test pumping 
operations to ensure that accurate data is obtained. Testing work will be carried out with the intent of 
maximising the chances of success in completing tests within the allocated period of time. 
 
For testing operations, the pump test will be installed at the bottom of the pump house, i.e. 
the bottom of the casing. 
 
6.2. Calibration test 
 
Before beginning the actual tests on each well, a calibration test must be undertaken. This involves checking 
that all equipment including the pump, generator, manometer and pipes are working satisfactorily. The 
discharge pipeline shall be checked for leaks. The gate valve shall be graduated and relative discharge 
positions marked in preparation for the step test. Once the calibration test has been completed the well must 
be allowed to recover to the satisfaction of the Engineer, before the actual test pumping operations can begin. 
 
The cost of the calibration test shall be uniformly spread over the pump test items of the Bill of Quantities. 
 
4.3. Tests sequence and duration 
 
If calibration test shows that a well has sufficient capacity to be interest, pump testing shall be carried out. 
The following two types of test may be conducted according to the instruction of the Engineer. 
 
Continuous Step Draw-Down test: The Step Draw-Down test shall have six (6) steps of one (1) hour each, 
without rest period. The test shall begin with the lowest discharge rate (about 1/5 of the pump capacity) and 
increase consecutively until the maximum discharge rate is reached. (about 150% of the planned well yield). 
Upon completion of the step drawdown test, a step undertaken, which should normally last for at least two 
(2) hours or as otherwise directed by the Engineer. 
 
Constant discharge test. Constant discharge tests will be hundred twenty (120) hours in length followed by a 
twenty four (24) hours recovery period, at a pumping rate close to the planned well yield (70 l/s or 115 l/s). 
The Engineer or his representative during the test on the basis of the measurements made and his analysis 
may increase or reduce both periods thereof. 
 
The pump test shall be terminated only upon the written notice of the Engineer or his representative. 
 
The test pump cannot be removed from the well during the recovery periods. 
 
  



 

 

The pumped water during pumping test should not be allowed to from pools to avoid re-infiltration in the 
vicinity of the wells. If the Engineer feels that infiltration would take place around the well he can order the 
Contractor to dispose the water by means of discharge pipes toward a nearby natural drain over a distance 
where infiltration in to the aquifer during testing is negligible. 
 
4.4. Water level measurements 
 
During the period of the tests, the Contractor shall measure and record water levels in the pumped well. For 
measurement of water levels in wells, pressure meter or electric water level indicators shall be used. 
 
If water level indicator is used, the Contractor shall have at lest two water level indicators on each site. In the 
tested well, the measurement will be done through a temporary measurement pipe which shall be deep 
enough to reach the top of the pump. 
 
The water level measurement will also be done in up to 2 neighbour wells designated by the Engineer. 
 
For the tested borehole, the following time intervals are recommended: 

Every 1 minutes from 0 to 10 minutes of pumping 
Every 2 minutes from 10 to 30 minutes of pumping 
Every 5 minutes from 30 to 60 minutes of pumping 
Every 10 minutes from 60 to 360 minutes of pumping 
Every 15 minutes from 360 to 600 minutes of pumping 
Every 30 minutes from 10 to 24 Hours of pumping 

Every 60 minutes from 24 to 72 hours of pumping 

 
4.5. Flow measurements 
 
Flow measurements shall be made by means of a gauging weir consisting of a 90o weir plate (V – Notch) as 
described in the drawing section. 
 
Flow measurements will be made for any water level measurement. 
 
The contractor is responsible with mobilising testing pump with sufficient capacity to meet the planned well 
yield. 
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4.6. Interruption of the test pumping 
 
The discharge rate during the pumping shall be maintained within five per cent of the rate established by the 
Engineer and the Contractor shall maintain uninterrupted pumping during the period of all tests. If not so, the 
Engineer may declare the test interrupted. 
 
Shall the Contractor fail to provide accurate water level and flow measurement with the recommended 
frequency, the Engineer may also declare the test interrupted. No payment will be made for the elapsed time 
of the test prior to the interruption. 
 
Unless otherwise directed by the Engineer, interrupted tests shall not be restarted until sufficient time has 
elapsed for complete recovery of the water levels in the pump or observation well and shall not be considered 
to be a part of the pumping test for purposes of payment even though water level measurements shall be 
made during that period by the Contractor if so directed by the Engineer. 
 
4.7. Reporting 
 
The contractor shall record test-pumping data on prepared sheets after the approval of the Engineer. The 
data sheet shall be filled in the English language. The data sheets prepared in triplicate shall include the 
following information: 
 
The location of the well being tested. 
 
The physical characteristic of the well including depth, diameter, size length of casing screen setting and 
length of screen. 
 
Characteristics of the test pump 
 
Depth of setting of the test pump in meters. 
 
Date and time of start and finish of pumping test. 
 
Static water level at commencement of test, dynamic water levels and discharge rates at prescribed time 
intervals. 
 
Draw -down recovery after pumping is completed. 
 
Date and time of start of removal of test pump from the borehole. 
 
4.8. Water samples and analysis 
 
Water samples for water quality analysis must be collected during the pumping test as directed by the 
Engineer. Each sample consists of 4 containers as in a glass or suitable plastic container of 1-liter capacity 
each. 
Water samples should be clearly marked showing name and number of well, date of sampling, hour of 
sampling, temperature and conductivity of water during sampling and signature of person taking the sample. 
 
2 sets of samples are dedicated for future ICP-MS analyses and will be stored. 
 
1 set will be stored for cross-check analysis if required. 
 



 

 

One sample shall be sent to a Laboratory approved by the Engineer within 12 hours after sampling. During 
transportation, the sample shall be kept in an isotherm box. 
 
The contractor shall carry out water analysis for at least the following:-: 
Temperature 
 
Electrical conductivity at 25°C 
 
pH at 20°C 
 
Cations: Ca++ Mg++ Na+ K+ and total Fe 
 
Anions: Cl-, NO3-, SO4-- and HCO3- 
 
Note: 
 
The Engineer may order additional analyses if deemed necessary to achieve project objectives 
 
Contractor is responsible in ensuring that the samples are stored in corrtect temperature condition throughout 
the contract, if deemed necessary the contractor shall provide air-conditioned room exclusively for storing 
the samples. 
 
Time of storing: till the demobilization. 
 
5. QUALITY OF MATERIALS AND WORKS 
 
5.1. Erection of drilling machine at borehole site 
 
The drilling machine must be erected at the borehole site in such a way that the hole will be drilled within 1 
m of the marks which is shown to the contractor by the Engineer. No payment will be made for a well not 
located at the designed site. 
 
5.2. Verticality and alignment of boreholes 
 
The wells will be drilled and cased straight and vertical, and all casing, screen or liners will be set plumb and 
true to line. 
 
Upon completion of drilling or at any other time, the borehole shall be tested for verticality and straightness 
using deviation-measuring instruments like Inclinometer, Draft Indicator…etc provided and operated by the 
Contractor at the Contractor ‘s own expenses. Readings of deviation and direction will be taken at three 
meters’ depth intervals. Deviation shall be no more than 10%. 
 
After pump house casing installation, verticality will be tested by the plumb-bob method. The dummy will 
consist of an axially suspended cylinder (or cage-ring) at least 7 m long with an external diameter as specified 
in the Conventional Code of Testing Boreholes. The suspending wire should be less than 5 millimetres 
diameter of uniform cross section with no kinks. Dummy should freely be passed down the borehole without 
force. Dummy is provided and operated by the Contractor at the Contractor ‘s own expenses. 
 
Should the plumb or dummy fail to move freely throughout the length of the casing or hole to the bottom of 
the housing line or should the borehole vary from the vertical in excess of above specified value, or beyond 
limitations of this test, the plumbness and alignment of the borehole shall be corrected by the contractor at 
his own expense. Should the contractor fail to correct such faulty alignment or verticality, the well may be 
deemed lost. The Engineer may waive the requirements of this paragraph for verticality if in his judgment he 
establish that:- 



 

 

 
The Contractor has exercised all possible care in constructing the borehole and the defect is due to 
circumstances beyond his control. 
 
The usefulness of the completed borehole will not be materially affected. 
 
The cost of necessary remedial measures will be excessive. 
 
In no event will the provisions of this paragraph with respect to alignment be waived. 
 
5.3. Assembling of casing, tubes and screens 
 
The assembling methodology for casing, tubes and screen will be submitted to and approved by the Engineer 
before operation. A particular attention will be paid to the external diameter of tubes and screens, and his 
compatibility with cementing or gravel pack installation. 
 
The 18”5/8 casing may be coupled to each other either with welds. In order to secure mechanical and 
corrosion resistances, the Contractor should submit the certificates and qualifications of the 
 
welding operator as well as the welding procedures to the Engineer and get his approval before starting 
operations. All welding electrodes must comply with the Standard Specifications DIN 1913 or AWS (American 
Welding Society) standards. 
 
The 13”3/8 tubes and screens may be coupled to each other either with tight sleeve connection (ZSM 
connection 2 rods version). 
 
The 8”5/8 and 10”3/4 (type 2) tubes and screens may be coupled to each other either with tight sleeve 
connection (ZSM connection 2 rods version) or with API round threaded connection. 
 
The 10”3/4 (type 1) tubes and screens may be coupled to each other either with API round threaded 
connection. 
 
In case of threaded connections, the lubricating compound shall not contain any heavy metal or hydrocarbon. 
 
5.4. Characteristics of the drilling fluid and additives 
 
In order to limit the environmental impact and to improve the mud quality, the contractor should use mud 
tanks. Hand dug pits for mud are forbidden. 
 
Drilling mud should of biodegradable type and non-toxic and amenable to degradation by an appropriate 
chemical agent. The use of bentonite mud is only authorized for drilling of the sealed terrain, i.e. less than 
about 230 m. 
 
The Contractor must ensure that if the Employer or Engineer specifies mud drilling, he has the necessary 
equipment including mud pumps, viscosity-measuring apparatus, water tanks etc., to enable him successfully 
complete the works. 
 
The Contractor shall specify the brand name and manufacturer of any mud or chemicals or additives 
proposed to be used and include technical specifications or any other relevant data. Readings of the mud 
condition (pH, viscosity, density and sand content) will be collected and recorded as directed by the Engineer. 
Steps will be taken immediately to correct any variations of the preferred values. 
 
 
 



 

 

A special and permanent attention should be paid to the density of the drilling mud, in regard to the expected 
high artesianism of the aquifer. Balanced mud weights will be used for control of the artesian conditions. 
Barite may be used for mud weight control. 
 
Where applicable and required, mud dispersing agents (such as glassy phosphate), acids for washing 
limestone, and other chemicals applicable to standard procedures may be used as. If polyphosphates are 
used, it must be followed by well disinfection. It is recommended, 
 
however, to provide a polyphosphate product that already contains disinfecting agents (i.e. 
‗Weltone‘ or equivalent). 
 
5.5. Characteristics of the casings and screens 
 
Surface casing can be standard black steel casing. All other casing, plain tubes and screens will be made of 
304L stainless steel or equivalent. 
 
The 10 ¾” tubes and screens characteristics should be: 
 
Tubes: Internal and external longitudinally welded pipe AISI 304L according to ASTM A312 or DIN 4922 with 
ferrite content <5% and OD 273 mm 
 
Tubes and screens: the minimum collapse resistance will be 65 bars for the type 1 (the standard pipe 273 x 
9.27 mm should meet this requirement) and 50 bars for the type 2. 
 
Before shipment material will be picked and passivated according to ASTM A380 
 
The 8 5/8” tubes and screens characteristics should be: 
 
Tubes: Internal and external longitudinally welded pipe AISI 304L according to ASTM A312 or DIN 4922 with 
ferrite content <5% and OD 219 mm 
 
Tubes and screens: the minimum collapse Strength will be 70 bars (the standard pipe 219 x 8,18 mm (Sch 
40) should meet this requirement). 
 
Before shipment material will be picked and passivated according to ASTM A380 
 
All screens to be installed into the boreholes would be with 0.75 mm slot (tolerance 0.2 mm). This slot might 
be modified to 1 mm (tolerance 0.2 mm) slot after the first series of tests. The authorized open area will range 
from 6.5% to 9.5%, in order to maintain an entry velocity from 2 to 3 cm/s. In case of use of pipe base wire 
wound screens, the pipe has to offer an open area significantly higher than the continuous wire open area, 
and 13% minimum. 
 
All casing and tubes supplied by the Contractor and which will be installed permanently in the boreholes must 
be with no circular welding; only longitudinally welding is allowed except to connect the fittings. None of the 
pipes will made of short pieces welded together. 
 
All casing and tubes supplied by the Contractor and which will be installed permanently in the boreholes must 
be new and must comply with the ASTM standards. The appropriate manufacturer ‘s product information 
pamphlets with full details of the offered casing, tubes and screens, including method of joining must be 
provided to the Engineer and accepted before installation in the hole. The following information should be 
engraved on equipments: 
Customer project name Supplier name 
 
Material 



 

 

 
OD and slot for screens, OD and nominal thickness for tubes 
 
The Contractor will organise at his own costs a qualitative inspection, carried out by a recognized international 
certification company (third part inspection – choice of the third
party to be given to Engineer). It must be held for the release of the equipment at supplier site to check 
conformity of: 
 
Origin of stainless steel, traceability during manufacturing process to avoid mix of different stainless steel. 
 
Quality plan, quality certificate and qualification of manufacturer, welding operators qualifications, welding 
procedures 
 
Material manufacturer certificates according to EN 10204 / 3.1 
 
Dimensional results (slot measurements, tally list) 
 
X-Ray control of the longitudinal welded joint (for 2% of length over 10% of the pipes number randomly 
selected) 
 
Before shipment material will be picked and passivated according to ASTM A380 
 
Destructive tensile test (on a partial length of 13”3/8, 10 ¾ and 85/8”screen). The 
 
Contractor should demonstrate that these figures are compatible with the weight of columns of screen and 
tubes. 
 
Full length destructive collapse test (on pipes and screens 13”3/8 , 10 ¾ and 85/8”) 
 
Internal pickling report and internal acceptance report of the production, as well as environmental report on 
passivation plan 
 
The Contractor will organise at his own costs (covering travel, accommodation for a minimum of 3 days, 
subsidence) the participation of two (2) representatives of the Client to the qualitative inspection. 
 
5.6. Characteristics of the gravel pack 
 
The gravel pack will consist of quartz sand and gravel will not contain any carbonate calcium. The material 
must be clean well-rounded 90 % composed of quartz. The use angular crushed material is not acceptable. 
Considering the nature of the aquifer material and the specified screen aperture, the required grain size for 
95% of the gravel pack material should be 1.0 mm to 2,5 mm. 
 
5 kg sample of the gravel pack material must be submitted to the Engineer for approval before use. Such 
approval shall be issued in writing and under no circumstances is the contractor to produce gravel for the 
work until such approval has been received. 
 
 
 
 
 
 
 
 
 



 

 

5.7. Characteristics of the cement 
 
a) Cement 
 
All cement, which is used, must comply with the Standard Specification DIN 1164, EN 197, DIN 18555 and 
must not be older than three months. Unless otherwise instructed by the Engineer or the Employer, a 
hardening agent such as calcium chloride should not be used to accelerate the cement setting process. The 
normal aggregate size for use with the cement may not exceed 19 mm unless otherwise stated. 
 
b) Cement slurry 
The cement used for cement slurry will be PORTLAND artificial CPA325 type. 
 
The water used shall be potable water. No less than 800 kg of cement will be used per cubic meter of water. 
 
c) Cement mortar 
The cement used for cement slurry will be PORTLAND artificial CPA325 type. 
 
The water used shall be potable water. No less than 50 kg of cement will be used for 100 l of water. A 
minimum of 600 kg of cement shall be used per cubic meter of sand. 
 
5.7. Tools and accessories 
 
For accessories listed below, the contractor should provide and get approved drawings including all technical 
details, quality plan, reference and origin: 
 
Production well head with and without artesian pressure 
 
Bottom plug; Centralizers; 
 
Handling tools and clamps for pipes and screens (according to EEC safety rules), and; Cross-over tool 
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SECTION VII - DRAWINGS 
 
 
(To be shared as a soft copy and bidders are adviced to print on A3 paper and attach on the bid document) 
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT (GCC) 

 
NAIROBI CITY WATER & SEWERAGE COMPANY  

PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 CM ELEVATED PRESSED 

PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND KIFARU PRIMARY SCHOOLS 

WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT)   

[Architect Name and Address] 

General Conditions of Contract 
------------------------------------------------------------------------------------------------------------------------------------- 

1. GENERALPROVISIONS 

1.1 Definitions 

In this Contract, except where context otherwise requires, the following terms shall be interpreted as indicated below. 
Words indicating persons or parties include corporations and other legal entities, except where the context requires 
otherwise. 

“Accepted Contract Amount” means the amount accepted in the Letter of Acceptance for the execution and 
completion of the Works and the remedying of any defects. 

“Base Date” means a date 30 day prior to the submission of tenders. 

“Bill of Quantities” means the priced and completed Bill of Quantities forming part of the tender. 

“Completion Date” meansthedateofcompletionoftheWorksascertifiedbytheEngineer. 

“Contract Price” means the price defined in the contract and there after as adjusted in accordance with the provisions 
of the Contract. 

“Contract” means the agreement entered into between the Procuring Entity and the Contractor as recorded in the 
Agreement Form and signed by the parties including all attachments and appendices thereto and all documents 
incorporated by reference therein to execute, complete, and maintain the Works. 

“Contractor's Documents” means the calculations, computer programs and other software, progress reports, 
drawings, manuals, models and other documents of a technical nature (if any) supplied by the Contractor under the 
Contract. 

“Contractor's Equipment” means all apparatus, machinery, vehicles and other things required for the execution and 
completion of the Works and the remedying of any defects. However, Contractor's Equipment excludes Temporary 
Works, Procuring Entity's Equipment (if any), Plant, Materials and any other things intended to form or forming part of 
the Permanent Works. 

“Contractor'sPersonnel” means the Contractor's Representative and all personnel whom the Contractor utilizes on 
Site, who may include the staff, labor and other employees of the Contractor and of each Subcontractor; and any other 
personnel assisting the Contractor in the execution of the Works. 

“Contractor's Representative” means the person named by the Contractor in the Contractor appointed from time to 
timeby the Contractor who acts on behalf of the Contractor. 

“Contractor” means the person(s) named as contractor in the Form of Tender accepted by the Procuring Entity. 

“Cost” means expenditure reasonably incurred (or to be incurred) by the Contractor, whether on or off the Site, 



 

 

including overhead and similar charges, but does not include profit. 

“Day” means a calendar day and “year” means 365 days. 

“Dayworks” means Work inputs subject to payment on a time basis for labour and the associated materials and plant. 

“Defect” means any part of the Works not completed in accordance with the Contract. 

“Defects Liability Certificate” means the certificate issued by Architect upon correction of defects by the Contractor. 

“Defects Liability Period” means the period named in the Special Conditions of Contract and calculated from the 
Completion Date, within which the contractor is liable for any defects that may develop in the handed over works. 

“Defects Notification Period” means the period for notifying defects in the Works oraSection(asthecasemaybe) under 
Sub-Clause 11.1 [Completion of Outstanding Work and Remedying Defects], whichextendsoverthedaysstated 
intheSpecialConditionsofContract. 

“Drawings” means the drawings of the Works, as included in the Contract, and any additional and modified drawings 
issued by (or on behalf of) the Procuring Entity in accordance with the Contract. 

“Final Payment Certificate” means the payment certificate issued under Sub-Clause 14.13 [Issue of Final Payment 
Certificate]. 

“Final Statement” means the statement defined in Sub-Clause 14.11 [ApplicationforFinalPaymentCertificate]. 

“Force Majeure” is defined in Clause19 [Force Majeure]. 

“Foreign Currency” means a currency of another country (not Kenya) in which part (or all) of the Contract Price is 
payable, but not the Local Currency. 

“Goods” means Contractor's Equipment, Materials, Plant and Temporary Works, or any of them as appropriate. 

“Interim Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment], 
other than the Final Payment Certificate. 

“Laws” means all national legislation, statutes, ordinances, and regulations and by-laws of any legally constituted public 
authority. 

“Letter of Acceptance” means the letter of formal acceptance of a tender, signed by Procuring Entity, including any 
annexed memoranda comprising agreements between and signed by both Parties. 

“Local Currency” means the currency of Kenya. 

“Materials” means things of all kinds (other than Plant) intended to form or forming part of the Permanent Works, 
including the supply-only materials (if any) to be supplied by the Contractor under the Contract. 

“Notice of Dissatisfaction” means the notice given by either Party to the other under Sub-Clause 20.3 indicating its 
dissatisfaction and intention to commence arbitration. 

“Special Conditions of Contract” means the pages completed by the Procuring Entity entitled Special Conditions 
of Contract which constitute Part A of the Special Conditions. 

“Party” means the Procuring Entity or the Contractor, as the context requires. 

“Payment Certificate” means a payment certificate issued under Clause 14 [Contract Price and Payment]. 

“Performance Certificate” means the certificate issued under Sub-Clause 11.9 [Performance Certificate]. 

“Performance Security” means the security (or securities, if any) under Sub-Clause 4.2 [Performance Security]. 

“Permanent Works” means the permanent works to be executed by the Contractor under the Contract. 
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“Plant” means the apparatus, machinery and other equipment intended to form or forming part of the Permanent Works, 
including vehicles purchased for the Procuring Entity and relating to the construction or operation of the Works. 

“Procuring Entity's Equipment” means the apparatus, machinery and vehicles (if any) made available by the 

Procuring Entity for the use of the Contract or in the execution of the Works, as stated in the Specification; but does not 
include Plant which has not been taken over by the Procuring Entity. 

“Procuring Entity's Personnel” means the Engineer, the Engineer, the assistants and all other staff, labor and other 
employees of the Architect and of the Procuring Entity; and any other personnel notified to the Contractor, by the 
Procuring Entity or the Engineer, as Procuring Entity's Personnel. 

“Procuring Entity” means the Entity named in the Special Conditions of Contract. 

“Engineer” is the person named in the Appendix to Conditions of Contract (or any other competent person appointed 
by the Procuring Entity and notified to the Contractor, to act in replacement of the Engineer) who is responsible for 
supervising the execution of the Works and administering the Contract and shall be an “Architect” or a “Quantity 
Surveyor” registered under the Architects and Quantity Surveyors Act Cap 525 or an “Engineer” registered under 
Engineers Registration Act Cap 530. 

“Engineer” means the person appointed by the Procuring Entity to act as the Architect for the purposes of the Contract 
and named in the Special Conditions of Contract, or other person appointed from time to time by the Procuring Entity 
and notified to the Contractor 

“Provisional Sum” means a sum (if any) which is specified in the Contract as a provisional sum, for the execution of 
any part of the Works or for the supply of Plant, Materials or services under Sub-Clause 13.5 [Provisional Sums]. 

“Retention Money” means the accumulated retention moneys which the Procuring Entity retains under Sub-Clause 
14.3 [Application for Interim Payment Certificates] and pays under Sub-Clause 14.9 [Payment of Retention Money]. 

“Schedules” means the document(s) entitled schedules, completed by the Contractor and submitted with the Form of 
Tender, as included in the Contract. 

“Section” means a part of the Works specified in the Special Conditions of Contract as a Section (if any) 

“Site Investigation Reports” are those reports that may be included in the tendering documents which a ref actual 
and interpretative about the surface and sub-surface condition sat the Site. 

“Site” means the places where the Permanent Works are to be executed, including storage and working areas, and to 
which Plant and Materials are to be delivered, and any other places as may be specified in the Contract as forming 
part of the Site. 

“Specification” means the document entitled specification, as included in the Contract, and any additions and 
modifications to the specification in accordance with the Contract. Such document specifies the Works. 

“Start Date” or “Commencement Date”is the latest date when the Contractor shall commence execution of the 
Works. It does not necessarily coincide with the Site possession date(s). 

“Statement” means a statement submitted by the Contractor as part of an application, under Clause 14 [Contract 
Price and Payment], for a payment certificate. 

“Subcontractor” means any person named in the Contract as a subcontractor, or any person appointed as a 
subcontractor, for a part of the Works. 

“Taking-Over Certificate” means a certificate issued under Clause 10 [Procuring Entity's Taking Over]. 

“Temporary Works” means all temporary works of every kind (other than Contractor's Equipment) required on Site for 
the execution and completion of the Permanent Works and the remedying of any defects. 

“Temporary works” means works designed, constructed, installed, and removed by the Contractor which are needed 
for construction or installation of the Works. 



 

 

“Tender” means the Form of Tender and all other documents which the Contractor submitted with the Form of Tender, 
as included in the Contract. 

“Tests after Completion” means the tests (if any) which are specified in the Contract and which are carried out in 

accordance with the Specification after the Works or a Section (as the case may be) are taken over by the Procuring 
Entity. 

“Testson Completion” means the tests which are specified in the Contractor agreed by both Parties or instructed as 
a Variation, and which are carried out under Clause 9 [Tests on Completion] before the Works or a Section (as the case 
may be) are taken over by the Procuring Entity. 

“Time for Completion” means the time for completing the Works or a Section (as the case may be) as stated in the 
Special Conditions of Contract (with any extension calculated from the Commencement Date. 

“Unforeseeable” means not reasonably foreseeable by an experienced contractor by the Base Date. 

“Variation” means any change to the Works, which is instructed or approved as a variation under Clause 13 
[Variations and Adjustments]. 

“Works” means the items the Procuring Entity requires the Contractor to undertake as defined in the Appendix to 
Conditions of Contract. “Works” may also mean the Permanent Works and the Temporary Works, or either of them 
as appropriate. 

1.2 Interpretation 

In the Contract, except where the context requires otherwise: 
a) Words indicating one gender include all genders; 
b) words indicating the singular also include the plural and words indicating the plural also include the 

singular; 
c) provisions including the word “agree”, “agreed” or “agreement” require the agreement to be recorded in 

writing; 
d) “written” or “in writing” means hand-written, type-written, printed or electronically made, and resulting in a 

permanent record; and 

The marginal words and other headings shall not be taken into consideration in the interpretation of these 
Conditions. 

1.3 Communications 
1.3.1 Wherever these Conditions provide for the giving or issuing of approvals, certificates, consents, 

determinations, notices, requests and discharges, these communications shall be: 
a) In writing and delivered by hand (against receipt), sent by mail or courier, or transmitted using any of 

the agreed systems of electronic transmission as stated in the Special Conditions of Contract; and 
b) delivered, sentor transmitted to the addressf or the recipient's communications as stated in the Special 

Conditions of Contract. However: 

i) if the recipient gives notice of another address, communications shall thereafter be delivered 
accordingly; and 

ii) if the recipient has not stated otherwise when requesting an approval or consent, it may be sent to the 
addressfromwhichtherequestwasissued. 

1.3.2 Approvals, certificates, consents and determinations shall not be unreasonably withheld or delayed. When a 
certificate is issued to a Party, the certifier shall send a copy to the other Party. When a notice is issued to a 
Party, by the other Party or the Engineer, a copy shall be sent to the Architect or the other Party, as the case 
may be. 

1.4 Law and Language 

1.4.1 The Contract shall be governed by the laws of Kenya. 

1.4.2 The ruling language ofthe Contract shall be English. 
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1.5 Priority of Documents 

The documents forming the Contract are to be taken as mutually explanatory of one another. For the purposes of 
interpretation, the priority of the documents shall be in accordance with the following sequence: 

a) The Contract Agreement, 
b) The Letter of Acceptance, 
c) The Special Conditions – Part A, 
d) the Special Conditions – Part B 
e) the General Conditions of Contract 
f) the Form of Tender, 
g) the Specifications and Bills of Quantities 
h) the Drawings, and 
i) the Schedules and any other documents forming part of the Contract. 

If an ambiguity or discrepancy is found in the documents, the Architect shall issue any necessary clarification or 
instruction. 

1.6 Contract Agreement 

The Parties shall enter into a Contract Agreement within 14 days after the Contractor receives the Contract 
Agreement, unless the Special Conditions establish otherwise. The Contract Agreement shall be based upon 
the formannexed to the Special Conditions. The costs of stamp duties and similar charges (if any) imposed by 
law in connection with entry into the Contract Agreement shall be borne by the Procuring Entity. 

1.7 Assignment 

The Contractor shall not assign the whole or any part of the Contract or any benefit or interest in or under the 
Contract. However, the contractor: 

a) May as sign the whole or any part with the prior consent of the Procuring Entity, and 
b) may, as security in favor of a bank or financial institution, assign its right to moneys due, or to become 

due, under the Contract. 

1.8 Care and Supply of Documents 

1.8.1 The Specifications and Drawings shall be in the custody and care of the Procuring Entity.Unless otherwise stated 
in the Contract, two copies of the Contract and of each subsequent Drawings and Bills of Quantities shall be 
supplied to the Contractor, who may make or request further copies at the cost of the Contractor. 

1.8.2 Each of the Contractor's Documents shall be in the custody and care of the Contractor, unless and until taken 
over bythe Procuring Entity. Unless otherwise stated in the Contract, the Contractor shall supply to the Architect 
two copies of each of the Contractor's Documents. 

1.8.3 The Contractor shall keep, on the Site, a copy of the Contract, publications named in the Specification, the 
Contractor's Documents (if any), the Drawings and Variations and other communications given under the 
Contract.The Procuring Entity's Personnel shall have the right of access to all these documents at all reasonable 
times. 

1.8.4 If a Party becomes aware of an error or defect in a document which was prepared for use in executing the Works, 
theParty shall promptly give notice to the other Party of such error or defect. 

1.9 Timely provision of Drawings or Instructions 

1.9.1 The Contractor shall give notice to the Architect whenever the Works are likely to be delayed or disrupted if any 
necessary drawing or instruction is not issued to the Contractor within a particular time, which shall be 
reasonable. The notice shall include details of the necessary drawing or instruction, details of why and by when 
it should be issued, and the nature and amount of the delay or disruption likely to be suffered if it is late. 

1.9.2 If the Contractor suffers delay and/or incurs Cost as a result of a failure of the Architect to issue the notified 
drawing or instruction within a time which is reasonable and is specified in the notice with supporting details, 



 

 

the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any other associated costs accrued, which shall be included in the Contract Price. 

1.9.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

1.9.4 However, if and to the extent that the Architect failure was caused by any error or delay by the Contractor, 
including an error in, or delay in the submission of, any of the Contractor's Documents, the Contractor shall 
not be entitled to such extension of time, or costs accrued. 

1.10 Procuring Entity's Use of Contractor's Documents 

1.10.1 Asagreed between the Parties, the Contractor shall retain the copyright and other intellectual property rights 
in the Contractor's Documents and other design documents made by (or on behalf of) the Contractor. 

1.10.2 The Contractor shall be deemed (by signing the Contract) to give to the Procuring Entity a non-terminable 
transferable non-exclusive royalty-free license to copy, use and communicate the Contractor's Documents, 
including making and using modifications of them. This license shall: 

a) apply throughout the actual or intended working life (whichever is longer) of the relevant parts of the 
Works, 

b) entitle any person in proper possession of the relevant part of the Works to copy, use and communicate 
the Contractor's Documents for the purposes of completing, operating, maintaining, altering, adjusting, 
repairing and demolishing the Works, and 

c) in the case of Contractor's Documents which are in the form of computer programs and other software, 
permit their use on any computer on the Site and other places as envisaged by the Contract, including 
replacements of any computers supplied by the Contractor. 

1.10.3 The Contractor's Documents and other design documents made by (or on behalf of) the Contractor shall not, 
without the Contractor's consent, be used, copied or communicated to a third party by (or on behalf of) the 
Procuring Entityf or purposes other than those permitted under Sub-Clause 1.10.2. 

1.11 Contractor's Use of Procuring Entity's Documents 

As agreed between the Parties, the Procuring Entity shall retain the copyright and other intellectual property 
rights in the Specification, the Drawings and other documents made by (or on behalf of) the Procuring Entity. 
The Contractor may, at his cost, copy, use, and obtain communication of these documents for the purposes 
of the Contract. They shall not, without the Procuring Entity's consent, be copied, used or communicated to a 
third party by the Contractor, except as necessary for the purposes of the Contract. 

1.12 Confidential Details 

1.12.1 The Contractor's and the Procuring Entity's Personnel shall ensure confidentiality at all times. The 
confidentiality shall survive termination or completion of the contract. They shall disclose all such confidential 
and other information as may be reasonably required in order to verify compliance with the Contract and allow 
its proper implementation. 

1.12.2 The Contractor's and the Procuring Entity's Personnel shall also treat the details of the Contract as private 
and confidential, except to the extent necessary to carry out their respective obligations under the Contract or 
to comply with applicable Laws. Each of them shall not publish or disclose any particulars of the Works 
prepared by the other Party without the previous agreement of the other Party. However, the Contractor shall 
be permitted to disclose any publicly available information, or information otherwise required to establish his 
qualifications to compete for other projects. 
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1.13 Compliance with Laws 

The Contractor shall, in performing the Contract, comply with applicable Laws. Unless otherwise stated in the 
Special Conditions of Contract: 

a) The Procuring Entity shall have obtained (or shall obtain) the planning, zoning, building permitor similar 
permission for the Permanent Works, and any other permissions described in the Specifications as 
having been (or to be) obtained by the Procuring Entity; and the Procuring Entity shall indemnify and 
hold the Contractor harmless against and from the consequences of any failure to do so; and 

b) the Contractor shall give all notices, pay all taxes, duties and fees, and obtain all permits, licenses and 
approvals, as required by the Laws in relation to the execution and completion of the Works and the 
remedying of any defects; and the Contractor shall indemnify and hold the Procuring Entity harmless 
against and from the consequences of any failure to do so, unless the Contractor is impeded to 
accomplish these actions and shows evidence of its diligence. 

1.14 Joint and Several Liability 

If the Contractor constitutes (under applicable Laws) a joint venture, consortium or other unincorporated 
grouping of two or more persons: 

a) These persons shall be deemed to be jointly and severally liable to the Procuring Entity for the 
performance of the Contract; 

b) these persons shall notify the Procuring Entity of their leader who shall have authority to bind the 
Contractor and each of these persons; and 

c) the Contractor shall not alter its composition or legal status without the prior consent of the Procuring 
Entity. 

1.15 Inspections and Audit by the Procuring Entity 

Pursuant to paragraph 2.2(e). of Appendix B to the General Conditions, the Contractor shall permit and shall 
cause its subcontractors and sub-consultants to permit, the Public Procurement Regulatory Authority, 
Procuring Entity and/or persons appointed or designated by the Government of Kenya to inspect the Site and/or 
the accounts and records relating to the procurement process, selection and/or contract execution, and to have 
such accounts and records audited by auditors appointed by the Procuring Entity if requested by the Procuring 
Entity. The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 15.6 
(Fraud and Corruption) which provides, inter alia, that acts intended to materially impede the exercise ofthe 
Procuring Entity's inspection and audit rights constitute a prohibited practice subject to contract termination (as 
well as to a determination of in eligibility pursuant to the Procuring Entity's prevailing sanctions procedures). 

2. THE PROCURING ENTITY 

2.1 Right of Access to the Site 

2.1.1 The Procuring Entity shall give the Contractor right of access to, and possession of, all parts of the Site within 
thetime (or times) stated in the Special Conditions of Contract. The right and possession may not be 
exclusive to the Contractor. If, under the Contract, the Procuring Entity is required to give (to the Contractor) 
possession ofanyfoundation, structure, plant or means of access, the Procuring Entity shall do so in the time 
and manner stated in the Specification. However, the Procuring Entity may withhold any such right or 
possession until the Performance Security has been received. 

2.1.2 If no such time is stated in the Special Conditions of Contract, the Procuring Entity shall give the Contractor 
right of access to, and possession of, the Site within such times as required to enable the Contractor to proceed 
without disruption in accordance with the programme submitted under Sub-Clause 8.3 [Programme]. 

2.1.3 If the Contractor suffers delay and/or incurs Cost as a result of a failure by the Procuring Entity to give any such 
right or possession within such time, the Contractor shall give notice to the Architect and shall be entitled subject 
to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 



 

 

2.1.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

2.1.5 However, if and to the extent that the Procuring Entity's failure was caused by any error or delay by the 
Contractor, including an error in, or delay in the submission of, any of the Contractor's Documents, the 
Contractor shall not be entitled to such extension of time, Cost or profit. 

2.2 Permits, Licenses or Approvals 

2.2.1 The Procuring Entity shall provide, at the request of the Contractor, such reasonable assistance as to allow 
the Contractor to obtain properly: 

a) Copies of the Laws of Kenya which are relevant to the Contract but are not readily available, and 
b) any permits, licenses or approvals required by the Laws of Kenya: 

i) which the Contractor is required to obtain under Sub-Clause 1.13 [Compliance with Laws], 
ii) for the delivery of Goods, including clearance through customs, and  
iii)  for the export of Contractor's Equipment when it is removed from the Site. 

2.3 Procuring Entity'sPersonnel 

The Procuring Entity shall be responsible for ensuring that the Procuring Entity's Personnel and the Procuring 
Entity's other contractor son the Site: 

a) co-operate with the Contractor's efforts under Sub-Clause 4.6 [Co-operation], and 

b) take action ssimilar to those which the Contractor is required to take under sub-paragraphs (a), (b) and 
(c) ofSub-Clause 4.8 [Safety Procedures] and under Sub-Clause 4.18 [Protection of the Environment]. 

2.4 Procuring Entity's Financial Arrangements 

The Procuring Entity shall make and maintain all necessary financial arrangements which will enable the 
Procuring Entity to pay the Contract Price punctually (as estimated at that time) in accordance with Clause14 
[Contract Price and Payment]. 

3. THE ENGINEER 

3.1 Architect Duties and Authority 

3.1.1 The Procuring Entity shall appoint the Architect who shall carry out the duties as signed to him in the Contract. 
The Architect staff shall include suitably qualified Assistants and other professionals who are competent to 
carry out these duties. The Architect Name and Address shall be provided in the Special Conditions of 
Contract. 

3.1.2 The Architect shall have no authority to amend the Contract. 

3.1.3 The Architect May exercise the authority attributable to the Architect as specified in or necessarily to be implied 
from the Contract. If the Architectis required to obtain the approval of the Procuring Entity before exercising a 
specified authority, the requirements shall be as stated in the Special Conditions of Contract. The Procuring 
Entity shall promptly inform the Contractor of any change to the authority attributed to the Engineer. 

3.1.4 However, whenever the Architect exercises a specified authority for which the Procuring Entity's approvalis 
required, then (for the purposes of the Contract) the contractor shall require the Architect toprovideevidence of 
such approval before complying with the instruction. 

3.1.5 Except as otherwise stated in these Conditions: 

 
a) Whenever carrying out duties or exercising authority, specified in or implied by the Contract, the 

Architect shallbedeemedtoactfortheProcuring Entity; 

b) the Architect has no authority to relieve either Party of any duties, obligations or responsibilities under 
the Contract; 
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c) any approval, check, certificate, consent, examination, inspection, instruction, notice, proposal, request, 
test, or similar act by the Architect (including absence of disapproval) shall not relieve the Contractor from 
any responsibility he has under the Contract, including responsibility for errors, omissions, discrepancies 
and non-compliances; and 

d) anyact by the Architect in response to a Contractor's request shall be notified in writing to the Contractor 
within 14 days of receipt. 

3.1.6 The following provisions shall apply: 

The Architect shall obtain the specific approval of the Procuring Entity before taking action under the-following 
Sub-Clauses of these Conditions: 

a) Sub-Clause 4.12: agreeing or determining an extension of time and/or additional cost. 

b) Sub-Clause 13.1: instructing a Variation, except; 

i) In an emergency situation as determined by the Engineer, or 

ii) If such a Variation would increase the Accepted Contract Amount by less than the percentage 
specified in the Special Conditions of Contract. 

c) Sub-Clause 13.3: Approving a proposal for Variation submitted by the Contractor in accordance with 
Sub Clause 13.1 or 13.2. 

d) Sub-Clause13.4: Specifying the amount payable in each of the applicable three currencies. 

3.1.7 Not withstanding the obligation, as set out above, to obtain approval, if, in the opinion of the Engineer, an 
emergency occurs affecting the safety of life or of the Works or of adjoining property, he may, without relieving 
the Contractor of any of his duties and responsibility under the Contract, instruct the Contractor to execute all 
such work or to do all such things as may, in the opinion of the Engineer, be necessary to abate or reduce the 
risk. The Contractor shall forth with comply, despite the absence of approval of the Procuring Entity, with any 
such instruction of the Engineer. The Architect shall determine an addition to the Contract Price, in respect of 
such instruction, in accordance with Clause 13 and shall notify the Contractor accordingly, with a copy to the 
Procuring Entity. 

3.2 Delegation by the Engineer 

3.2.1 The Architect may from time to time assign duties and delegate authority to assistants and may also revoke 
such assignment or delegation. These assistants may include a resident Engineer, and/or independent 
inspectors appointed to inspect and/ or test items of Plant and/or Materials. The assignment, delegation or 
revocation shall be in writing and shall not take effect until copies have been received by both Parties. However, 
unless otherwise agreed by both Parties, the Architect shall not delegate the authority to determine any matter 
in accordance with Sub-Clause 3.5 [Determinations]. 

3.2.2 Each assistant, to whom duties have been assigned or authority has been delegated, shall only be authorized 
to issue instructions to the Contractor to the extent defined by the delegation. Any approval, check, certificate, 
consent, examination, inspection, instruction, notice, proposal, request, test, or similar act by an assistant, in 
accordance with the delegation, shall have the same effect as though the act had been an act of the Engineer. 
However: 

a) Any failure to disapprove any work, Plant or Materials shall not constitute approval, and shall therefore 
not prejudice the right of the Architect to reject the work, Plant or Materials; 

b) If the Contractor questions any determination or instruction of an assistant, the Contractor may refer the 
matter to the Engineer, who shall promptly confirm, reverse or vary the determination or instruction. 

3.3 Instructions of the Engineer 

3.3.1 The Architect may issue to the Contractor (at anytime) instructions and additional or modified Drawings which 
may benecessary for the execution of the Works and the remedying of any defects, all in accordance with the 
Contract. The Contractor shall only take instructions from the Engineer, or from an assistant to whom the 
appropriate authority has been delegated under Clause 3.2.1. 

3.3.2 The Contractor shall comply with the instructions given by the Architect or delegated assistant, on any matter 



 

 

related to the Contract. Whenever practicable, their instructions shall be given in writing. If the Architec tor a 
delegated assistant: 

 
a) Gives an oral instruction, 

b) receives a written confirmation of the instruction, from (or on behalf of) the Contractor, within two 
working days after giving the instruction, and 

c) does not reply by issuing a written rejection and/or instruction within two working days after receiving the 
confirmation, 

Then the confirmation shall constitute the written instruction of the Architect or delegated assistant (as the case 
may be). 

3.4 Replacement of the Engineer 

IftheProcuring Entity intends to replace the Engineer, the Procuring Entity shall, in not less than 21 days before 
theintendeddateofreplacement, give notice to the Contractor of the name, address and relevant experience of 
the intended person to replace the Engineer. 

3.5 Determinations 

3.5.1 Whenever these Conditions provide that the Architect shall proceed in accordance with this Sub-Clause3.5 to 
agreeor determine any matter, the Architect shall consult with each Party in an endeavor to reach agreement. 
If agreement is not achieved, the Architect shall make a fair determination in accordance with the Contract, 
taking due regard of all relevant circumstances. 

3.5.1 The Architect shall give notice to both Parties of each agree mentor determination, with supporting particulars, 
within 30 days from the receipt of the corresponding claim or request except when otherwise specified. Each 
Party shall give effect to each agreement or determination unless and until revised under Clause 20 [Claims, 
Disputes and Arbitration]. 

4. THE CONTRACTOR 

4.1 Contractor's General Obligations 

4.1.1 The Contractor shall design (to the extent specified in the Contract), execute and complete the Works in 
accordance with the Contract and with the Architect instructions, ands hall remedy any defects in the Works. 

4.1.2 The Contractor shall provide the Plant and Contractor's Documents specified in the Contract, and all 
Contractor's Personnel, Goods, consumables and other things and services, whether of a temporary or 
permanent nature, required in and for this design, execution, completion and remedying of defects. 

4.1.3 All equipment, material, and services to be incorporated in or required for the Works shall have their origin in 
any eligible source country. 

4.1.4 The Contractor shall be responsible for the adequacy, stability and safety of all Site operations and of all 
methods of construction. Except to the extent specified in the Contract, the Contractor (i) shall be responsible 
for all Contractor's Documents, Temporary Works, and such design of each item of Plant and Materials as is 
required for the item to be in accordance with the Contract, and (ii) shall not otherwise be responsible for the 
designor specification of the Permanent Works. 

4.1.5 The Contractor shall, whenever required by the Engineer, submit details of the arrangements and methods 
which the Contractor proposes to adopt for the execution of the Works. No significant alteration to these 
arrangements and methods shall be made without this having previously been notified to the Engineer. 

4.1.6 If the Contract specifies that the Contractor shall design any part of the Permanent Works, then unless 
otherwise stated in the Special Conditions: 

a) The Contractor shall submit to the Architect the Contractor's Documents for this part in accordance with 
the procedures specified in the Contract; 

b) these Contractor's Documents shall be in accordance with the Specification and Drawings, shall be written 
in the language for communications defined in Sub-Clause 1.4 [Law and Language], and shall include 
additional information required by the Architect to add to the Drawings for co-ordination of each Party's 
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designs; 
c) the Contractor shall be responsible for this part and it shall, when the Works are completed, befit for such 

purposes for which the part is intended as are specified in the Contract; and 

d) prior to the commencement of the Tests on Completion, the Contractor shall submit to the Architectthe 
“as-built” documents and, if applicable, operation and maintenance manuals in accordance with the 
Specification and in sufficient detail for the Procuring Entity to operate, maintain, dismantle, reassemble, 
adjust and repair this part of the Works. Such part shall not be considered to be completed for the 
purposes of taking-over under Sub-Clause 10.1 [Taking Over of the Works and Sections] until these 
documents and manuals have been submitted to the Engineer. 

4.2 Performance Security 

4.2.1 The Contractor shall obtain (at his cost) a Performance Security for proper performance, in the amount stated 
in the Special Conditions of Contract and denominated in the currency (ies) of the Contract or in a freely 
convertible currency acceptable to the Procuring Entity. If an amount is not stated in the Special Conditions of 
Contract, this Sub-Clause shall not apply. 

4.2.2 The Contractor shall deliver the Performance Security to the Procuring Entity within 30 days after receiving the 
Notification of Award and shall send a copy to the Engineer. The Performance Security shall be issued by a 
reputable bank selected by the Contractor and shall be in the form annexed to the Special Conditions, as 
stipulated by the Procuring Entity in the Special Conditions of Contract, or in another form approved by the 
Procuring Entity. 

4.2.3 The Contractor shall ensure that the Performance Security is valid and enforceable until the Contractor has 
executedand completed the Works and remedied any defects. If the terms of the Performance Security specify 
its expiry date, and the Contractor has not become entitled to receive the Performance Certificate by the date 
30 days prior to the expiry date, the Contractor shall extend the validity of the Performance Security until the 
Works have been completed and any defects have been remedied. 

4.2.4 The Procuring Entity shall not make a claim under the Performance Security, except for amounts to which the 
Procuring Entity is entitled under the Contract. 

4.2.5 The Procuring Entity shall indemnify and hold the Contractor harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from a claim under the Performance Security to 
the extent to which the Procuring Entity was not entitled to make the claim. 

4.2.6 The Procuring Entity shall return the Performance Security to the Contractor within 14 days after receiving a 
copyof the Taking-Over Certificate. 

4.2.7 Without limitation to the provisions of the rest of this Sub-Clause, whenever the Architect determines an addition 
or a reduction to the Contract Price as a result of a change in cost and/ or legislation, or as a result of a Variation, 
amounting to more than 25 percent of the portion of the Contract Price payable in a specific currency, the 
Contractor shall at the Architect request promptly increase, or may decrease, as the case may be, the value of 
the Performance Security in that currency by an equal percentage. 

4.3 Contractor's Representative 

4.3.1 The Contractor shall appoint the Contractor's Representative and shall give him all authority necessary to act 
on the Contractor's behalf under the Contract. The Contractor's Representative's Name and Address shall be 
provided in the Special Conditions of Contract. 

4.3.2 Unless the Contractor's Representative is named in the Contract, the Contractor shall, prior to the 
Commencement Date, submit to the Architect for consent the name and particulars of the person the Contractor 
proposes to appoint as Contractor's Representative. If consent is with held or subsequently revoked in terms 
of Sub-Clause 6.9 [Contractor's Personnel], or if the appointed person fails to act as Contractor's 
Representative, the Contractor shall similarly submit the name and particulars of an other suitable person for 
such appointment. 

4.3.3 The Contractor shall not, without the prior consent of the Engineer, revoke the appointment of the Contractor's 
Representative or appoint are placement. 



 

 

4.3.4 The whole time of the Contractor's Representative shall be given to directing the Contractor's performance of 
the Contract. If the Contractor's Representative is to be temporarily absent from the Site during the execution 
of the Works, a suitable replacement person shall be appointed, subject to the Architect prior consent, and the 
Architect shall be notified accordingly. 

4.3.5 The Contractor's Representative shall, on behalf of the Contractor, receive instructions under Sub-Clause 3.3 
[Instructions of the Engineer]. 

4.3.6 The Contractor's Representative may delegate any powers, functions and authority to any competent person, 
and may at any time revoke the delegation. Any delegation or revocation shall not take effect until the Architect 
has received prior notice signed by the Contractor's Representative, naming the person and specifying the 
powers, functions and authority being delegated or revoked. 

4.3.7 The Contractor's Representative shall be fluent in the language for communications defined in Sub-Clause1.4 
[Law and Language]. If the Contractor's Representative's delegates are not fluent in the said language, the 
Contractor shall make competent interpreter savailable during all working hours in a number deemed sufficient 
by the Engineer. 

4.4 Sub-contractors 

4.4.1 The Contractor shall not subcontract the whole of the Works. The contractor may however subcontract the 
works as provided in Clause 34.2. 

4.4.2 The Contractor shall be responsible for the acts or defaults of any Subcontractor, his agents or employees, as 
if theyweret heacts or defaults of the Contractor. Unless otherwise stated in the Special Conditions: 
a) The Contractor shall not be required to obtain consent to suppliers solely of Materials, or to a 

subcontract for which the Subcontractor is named in the Contract; 
b) The prior consent of the Procuring Entity shall be obtained to other proposed Subcontractors; 
c) the Contractor shall give the Procuring Entity not less than 14 days' notice of the intended date of the 

commencement of each Subcontractor's work, and of the commencement of such work on the Site; and 
d) each subcontract shall include provisions which would entitle the Procuring Entity to require the 

subcontract to be assigned to the Procuring Entity under Sub-Clause 4.5 [Assignment of Benefit of 
Subcontract] (if or when applicable) or in the event of termination under Sub-Clause 15.2 [Termination by 
Procuring Entity]. 

4.4.3 The Contractor shall ensure that the requirements imposed on the Contractor by Sub-Clause 1.12 [Confidential 
Details] apply equally to each Subcontractor. 

4.4.4 Wher epracticable, the Contractor shall give fair and reasonable opportunity for contractors from Kenya to be 
appointed as Subcontractors. 

4.5 Assignment of Benefit of Subcontract 

If a Subcontractor's obligations extend beyond the expiry date of the relevant Defects Notification Period and 
the Engineer, prior to this date, instructs the Contractor to assign the benefit of such obligations to the Procuring 
Entity, then the Contractor shall do so. Unless otherwise stated in the assignment, the Contractor shall have no 
liability to the Procuring Entity for the work carried out by the Subcontractor after the assignment takes effect. 

4.6 Co-operation 

4.6.1 The Contractor shall, as specified in the Contract or as instructed by the Engineer, allow appropriate 
opportunities for carrying out work to: 

a) The Procuring Entity's Personnel, 

b) Any other contractors employed by the Procuring Entity, and 

c) The personnel of any legally constituted public authorities, who may be employed in the execution on or 
near the Site of any work not included in the Contract. 
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4.6.2 Any such instruction shall constitute a Variation if and to the extent that it cause sthe Contractor to suffer delays 
and/ortoincur Unforeseeable Cost. Services for these personnel and other contractors may include the use of 
Contractor's Equipment, Temporary Works or access arrangements which are the responsibility of the 
Contractor. 

4.6.3 If, under the Contract, the Procuring Entity is required to give to the Contractor possession of any foundation, 
structure, plant or means of access in accordance with Contractor's Documents, the Contractor shall submit 
such documents to the Architect in the time and manner stated in the Specification. 

4.7 Setting Out of the Works 

4.7.1 The Contractor shall set out the Works in relation to original points, lines and levels of reference specified in the 
Contractor notified by the Engineer. The Contractor shall be responsible for the correct positioning of all parts 
of the Works, and shall rectify any error in the positions, levels, dimensions or alignment of the Works. 

4.7.2 The Procuring Entity shall be responsible for any errors in these specified or notified items of reference, but the 
Contractor shall use reasonable efforts to verify their accuracy before they are used. 

4.73 If the Contractor suffers delay and/or incurs Cost from executing work which was necessitated by an errorin 
these items of reference, and an experienced contractor could not reasonably have discovered such error and 
avoided this delay and/ or Cost, the Contractor shall give notice to the Architect and shall be entitled subject to 
Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such costs accrued, which shall be included in the Contract Price. 

4.7.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] 
to agree or determine (i) whether and (if so) to what extent the error could not reasonably have been discovered, 
and (ii) the matters described in sub-paragraphs (a) and (b) above related to thise. 

4.8 Safety Procedures 
 
The Contractor shall: 
a) Comply with all applicable safety regulations, 
b) Takec are for the safety of all persons entitled to be on the Site, 
c) Use reasonable efforts to keep the Site and Works clear of unnecessary obstruction so as to avoid 

danger to these persons, 
d) provide fencing, lighting, guarding and watching of the Works until completion and taking over under 

Clause 10 [Procuring Entity's Taking Over], and 
e) provide any Temporary Works (including roadways, footways, guards and fences) which may be 

necessary, because of the execution of the Works, for the use and protection of the public and of owners 
and occupiers of adjacent land. 

4.9 Quality Assurance 

4.9.1 The Contractor shall institute a quality assurance system to demonstrate compliance with the requirements of 
the Contract.The system shall be in accordance with the details stated in the Contract. The Architect shall be 
entitledto audit any aspect of the system. 

4.9.2 Details of all procedures and compliance documents shall be submitted to the Architectf or information before 
each design and execution stage is commenced. When any document of a technical nature is issued to the 
Engineer, evidence of the prior approval by the Contractor itself shall be apparent on the document itself. 

Compliance with the quality assurance system shall not relieve the Contractor of any of his duties, obligations 
or responsibilities under the Contract. 

 

 



 

 

4.10 Site Data 

4.10.1 The Procuring Entity shall have made available to the Contractor for his information, prior to the Base Date, all 
relevant data in the Procuring Entity's possession on sub-surface and hydrological conditions at the Site, 
including environmental aspects. The Procuring Entity shall similarly make available to the Contractor all such 
data which come into the Procuring Entity's possession after the Base Date. The Contractor shall be responsible 
for interpreting all such data. 

4.10.2 To the extent which was practicable (taking account of cost and time), the Contractor shall be deemed to have 
obtained all necessary information as to risks, contingencies and other circumstances which may influence or 
affect the Tender or Works. To the same extent, the Contractor shall be deemed to have inspected and 
examined the Site, its surroundings, the above data and other available information, and to have been satisfied 
before submitting the Tender as to all relevant matters, including (without limitation): 

a) The form and nature of the Site, including sub-surface conditions, 

b) the hydrological and climatic conditions, 

c) the extent and nature of the work and Goods necessary for the execution and completion of the Works 
and the remedying of any defects, 

d) the Laws, procedures and labour practices of Kenya, and 

e) the Contractor's requirements for access, accommodation, facilities, personnel, power, transport, water 
and other services. 

4.11 Sufficiency of the Accepted Contract Amount 
 

4.11.1 TheContractor shall be deemed to: 

a) Have satisfied itself as to the correctness and sufficiency of the Accepted Contract Amount, and 

b) have based the Accepted Contract Amount on the data, interpretations, necessary information, 
inspections, examinations and satisfaction as to all relevant matters referred to in Sub-Clause 4.10 [Site 
Data]. 

 
4.11.2 Unless otherwise stated in the Contract, the Accepted Contract Amount covers all the Contractor's obligations 

under the Contract (including those under Provisional Sums, if any) and all things necessary for the proper 
execution and completion of the Works and the remedying of any defects. 

4.12 Unforeseeable Physical Conditions 
 

4.12.1 In this Sub-Clause, “physical conditions” means natural physical conditions and man-made and other physical 
obstructions and pollutants, which the Contractor encounters at the Site when executing the Works, including 
sub-surface and hydrological conditions but excluding climatic conditions. 

 
4.12.2 If the Contractor encounters adverse physical conditions which he considers to have been Unforeseeable, the 

Contractor shall give notice to the Architect as soon as practicable. 
 

4.12.3 This notice shal ldescribe the physical conditions, so that they can be inspected by the Architect and shall set 
out the reasons why the Contractor considers them to be Unforeseeable. The Contractor shall continue 
executing the Works, using such proper and reasonable measures as are appropriate for the physical 
conditions, and shall comply with any instructions which the Architect may give. If an instruction constitutes a 
Variation, Clause 13 [Variations and Adjustments] shall apply. 

 
4.12.4 If and to the extent that the Contractor encounters physical conditions which are Unforeseeable, gives such a 

notice, and suffers delay and/or incurs Cost due to these conditions, the Contractor shall be entitled subject to 
notice under Sub-Clause 20.1 [Contractor's Claims] to: 

 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
 

 
 



130 

 

 

4.12.5 Upon receiving such notice and inspecting and/or investigating these physical conditions, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine (i) whether and (if so) to 
what extent these physical conditions were Unforeseeable, and (ii) the matters described in sub-paragraphs 
(a) and (b) above related to this extent. 

4.12.6 However, before additional Cost is finally agreed or determined under sub-paragraph (ii), the Architect may 
also review whether other physical conditions in similar parts of the Works (if any) were more favorable than 
could reasonably have been foreseen when the Contractor submitted the Tender. If and to the extent that these 
more favorable conditions were encountered, the Architect may proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the reductions in Cost which were due to these conditions, which may 
be included (as deductions) in the Contract Price and Payment Certificates. However, the net effect of all 
adjustments under sub-paragraph (b) and all these reductions, for all the physical conditions encountered in 
similar parts of the Works, shall not result in a net reduction in the Contract Price. 

 
4.12.7 The Architect shall take account of any evidence of the physical conditions foreseen by the Contractorwhen 

submitting the Tender, which shall be made available by the Contractor, but shall not be bound by the 
Contractor'sinterpretationofanysuchevidence. 

4.13 Rights of Way and Facilities 

Unless otherwise specified in the Contract the Procuring Entity shall provide effective access to and possession 
of the Site including special and/or temporary rights-of-way which are necessary for the Works. The Contractor 
shall obtain, at his risk and cost, any additional rights of way or facilities out side the Site which he may require 
for the purposes of the Works. 

4.14 Avoidance of Interference 
 

4.14.1 The Contractor shall not interfere unnecessarily or improperly with: 

a) The convenience of the public, or 

b) The access to and use and occupation of all roads and foot paths, irrespective of whether they are 
public or in the possession of the Procuring Entity or of others. 

 
 

4.14.2 The Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, losses 
and expenses (including legal fees and expenses) resulting from any such unnecessary or improper 
interference. 

4.15 Access Route 
 

4.15.1 The Contractor shall be deemed to have been satisfied as to the suitability and availability of access routes to 
the Site at Base Date. The Contractor shall use reasonable efforts to prevent any road or bridge from being 
damaged by the Contractor's traffic or by the Contractor's Personnel. These efforts shall include the proper use 
of appropriate vehicles and routes. 

 
4.15.2 Except as otherwise stated in these Conditions: 

a) The Contractor shall (as be tween the Parties) be responsible for any maintenance which may be 
required for his use of access routes; 

b) the Contractor shall provide all necessary signs or directions along access routes, and shall obtain any 
permission which may be required from the relevant authorities for his use of routes, signs and 
directions; 

c) the Procuring Entity shall not be responsible for any claims which may arise from the use or otherwise 
of any access route; 

d) the Procuring Entity does not guarantee the suitability or a vailability of particular access routes; and 

e) Costs due to non-suitability or non-availability, for the use required by the Contractor, of access routes 
shall be borne by the Contractor. 

 



 

 

4.16 Transport of Goods 

 
Unless otherwise stated in the Special Conditions: 

a) the Contractor shall give the Architect not less than 21 days' notice of the date on which any Plant or a 
major item of other Goods will be delivered to the Site; 

b) the Contractor shall be responsible for packing, loading, transporting, receiving, unloading, storing and 
protecting all Goods and other things required for the Works; and 

c) the Contractor shall indemnify and hold the Procuring Entity harmless against and from all damages, 
losses and expenses (including legal fees and expenses) resulting from thetransport of Goods and shall 
negotiate and pay all claims arising from their transport. 

4.17 Contractor's Equipment 

The Contractor shall be responsible for all Contractor's Equipment. When brought on to the Site, Contractor's 
Equipment shall be deemed to be exclusively intended for the execution of the Works. The Contractor shall not 
remove from the Site any major items of Contractor's Equipment without the consent of the Engineer. However, 
consent shall not be required for vehicles transporting Goods or Contractor's Personnel off Site. 

4.18 Protection of the Environment 
 

4.18.1 The contractor shall comply with the applicable environmental laws, regulations and policies. 
 

4.18.2 The Contractor shall take all reasonable steps to protect the environment (both on and off the Site) and to limit 
damage and nuisance to people and property resulting from pollution, noise and other results of his operations. 

4.18.3 The Contractors hall ensure that emissions, surfaced is charges and effluent from the Contractor's activities 
shall not exceed the values stated in the Specification or prescribed by applicable Laws. 

4.19 Electricity, Water and Gas 
 

4.19.1 The Contractor shall, except as stated below, be responsible for the provision of all power, water and other 
services he may require for his construction activities and to the extent defined in the Specifications, for the 
tests. 

 
4.19.2 The Contractor shall be entitled to use for the purposes of the Works such supplies of electricity, water, gas 

and other services as may be available on the Site and of which details and prices are given in the 
Specifications.The Contractor shall, at his risk and cost, provide any apparatus necessary for his use of these 
services and for measuring the quantities consumed. 

4.19.3 The quantities consumed and the amounts due (at these prices) for such services shall be agreed or determined 
by the Architect in accordance with Sub-Clause 2.5 [Procuring Entity's Claims] and Sub-Clause 3.5 
[Determinations]. The Contractor shall pay these amounts to the Procuring Entity. 

4.20 Procuring Entity's Equipment and Free-Issue Materials 
 

4.20.1 The Procuring Entity shall make the Procuring Entity's Equipment (if any) available for the use of the Contractor 
in the execution of the Works in accordance with the details, arrangements and prices stated in the 
Specification. Unless otherwise stated in the Specification: 

a) The Procuring Entitys hall be responsible for the Procuring Entity's Equipment, except that 

b) the Contractor shall be responsible for each item of Procuring Entity's Equipment whilst any of the 
Contractor's Personnel is operating it, driving it, directing it or in possession or control of it. 

 
4.20.1 The appropriate quantities and the amounts due (at such stated prices) for the use of Procuring Entity's 

Equipment shall be agreed or determined by the Architect in accordance with Sub-Clause 2.5 [Procuring 
Entity's Claims] and Sub-Clause3.5 [Determinations]. The Contractor shall pay these amounts to the Procuring 
Entity. 

 
4.20.2 The Procuring Entity shall supply, free of charge, the “free-issue materials” (if any) in accordance with the details 
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stated in the Specification. The Procuring Entity shall, at his risk and cost, provide these materials at the time 
and place specified in the Contract. The Contractor shall then visually inspect them and shall promptly give 
notice to the Architect of any shortage, defect or default in these materials. Unless otherwise agreed by both 
Parties, the Procuring Entity shall immediately rectify the notified shortage, defector default. 

 
4.20.3 After this visual inspection, the free-issue materials shall come under the care, custody and control of the 

Contractor. The Contractor's obligations of inspection, care, custody and control shall not relieve the Procuring 
Entity of liability for any shortage, defect or default not apparent from a visual inspection. 

4.21 Progress Reports 
 

4.21.1 Unless otherwise stated in the Special Conditions, monthly progress reports shall be prepared by the 
Contractor and submitted to the Architect in six copies. The first report shall cover the period up to the 
end of the first calendar month following the Commencement Date. Reports shall be submitted monthly 
thereafter, each within 7 days after the last day of the period to which it relates. 

 
4.21.2 Reporting shall continue until the Contractor has completed all work which is known to be outstanding at 

the completion date stated in the Taking-Over Certificate for the Works. Each report shall include: 
 

a) charts and detailed descriptions of progress, including each stage of design (if any), Contractor's 
Documents, procurement, manufacture, delivery to Site, construction, erection and testing; and 
including these stages for work by each nominated Subcontractor (as defined in Clause 5 
[NominatedSubcontractors]), 

b) photographs showing the status of manufacture and of progress on the Site; 

c) for the manufacture of each main item of Plant and Materials, the name of the manufacturer, 
manufacture location, percentage progress, and the actual or expected dates of: 

i) commencement of manufacture, 

ii) Contractor's inspections, 

iii) tests, and 

iv) shipment and arrival at the Site; 

d) the details described in Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]; 

e) copies of quality assurance documents, test results and certificates of Materials; 

f) list of notices given under Sub-Clause 2.5 [Procuring Entity's Claims] and notices given under Sub- 
Clause 20.1 [Contractor's Claims]; 

g) safety statistics, including details of any hazardous incidents and activities relating to 
environmental aspects and public relations; and 

h) comparison so factual and planned progress, with details of any events or circumstances which may 
jeopardize the completion in accordance with the Contract, and the measures being (or to be) 
adopted to overcome delays. 

4.22 Security of the Site 

 
Unless otherwise stated in the Special Conditions: 

a) The Contractor shall be responsible for keeping unauthorized persons off the Site, and 

b) authorized persons shall be limited to the Contractor's Personnel and the Procuring Entity's 
Personnel; and to any other personnel notified to the Contractor, by the Procuring Entity or the 
Engineer, as authorized personnel of the Procuring Entity's other contractors on the Site. 

4.23 Contractor's Operations on Site 
 

4.23.1 The Contractor shall confine his operations to the Site, and to any additional areas which may be obtained 
by the Contractor and agreed by the Architect as additional working areas. The Contractor shall take all 
necessary precautions to keep Contractor's Equipment and Contractor's Personnel within the Site and 
these additional areas, and to keep them off adjacentl and. 

 
4.23.2 During the execution of the Works, the Contractor shall keep the Site free from all unnecessary obstruction 

and shall store or dispose of any Contractor's Equipment or surplus materials. The Contractor shall clear 



 

 

away and remove from the Site any wreckage, rubbish and Temporary Works which are no longer 
required. 

4.23.3 Upon the issue of a Taking-Over Certificate, the Contractor shall clear away and remove, from that part 
of the Site and Works to which the Taking-Over Certificate refers, all Contractor's Equipment, surplus 
material, wreckage, rubbish and Temporary Works. The Contractor shall leave that part of the Site and 
the Works in a clean and safe condition. However, the Contractor may retain on Site, during the Defects 
Notification Period, such Goods as are required for the Contractor to fulfil obligations under the Contract. 

4.24 Fossils 
 

4.24.1 All fossils, coins, articles of value or antiquity, and structures and other remains or items of geological or 
archaeological interest found on the Site shall be placed under the care and authority of the Procuring Entity. 
The Contractor shall take reasonable precautions to prevent Contractor's Personnel or other persons from 
removing or damaging any of these findings. 

 
4.24.2 The Contractor shall, upon discovery of any such finding, promptly give notice to the Engineer, who shall issue 

instructions for dealing with it. If the Contractor suffers delay and/or incurs Cost from complying with the 
instructions, the Contractor shall give a further notice to the Architect and shall be entitled subject to Sub- 
Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost, which shall be included in the Contract Price. 
After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

5. NOMINATED SUBCONTRACTORS 

5.1 Definition of “nominated Subcontractor” 

In this Contract, “nominated Subcontractor” means a Subcontractor: 

a) Who is nominated by the Procuring Entity, or 

b) Contractor has nominated as a Subcontractor subject to Sub-Clause 5.2 [Objection to Notification]. 

5.2 Objection to Nomination 
 

The Contractor shall not be under any obligation to employ a nominated Subcontractor against whom the 
Contractor raises reasonable objection by notice to the Procuring Entity as soon as practicable, with supporting 
particulars. An objection shall be deemed reasonable if it arises from (among other things) any of the following 
matters, unless the Procuring Entity agrees in writing to indemnify the Contractor against and from the 
consequences of the matter: 

a) there are reasons to believe that the Subcontractor does not have sufficient competence, resources or 
financial strength; 

b) the nominated Subcontractor does not accept to indemnify the Contractor against and from any 
negligence or misuse of Goods by the nominated Subcontractor, his agents and employees; or 

c) the nominated Subcontractor does not accept to enter into a subcontract which specifies that, for the  

 

subcontracted work (including design, if any), the nominated Subcontractor shall: 

i) undertake to the Contractor such obligations and liabilities as will enable the Contractor to discharge 
hisobligations and liabilities under the Contract; 

ii) indemnify the Contractor against and from all obligations and liabilities arising under or in connection 
with the Contract and from the consequences of any failure by the Subcontractor to perform these 
obligations or to fulfil these liabilities, and 

iii) be paid only if and when the Contractor has received from the Procuring Entity payments for sums 
due under the Subcontract referred to under Sub-Clause 5.3 [Payment to nominated 
Subcontractors]. 

 
5.3 Payments to nominated Subcontractors 

The Contractor shall pay to the nominated Subcontractor the amounts shown on the nominated Subcontractor's 
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invoices approved by the Contractor which the Architect certifies to be due in accordance with the subcontract. 
These amounts plus other charges shall be included in the Contract Price in accordance with sub-paragraph 
(b) of Sub-Clause 13.5 [Provisional Sums], except as stated in Sub-Clause 5.4 [Evidence of Payments]. 

5.4 Evidence of Payments 
 

5.4.1 Before issuing a Payment Certificate which includes an amount payable to a nominated Subcontractor, the 
Architect may request the Contractor to supply reasonable evidence that the nominated Subcontractor has 
received all amounts due in accordance with previous Payment Certificates, less applicable deductions for 
retention or otherwise. Unless the Contractor: 

(a) Submits this reasonable evidence to the Engineer, or 
(b) i) Satisfies the Architect in writing that the Contractor is reasonably entitled to withhold or refuse to 

pay these amounts, and 
ii) Submits to the Architect reasonable evidence that the nominated Subcontractor has been notified 

of the Contractor's entitlement, then the Procuring Entity may (at his sole discretion) pay, directto 
the nominated Subcontractor, part or all of such amounts previously certified (less applicable 
deductions) as are due to the nominated Subcontractor and for which the Contractor has failed to 
submit the evidence described in sub-paragraphs (a) or (b) above.The Contractor shall then repay, 
to the Procuring Entity, the amount which the nominated Subcontractor was directly paid by the 
Procuring Entity. 

 
6. STAFF AND LABOR 

6.1 Engagement of Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall make arrangements for the engagement 
of all staff and labor, local or otherwise, and for their payment, feeding, transport, and, when appropriate, 
housing. The Contractor is encouraged, to the extent practicable and reasonable, to employ staff and labor with 
appropriate qualifications and experience from sources within Kenya. 

6.2 Rates of Wages and Conditions of Labor 

6.2.1 The Contractor shall pay rates of wages, and observe conditions of labor, which are not lower than those 
established for the trade or industry where the work is carried out. If no established rates or conditions are 
applicable, the Contractor shall pay rates of wages and observe conditions which are not lower than the general 
level of wages and conditions observed locally by Procuring Entity's whose trade or industry is similar to that 
of theContractor. 

6.2.2 The Contractor shall inform the Contractor's Personnel about their liability to pay personal income taxes in 
Kenya in respect of such of their salaries, wages, allowances and any benefits as are subject to tax under the 
Laws of Kenya for the time being in force, and the Contractor shall perform such duties in regard to such 
deductions there of as may be imposed on him by such Laws. 

6.3 Persons in the Service of Procuring Entity 

The Contractor shall not recruit, or attempt to recruit, staff and labour from amongst the Procuring Entity's 
Personnel. 

6.4 Lab or Laws 

The Contractor shall comply with all the relevant labour Laws applicable to the Contractor's Personnel, including 
Laws relating to their employment, employment of children, health, safety, welfare, immigration and emigration, 
and shall allow them all their legal rights. The Contractor shall require his employees to obey all applicable 
Laws, including those concerning safety at work. 

6.5 Working Hours 

Nowork shall be carried out on the Site on locally recognized days of rest, or outside the normal working hours 
stated in the Special Conditions of Contract, unless: 
a) Otherwise stated in the Contract, 



 

 

b) The Architect gives consent, or 
c) The work is unavoidable, or necessary for the protection of life or property or for the safety of the Works, 

in which case the Contractor shall immediately advise the Engineer, provided that work done outside the 
normal working hours shall be considered and paid for as overtime. 

6.6 Facilities for Staff and Labor 

Except as otherwise stated in the Specification, the Contractor shall provide and maintain all necessary 
accommodation and welfare facilities on site for the Contractor's Personnel. The Contractor shall also provide 
facilities for the Procuring Entity's Personnel as stated in the Specifications. The Contractor shall not permit 
any of the Contractor's Personnel to maintain any temporary or permanent living quarters within the structures 
forming part of the Permanent Works. 

6.7 Health and Safety 

6.7.1 The Contractor shall at all times take all reasonable precautions to maintain the health and safety of the 
Contractor's Personnel. In collaboration with loca lhealth authorities, the Contractor shall ensure that medical 
staff, first aid facilities, sick bay and ambulance service are available at all times at the Site and at any 
accommodation for Contractor's and Procuring Entity's Personnel, and that suitable arrangements are made 
for all necessary welfare and hygiene requirements and for the prevention of epidemics. 

6.7.2 The Contractor shall appoint an accident prevention officer at the Site, responsible for maintaining safety and 
protection against accidents. This person shall be qualified for this responsibility and shall have the authority to 
issue instructions and take protective measures to prevent accidents. Throughout the execution of the Works, 
the Contractor shall provide what ever is required by this person to exercise this responsibility and authority. 

6.7.3 The Contractor shall send, to the Engineer, details of any accident as soon as practicable after itsoccurrence. 
The Contractor shall maintain records and make reports concerning health, safety and welfare of persons, and 
damage to property, as the Architect may reasonably require. 

6.7.4 The Contractor shall conduct an awareness programme on HIV and other sexually transmitted diseases via an 
approved service provider and shall undertake such other measures taken to reduce the risk of the transfer of 
these diseases between and among the Contractor's Personnel and the local community, to promote early 
diagnosis and to assist affected individuals. 

6.8 Contractor's Superintendence 

6.8.1 Throughout the execution of the Works, and as long thereafter as is necessary to fulfil the Contractor's 
obligations, the Contractor shall provide all necessary super intendence to plan, arrange, direct, manage, 
inspect and test the work. 

6.8.2 Superintendence shall be given by a sufficient number of persons having adequate knowledge of the language 
for communications (defined in Sub-Clause 1.4 [Law and Language]) and of the operations to be carried out 
(including the methods and techniques required, the hazards likely to be encountered and methods of 
preventing accidents), for the satisfactory and safe execution of the Works. 

6.9 Contractor's Personnel 

6.9.1 The Contractor's Personnel shall be appropriately qualified, skilled and experienced in their respective trades 
or occupations. The Contractors Key personnel shall be named in the Special Conditions of Contract. The 
Architect may require the Contractor to remove (or cause to be removed) any person employed on the Site or 
Works, including the Contractor's Representative if applicable, who: 

a) Persists in any misconduct or lack of care, 

b) Carries out duties in competently or negligently, 

c) fails to conform with any provisions of the Contract, 

d) persists in any conduct which is prejudicial to safety, health, or the protection of the environment, or 

e) based on reasonable evidence, is determined to have engaged in Fraud and Corruption during the 
execution of the Works. 

6.9.2 If appropriate, the Contractor shall then appoint (or cause to be appointed) a suitable replacement person. 



136 

 

 

6.10 Records of Contractor's Personnel and Equipment 

The Contractor shall submit, to the Engineer, details showing the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment on the Site. Details shall be submitted each calendar 
month, in a form approved by the Engineer, until the Contractor has completed all work which is known to be 
outstanding at the completion date stated in the Taking-Over Certificate for the Works. 

6.11 Disorderly Conduct 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful, riotous or disorderly 
conduct by or amongst the Contractor's Personnel, and to preserve peace and protection of persons and 
property on and near the Site. 

6.12 Foreign Personnel 

6.12.1 The Contractor shall not employ foreign personnel unless the contractor demonstrates that there are no 
Kenyans with the required skills. 

6.12.2 The Contractor shall be responsible for the return of any foreign personnel to the place where they were 
recruited or to their domicile. In the event of the death in Kenya of any of these personnel or members of their 
families, the Contractor shall similarly be responsible for making the appropriate arrangements for their return 
or burial. 

6.13 Supply of Water 

The Contractor shall, having regard to local conditions, provide on the Sitea n adequate supply of drinking and 
other water for the use of the Contractor's Personnel. 

6.14 Measures against Insect and Pest Nuisance 

The Contractor shall a tall times take the necessary precautions to protect the Contractor's Personnel employed 
on the Site from insect and pest nuisance, and to reduce the danger to their health. The Contractor shall comply 
with all the regulations of the local health authorities, including use of appropriate insecticide. 

6.15 Alcoholic Liquor or Drugs 

The Contractor shall not, otherwise than in accordance with the Laws of Kenya, onsite, import, sell, give, barter 
or otherwise dispose of any alcoholic liquor or drugs, or permit or allow importation, sale, gift, barter or disposal 
there of by Contractor's Personnel. 

6.16 Prohibition of Forced or Compulsory Labour 

The Contractor shall not employ forced labor, which consists of any work or service, not voluntarily performed, 
that is exacted from an individual under threat of force or penalty, and includes any kind of involuntary or 
compulsory labor, such as indentured labor, bonded labor or similar labor-contracting arrangements. 

6.17 Prohibition of Harmful Child Labor 

The Contractor shall not employ children in a manner that is economically exploitative, or is likely to be 
hazardous, or to interfere with, the child's education, or to be harmful to the child's health or physical, mental, 
spiritual, moral, or social development. Where the relevant labour laws of Kenya have provisions for 
employment of minors, the Contractor shall follow those laws applicable to the Contractor. Children below the 
age of 18 years shall not be employed in dangerous work. 

6.18 Employment Records of Workers 

The Contractor shall keep complete and accurate records of the employment of labour at the Site. The records 
shall include the names, ages, genders, hours worked and wages paid to all workers. These records shall be 
summarized on a monthly basis and submitted to the Engineer. These records shall be included in the details 
to be submitted by the Contractor under Sub-Clause 6.10 [Records of Contractor's Personnel and Equipment]. 



 

 

6.19 Workers' Organizations 

The Contractor shall comply with the relevant labor laws that recognize workers' rights to form and to join 
workers' organizations of their choosing without interference. 

6.20 Non-Discrimination and Equal Opportunity 

The Contractor shall base the labour employment on the principle of equal opportunity and fair treatment and 
shall not discriminate with respect to aspects of the employment relationship, including recruitment and hiring, 
compensation (including wages and benefits), working conditions and terms of employment, access to training, 
promotion, termination of employ mentor retirement, and discipline. 

7. PLANT, MATERIALS AND WORKMANSHIP 

7.1 Manner of Execution 

The Contractor shall carry out the manufacture/assemble of plant, the production and manufacture of Materials, 
and all other execution of the Works: 

a) In the manner (if any) specified in the Contract, 

b) in a proper workman like and careful manner, in accordance with recognized good practice, and 

c) with properly equipped facilities and non-hazardous Materials, except as otherwise specified in the 
Contract. 

7.2 Samples 

The Contractor shall submit the following samples of Materials, and relevant information, to the Architect for 
consent prior to using the Material sin or for the Works: 

a) manufacturer's standard samples of Materials and samples specified in the Contract, all at the 
Contractor's cost, and 

b) additional samples instructed by the Architect as a Variation. 

Each sample shall be labeled as to origin and intended use in the Works. 

7.3 Inspection 

7.3.1 The Procuring Entity's Personnel shall at all reasonable times: 

a) Have full access to all parts of the Site and to all places from which natural Materials are being 
obtained, and 

b) during production, manufacture and construction (at the Site and elsewhere), be entitled to examine, 
inspect, measure and test the materials and workmanship, and to check the progress of manufacture of 
Plant and production and manufacture of Materials. 

7.3.2 The Contractor shall give the Procuring Entity's Personnel full opportunity to carry out these activities, including 
providing access, facilities, permissions and safety equipment. No such activity shall relieve the Contractor 
from any obligation or responsibility. 

7.3.3 The Contractor shall give notice to the Architect whenever any work is ready and before it is covered up, put 
out of sight, or packaged for storage or transport. The Architect shall then either carry out the examination, 
inspection, measurement or testing without unreasonable delay, or promptly give notice to the Contractor that 
the Architect does not require to do so. If the Contractor fails to give the notice, he shall, if and when required 
by the Engineer, uncover the work and there after reinstate and make good, all at the Contractor's cost. 

7.4 Testing 

7.4.1 This Sub-Clause shall apply to all tests specified in the Contract. 

7.4.2 Except as otherwise specified in the Contract, the Contractor shall provide all apparatus, assistance, documents 
and other information, electricity, equipment, fuel, consumables, instruments, labor, materials, and suitably 
qualified and experienced staff, as are necessary to carry out the specified tests efficiently. The Contractor 
shall agree, with the Engineer, the time and placef ort he specified testing of any Plant, Materials and other 
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parts of the Works. 

7.4.3 The Architect may, under Clause 13 [Variations and Adjustments], vary the location or details of specified tests, 
or instruct the Contractor to carry out additional tests. If these varied or additional tests show that the tested 
Plant, Materials or workmanship is not in accordance with the Contract, the cost of carrying out this Variation 
shall be borne by the Contractor, not withstanding other provisions of the Contract. 

7.4.4 The Architect shall give the Contractor not less than 24 hours' notice of the Architect intention to attend the 
tests. If the Architect does not attend at the time and place agreed, the Contractor may proceed with the tests, 
unless otherwise instructed by the Engineer, and the tests shall then be deemed to have been made in the 
Architect presence. 

7.4.5 If the Contractor suffers delay and/ or incurs Cost from complying with these instructions or as a result of a 
delay for which the Procuring Entity is responsible, the Contractor shall give notice to the Architect and shall 
be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

7.4.6 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

7.4.7 The Contractor shall promptly forward to the Architect duly certified reports of the tests. When thespecified 
tests have be enpassed, the Architect shall endorse the Contractor's test certificate, or issue a certificate to 
him, to that effect. If the Architect has not attended the tests, he shall be deemed to have accepted the readings 
as accurate. 

7.5 Rejection 

7.5.1 If, as a result of an examination, inspection, measurement or testing, any Plant, Materials or workmanship is 
found to be defective or otherwise not in accordance with the Contract, the Architect may reject the Plant, 
Materials or workmanship by giving notice to the Contractor, with reasons. The Contractor shall then promptly 
make good the defect and ensure that the rejected item complies with the Contract. 

7.5.2 If the Architect requires this Plant, Materials or workmanship to be retested, the tests shall be repeated under 
the same terms and conditions. If the rejection and retesting cause the Procuring Entity to incur additional 
costs, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity. 

7.6 Remedial Work 

7.6.1 Not withstanding any previous test or certification, the Architect may instruct the Contractorto: 
a) Remove from the Site and replace any Plant or Materials which is not in accordance with the Contract, 
b) remove and re-execute any other work which is not in accordance with the Contract, and 
c) execute any work which is urgently required for the safety of the Works, whether because of an 

accident, unforeseen able event or otherwise. 

 
7.6.2 The Contractor shall comply with the instruction within a reasonable time, which shall be the time (if any) 

specified in the instruction, or immediately if urgency is specified under sub-paragraph (c). 

7.6.3 If the Contractor fails to comply with the instruction, the Procuring Entity shall be entitled to employ and pay 
other persons to carry out the work. Except to the extent that the Contractor would have been entitled to 
payment for the work, the Contractor shall subject to Sub-Clause 2.5 [Procuring Entity's Claims] pay to the 
Procuring Entity all costs arising from this failure. 

7.6.4 If the contractor repeatedly delivers defective work, the Procuring Entity may consider termination in 
accordance with Clause 15. 

 



 

 

7.7 Ownership of Plant and Materials 

Except as otherwise provided in the Contract, each item of Plant and Materials shall become the property of the 
Procuring Entity at whichever is the earlier of the following times, free from liens and other encumbrances: 

a) When it is in corporated in the Works; 

b) when the Contractor is paid the corresponding value of the Plant and Materials under Sub-Clause 8.10 
[Payment for Plant and Materials in Event of Suspension]. 

7.8 Royalties 

Unless otherwise stated in the Specification, the Contractor shall pay all royalties, rents and other payments for: 

a) Natural materials obtained from outside the Site, and 

b) thedisposal of material from demolitions and excavations and of other surplus material (whether natural 
or man-made), except to the extent that disposal is as within the Site are specified in the Contract. 

8. COMMENCEMENT, DELAYS AND SUSPENSION 

8.1 Commencement of Works 

8.1.1 Except as otherwise specified in the Special Conditions of Contract, the Commencement Date shall be the date 
at which the following precedent condition shave all been fulfilled and the Architect notification recording the 
agreement of both Parties on such fulfilment and instructing to commence the Work is received by the 
Contractor: 

a) Signature of the Contract Agreement by both Parties, and if required, approval of the Contract by relevant 
authorities of Kenya; 

b) except if otherwise specified in the Special Conditions of Contract, effective access to and possession of 
the Site given to the Contractor together with such permission(s) under (a) of Sub-Clause 1.13 
[Compliance with Laws] as required for the commencement of the Works. 

c) Receipt by the Contractor of the Advance Payment under Sub-Clause 14.2 [Advance Payment] provided 
that the corresponding bank guarantee has been delivered by the Contractor. 

8.1.2 If the said Architect instruction is not received by the Contractor within 180 days from his receipt of the Letter 
of Acceptance, the Contractor shall be entitled to terminate the Contract under Sub-Clause1 6.2 [Terminationby 
Contractor]. 

8.1.3 The Contractor shall commence the execution of the Works as soon as is reasonably practicable after the 
Commencement Date and shal lthen proceed with the Works with due expedition and without delay. 

8.2 Time for Completion 

The Contractor shall complete the whole of the Works, and each Section (if any), within the Time for Completion 
for the Works or Section (as the case may be), including: 

a) Achieving the passing of the Testson Completion, and 

b) completing all work which is stated in the Contract as being required for the Works or Section to be 
considered to be completed for the purposes of taking-over under Sub-Clause 10.1 [Taking Over of the 
Works and Sections]. 

8.3 Programme 

8.3.1 The Contractor shall submit a detailed time programme to the Architect within1 4 days after receiving the notice 
under Sub-Clause 8.1 [Commencement of Works]. The Contractor shall also submit a revised programme 
whenever the previous programme is inconsistent with actual progress or with the Contractor's obligations. 
Each programme shall include: 

a) The order in which the Contractor intends to carry out the Works, including the anticipated timing of each 
stage of design (if any), Contractor's Documents, procurement, manufacture of Plant, delivery to Site, 
construction, erection and testing, 

b) each of these stages for work by each nominated Subcontractor (as defined in Clause 5 [Nominated 
Subcontractors]), 

c) the sequence and timing of inspections and tests specified in the Contract, and 
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d) a supporting report which includes: 

i) 
 

ii) 

a general description of the methods which the Contractor intends to adopt, and of the major 
stages, in the execution of the Works, and 

details showing the Contractor's reasonable estimate of the number of each class of Contractor's 
Personnel and of each type of Contractor's Equipment, required on the Site for each major stage. 

 



 

 

 

8.3.2 Unless the Engineer, within 14 days after receiving a programme, gives notice to the Contractor stating the 
extent to which it does not comply with the Contract, the Contractor shall proceed in accordance with the 
programme, subject to his other obligations under the Contract. The Procuring Entity's Personnel shall be 
entitled to rely upon the programme when planning their activities. 

8.3.3 The Contractor shall promptly give notice to the Architect of specific probable future events or circumstances 
which may adversely affect the work, increase the Contract Price or delay the execution of the Works. 

 

8.3.4 If, at anytime, the Architect gives notice to the Contractor that a programme fails (to the extent stated) to comply 
with the Contractor to be consistent with actual progress and the Contractor's stated intentions, the Contractor 
shall submit a revised programme to the Architect in accordance with this Sub-Clause. 

8.4 Extension of Time for Completion 

8.4.1 The Contractor shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to an extension of the Time 
for Completion if and to the extent that completion for the purposes of Sub-Clause 10.1 [Taking Over of the 
Works and Sections] is or will be delayed by any of the following causes: 

a) a Variation (unless an adjustment to the Time for Completion has been agreed under Sub-Clause 13.3 
[Variation Procedure]) or other substantial change in the quantity of an item of work included in the 
Contract, 

b) a cause of delay giving an entitlement to extension of time under a Sub-Clause of these Conditions, 

c) exceptionally adverse climatic conditions, 

d) Unforeseeable shortages in the availability of personnel or Goods caused by epidemic or governmental 
actions, or 

e) any delay, impediment or prevention caused by or attributable to the Procuring Entity, the Procuring 
Entity's Personnel, or the Procuring Entity's other contractors. 

8.4.2 If the Contractor considers itself to be entitled to an extension of the Time for Completion, the Contractor shall 
give notice to the Architect in accordance with Sub-Clause 20.1 [Contractor's Claims]. When determining each 
extension of time under Sub-Clause 20.1, the Architec tshall review previous determinations and may increase, 
but shall not decrease, the total extension of time. 

8.5 Delays Caused by Authorities 

If the following conditions apply, namely: 

a) The Contractor has diligently followed the procedures laid down by the relevant legally constituted 
public authorities in Kenya, 

b) These authorities delay or disrupt the Contractor's work, and 

c) the delay or disruption was Unforeseeable, then this delay or disruption will be considered as a cause of 
delay under sub-paragraph (b) of Sub-Clause 8.4 [Extension of Time for Completion]. 

8.6 Rate of Progress 

8.6.1 If, at anytime: 
a) Actual progress is too slow to complete within the Time for Completion, and/or 

b) Progress has fallen (or will fall) behind the current programme under Sub-Clause 8.3 [Programme], other 
than as a result of a cause listed in Sub-Clause 8.4 [Extension of Time for Completion], then the Architect 
may instruct the Contractor to submit, under Sub-Clause 8.3 [Programme], a revised programme and 
supporting report describing the revised methods which the Contractor proposes to adopt in order to 
expedite progress and complete within the Time for Completion. 

8.6.2 Unless the Architect notifies otherwise, the Contractor shall adopt these revised methods, which mayrequire 
increases in the working hours and/or in the numbers of Contractor's Personnel and/or Goods, at the risk and 
cost of the Contractor. If these revised methods cause the Procuring Entity to incur additional costs, the 
Contractor shall subject to notice under Sub-Clause 2.5 [Procuring Entity's Claims] pay these costs to the 
Procuring Entity, in addition to delay damages (if any) under Sub-Clause 8.7 below. 
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8.6.3 Additional costs of revised methods including acceleration measures, instructed by the Architect to reduce 
delays resulting from causes listed under Sub-Clause 8.4 [Extension of Time for Completion] shall be paid by 
the Procuring Entity, without generating, however, any other additional payment benefit to the Contractor. 

8.7 Delay Damages 

8.7.1 If the Contractor fails to comply with Sub-Clause 8.2 [Time for Completion], the Contractor shall subject to notice 
under Sub-Clause 2.5 [Procuring Entity's Claims] pay delay damages to the Procuring Entity for this default. 
These delay damages shall be the sum stated in the Special Conditions of Contract, which shall be paid for 
everyday which shall elapse between the relevant Time for Completion and the date stated in the taking-Over 
Certificate. However, the total amount due under this Sub-Clause shall not exceed the maximum amount of 
delay damages (if any) stated in the Special Conditions of Contract. 

8.7.2 These delay damages shall be the only damages due from the Contractor for such default, other than in the 
event of termination under Sub-Clause 15.2 [Termination by Procuring Entity] prior to completion of the Works. 
These damages shall not relieve the Contractor from his obligation to complete the Works, or from any other 
duties, obligations or responsibilities which he may have under the Contract. 

8.8 Suspension of Work 

8.8.1 The Architect may at anytime instruct the Contractor to suspend progress of part or all of the Works. During 
such suspension, the Contractor shall protect, store and secure such part or the Works a gainst any 
deterioration, loss or damage. 

8.8.2 The Architect may also notify the cause for the suspension. If and to the extent that the cause is notified and is 
the responsibility of the Contractor, the following Sub-Clauses 8.9, 8.10 and 8.11 shall not apply. 

8.9 Consequences of Suspension 

8.9.1 If the Contractor suffers delay and/or incurs Cost from complying with the Architect instructions under Sub- 
Clause 8.8 [Suspension of Work] and/or from resuming the work, the Contractor shall give notice to the Architect 
and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) Payment of any such Cost, which shall be included in the Contract Price. 

8.9.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause3.5 [Determinations] to 
agree or determine these matters. 

8.9.3 The Contractor shall not be entitled to an extension of time for, or to payment of the Cost incurred in, making 
good the consequences of the Contractor's faulty design, workmanship or materials, or of the Contractor's 
failure to protect, store or secure in accordance with Sub-Clause 8.8 [Suspension of Work]. 

8.10 Payment for Plant and Materials in Event of Suspension 

The Contractor shall be entitled to payment of the value (as at the date of suspension) of Plant and/ or Materials 
which have not been delivered to Site, if: 

a) The work on Plant or delivery of Plant and/ or Materials has been suspended for more than 30 days, and 

b) the Contractor has marked the Plant and/or Materials as the Procuring Entity's property in accordance 
with the Architect instructions. 

8.11 ProlongedSuspension 

If the suspension under Sub-Clause 8.8 [Suspension of Work] has continued for more than 84 days, the 
Contractor may request the Architect permission to proceed. If the Architect does not give permission within 30 
days after being requested to do so, the Contractor may, by giving notice to the Engineer, treat the suspension 
as an omission under Clause 13 [Variations and Adjustments] of the affected part of the Works. If the suspension 
affects the whole of the Works, the Contractor may give notice of termination under Sub-Clause 16.2 
[Termination by Contractor]. 



 

 

8.12 Resumption of Work 

After the permission or instruction to proceed is given, the Contractor and the Architect shall jointly examine 
the Works and the Plant and Materials affected by the suspension. The Contractor shall make good any 
deterioration or defect in or loss of the Works or Plant or Materials, which has occurred during the suspension 
after receivingf rom the Architec tan instruction to this effect under Clause 13 [Variations and Adjustments]. 

9. TESTS ON COMPLETION 

9.1 Contractor's Obligations 

9.1.1 The Contractor shall carry out the Tests on Completion in accordance with this Clause and Sub-Clause 7.4 
[Testing], after providing the documents in accordance with sub-paragraph (d) of Sub-Clause 4.1 [Contractor's 
General Obligations]. 

9.1.2 The Contractor shall give to the Architect not less than 21 days' notice of the date after which the Contractor 
will be ready to carry out each of the Tests on Completion. Unless otherwise agreed, Tests on Completion shall 
be carried out within 14 days after this date, on such day or days as the Architect shall instruct. 

9.1.3 In considering the results of the Tests on Completion, the Architect shall make allowances for the effect of any 
use of the Works by the Procuring Entity on the performance or other characteristics of the Works. As soon as 
the Works, or a Section, have passed any Tests on Completion, the Contractor shall submit a certified report of 
the resultsof these Tests to the Engineer. 

9.2 Delayed Tests 

9.2.1 If the Tests on Completion are being unduly delayed by the Procuring Entity, Sub-Clause 7.4 [Testing] (fifth 
paragraph) and/ or Sub-Clause 10.3 [Interference with Tests on Completion] shall be applicable. 

9.2.2 If the Tests on Completion are being unduly delayed by the Contractor, the Architect may by notice require the 
Contractor to carry out the Tests within 21 days after receiving the notice. The Contractor shall carry out the 
Testson such day or days within that period as the Contractor may fix and of which he shall give notice to the 
Engineer. 

9.2.3 If the Contractor fails to carryout the Tests on Completion within the period of 21 days, the Procuring Entity's 
Personnel may proceed with the Test sat the risk and cost of the Contractor. The Tests on Completion shall 
then be deemed to have been carried out in the presence of the Contractor and the results of the Tests shall 
be accepted asaccurate. 

9.3 Retesting of related works 

If the Works, or a Section, fail to pass the Tests on Completion, Sub-Clause 7.5 [Rejection] shall apply, and the 
Architect or the Contractor may require the failed Tests, and Tests on Completion on any related work, to be 
repeated under the same terms and conditions. 

9.4 Failure to Pass Tests on Completion 

9.4.1 If the Works, or a Section, fail to pass the Tests on Completion repeated under Sub-Clause 9.3 [Retesting], the 
Architect shall be entitled to: 

a) Order further repetition of Tests on Completion under Sub-Clause 9.3; or 

b) if the failure deprives the Procuring Entity of substantially the whole benefit of the Works or Section, reject 
the Works or Section (as the case may be), in which event the Procuring Entity shall have the same 
remedies as are provided in sub-paragraph (c) of Sub-Clause1 1.4 [Failure to Remedy Defects]. 

10. PROCURING ENTITY'S TAKING OVER 

10.1 Taking Over of the Works and Sections 

10.1.1 Except as stated in Sub-Clause 9.4 [Failure to Pass Tests on Completion], the Works shall be taken over by the 
Procuring Entity when (i) the Works have been completed in accordance with the Contract, including the matters 
described in Sub-Clause 8.2 [Time for Completion] and except as allowed in sub-paragraph (a) below, and (ii) 
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a Taking-Over Certificate for the Works has been issued, or is deemed to have been issued in accordance with 
this Sub-Clause. 

10.1.2 The Contractor may apply by notice to the Architect for a Taking-Over Certificate not earlier than 14 days before 
the Works will, in the Contractor's opinion, be complete and ready for taking over. If the Works are divided into 
Sections, the Contract or may similarly apply for a Taking-Over Certificate for each Section. 

10.1.3 The Architect shall, within 30 days after receiving the Contractor's application: 
a) Issue the Taking-Over Certificate to the Contract or, stating the date on which the Works or Section were 

completed in accordance with the Contract, except for any minor out standing work and defects which will 
not substantially affect the use of the Works or Section for their intended purpose (either until or whilst this 
work is completed and  
 
these defects are remedied); or 

b) reject the application, giving reasons and specifying the work required to be done by the Contractor to 
enable the Taking-Over Certificate to be issued. The Contractor shall then complete this work before 
issuing a further notice undert his Sub-Clause. 

10.1.4 If the Architect fails either to issue the Taking-Over Certificate or to reject the Contractor's application within the 
period of 30 days, and if the Works or Section (as the case may be) are substantially in accordance with the 
Contract, the Taking-Over Certificate shall be deemed to have been issued on thel ast day of that period. 

10.2 Taking Over of Parts of the Works 

10.2.1 The Architect may, at the sole discretion of the Procuring Entity, issue a Taking-Over Certificate for any part of 
the Permanent Works. 

10.2.2 The Procuring Entity shall not use any part of the Works (other than as a temporary measure which is either 
specified in the Contract or agreed by both Parties) unless and until the Architect has issued a Taking-Over 
Certificate for this part. However, if the Procuring Entity does use any part of the Works before the Taking-Over 
Certificate is issued: 

a) The part which is used shall be deemed to have been taken over as from the date on which it is used, 

b) the Contractor shall cease to be liable for the care of such part as from this date, when responsibility shall 
pass to the Procuring Entity, and 

c) if requested by the Contractor, the Architect shall issue a Taking-Over Certificate for this part. 

10.2.3 After the Architect has issued a Taking-Over Certificate for a part of the Works, the Contractor shall be given 
the earliest opportunity to take such steps as may be necessary to carry out any outstanding Tests on 
Completion. The Contractor shall carry out these Tests on Completion as soon as practicable before the expiry 
date of the relevant Defects Notification Period. 

10.2.4 If the Contractor incurs Cost as a result of the Procuring Entity taking over and/or using a part of the Works, 
other than such use as is specified in the Contractor agreed by the Contractor, the Contractor shall (i) give 
notice to the Architect and (ii) be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to payment of any 
such accrued costs, which shall be included in the Contract Price. After receiving this notice, the Architect shall 
proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this accrued cost. 

10.2.5 If a Taking-Over Certificate has been issued for a part of the Works (other than a Section), the delay damages 
there after for completion of the remainder of the Works shall be reduced. Similarly, the delay damages for the 
remainder of the Section (if any) in which this part is included shall also be reduced. For any period of delay 
after the date stated in this Taking-Over Certificate, the proportional reduction in these delay damages shall be 
calculated as the proportion which the value of the part so certified bears to the value of the Works or Section 
(as the case may be) as a whole. The Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these proportions. The provisions of this paragraph shall only apply to 
the daily rate of delay damages under Sub-Clause 8.7 [Delay Damages] and shall not affect the maximum 
amount of these damages. 

 
 

 



 

 

10.3 Interference with Tests on Completion 

10.3.1 If the Contractor is prevented, for more than 14 days, from carrying out the Tests on Completion by a cause for 
which the Procuring Entity is responsible, the Procuring Entity shall be deemed to have taken over the Works 
or Section (as the case may be) on the date when the Tests on Completion would otherwise have been 
completed. 

10.3.2 The Architect shall then issue a Taking-Over Certificate accordingly, and the Contractor shall carry out the Tests 
on Completion as soon as practicable, before the expiry date of the Defects Notification Period. The Architect 
shall require the Tests on Completion to be carried out by giving 14 days' notice and in accordance with the 
relevant provisions of the Contract. 

10.3.3 If the Contractor suffers delay and/or incurs Cost as a result of this delay in carrying out the Tests on Completion, 
the Contractor shall give notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's 
Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such accrued costs, which shall be included in the Contract Price. 

 
10.3.4 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 

agree or determine these matters. 

10.4 Surfaces Requiring Reinstatement 

Except as otherwise stated in a Taking-Over Certificate, a certificate for a Section or part of the Works shall 
not be deemed to certify completion of any ground or other surfaces requiring reinstatement. 

11. DEFECTS LIABILITY 

11.1 Completion of Outstanding Work and Remedying Defects 

11.1.1 In order that the Works and Contractor's Documents, and each Section, shall be in the condition required by 
the Contract (fairwear and tear excepted) by the expiry date of the relevant Defects Notification Period or as 
soon as practicable there after, the Contractor shall: 

a) complete any work which is outstanding on the date stated in a Taking-Over Certificate, within such 
reasonable time as is instructed by the Engineer, and 

b) execute all work required to remedy defects or damage, as may be notified by (or on behalf of) the 
Procuring Entity on or before the expiry date of the Defects Notification Period for the Works or Section 
(as the case may be). 

11.1.2 If a defect appears or damage occurs, the Contractor shall be notified accordingly by the Engineer. 

11.2 Cost of Remedying Defects 

11.2.1 All work referred to in sub-paragraph (b) of Sub-Clause 11.1 [Completion of Outstanding Work and Remedying 
Defects] shall be executed at the risk and cost of the Contractor, if and to the extent that the work is attributable 
to: 

a) Any design for which the Contractor is responsible, 

b) Plant, Materials or workmanship not being in accordance with the Contract, or 

c) Failure by the Contractor to comply with any other obligation. 

11.2.2 If and to the extent that such work is attributable to any other cause, the Contractor shall be notified promptly 
by (or on behalf of) the Procuring Entity, and Sub-Clause 13.3 [Variation Procedure] shall apply. 

11.3 Extension of Defects Notification Period 

11.3.1 The Procuring Entity shall be entitled subject to Sub-Clause 2.5 [Procuring Entity's Claims] to an extension of 
the Defects Notification Period for the Works or a Section if and to the extent that the Works, Section or a major 
item of Plant (as the case may be, and after taking over) cannot be used for the purposes for which they are 
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intended by reason of a defect or by reason of damage attributable to the Contractor. However, a Defects 
Notification Period shall not be extended by more than two years. 

11.3.2 If delivery and/ or erection of Plant and/ or Materials was suspended under Sub-Clause 8.8 [Suspension of 
Work] or Sub-Clause 16.1 [Contractor's Entitlement to Suspend Work], the Contractor's obligations under this 
Clause shall not appl yto any defectsor damage occurring more than two years after the Defects Notification 
Period for the Plant and/ or Materials would otherwise have expired. 

11.4 Failure to Remedy Defects 

11.4.1 If the Contractor fails to remedy any defect or damage within a reasonable time, a date may be fixed by the 
Engineer, on or by which the defect or damage is to be remedied. The Contractor shall be given reasonable 
notice of this date. 

11.4.2 If the Contractor fails to remedy the defect or damage by this notified date and this remedial work was to be 
executed at the cost of the Contractor under Sub-Clause 11.2[ Costo f Remedying Defects], the Procuring Entity 
may (at his option): 

(a) Carry out the work itself or by others, in a reasonable manner and at the Contractor's cost, but the 
Contractor shall have no responsibility for this work; and the Contractor shall subject to Sub-Clause 2.5 
[Procuring Entity's Claims] pay to the Procuring Entity the costs reasonably incurred by the Procuring 
Entity in remedying the defect or damage; 

(b) Requirethe Architect to agree or determine a reasonable reduction in the Contract Price in accordance 
with Sub-Clause 3.5 [Determinations]; or 

(c) if the defect or damage deprives the Procuring Entity of substantially the whole benefit of the Works or 
any major part of the Works, terminate the Contractas a whole, or in respect of such major part which 
cannot be put to the intended use. Without prejudice to any other rights, under the Contractor otherwise, 
the Procuring Entity shall then be entitled to recover all sums paid for the Works or for such part (as the 
case may be), plus financing costs and the cost of dismantling the same, clearing the Site and returning 
Plant and Materials to the Contractor. 

11.5 Removal of Defective Work 

If the defector damage cannot be remedied expeditiously on the Site and the Procuring Entity gives consent, 
the Contractor may remove from the Site for the purposes of repair such items of Plant as are defective or 
damaged. This consent may require the Contractor to increase the amount of the Performance Security by the 
full replacement cost of these items, or to provide other appropriate security. 

11.6 Further Tests 

11.6.1 If the work of remedying of any defector damage may affect the performance of the Works, the Architect may 
require the repetition of any of the tests described in the Contract. The requirement shall be made by notice 
within 14 days after the defect or damage is remedied. 

11.6.2 These tests shall be carried out in accordance with the terms applicable to the previous tests, except that they 
shall be carried out at the risk and cost of the Party liable, under Sub-Clause 11.2 [Cost of Remedying Defects], 
for the cost of the remedial work. 

11.7 Right of Access 

Unti lthe Completion Certificate has been issued, the Contractor shall have such right of access to the Works 
as is reasonably required in order to comply with this Clause, except as may be inconsistent with the Procuring 
Entity's reasonable security restrictions. 

11.8 Contractor to Search 

The Contractor shall, if required by the Engineer, search for the cause of any defecton parts of the works that 
have already accepted, under the direction of the Engineer. Unless the defect is to be remedied at the cost of 
the Contractor under Sub-Clause 11.2 [Cost of Remedying Defects], the Cost of the search plus profit shall be 
agreed or determined by the Architect in accordance with Sub-Clause 3.5 [Determinations] and shall be 
included in the Contract Price. 



 

 

11.9 Completion Certificate 

11.9.1 Performance of the Contractor's obligations shall not be considered to have been completed until the Architect 
has issued the Completion Certificate to the Contractor, stating the date on which the Contractor completed his 
obligations under the Contract. 

11.9.2 The Architect shall issue the Completion Certificate within 30days after the latest of the expiry dates of the 
Defects Liability Period, or as soon there after as the Contractor has supplied all the Contractor's Documents 
and completed and tested all the Works, including remedying any defects. A copy of the Completionn Certificate 
shall be issued to the Procuring Entity. 

11.9.3 Only the Completion Certificate shall be deemed to constitute acceptance of the Works. 

 

11.10 Unfulfilled Obligations 

After the Completion Certificate has been issued, each Party shall remain liable for the fulfilment of any 
obligation which remains unperformed at that time. For the purposes of determining the nature and extent of 
unperformed obligations, the Contract shall be deemed to remain in force. 

11.11 Clearance of Site 

11.11.1 Upon receiving the Completion Certificate, the Contractor shall remove any remaining Contractor's Equipment, 
surplus material, wreckage, rubbish and Temporary Works from the Site. 

11.11.2 If all these items have not been removed within 30 days after receipt by the Contractor of the Completion 
Certificate, the Procuring Entity may sell or otherwise dispose of any remaining items. The Procuring Entity 
shall be entitled to be paid the costs incurred in connection with, or attributable to, such sale or disposal and 
restoring the Site. 

11.11.3 Any balance of the moneys from the sale shall be paid to the Contractor. If these moneys are less than the 
Procuring Entity's costs, the Contractor shall pay the outstanding balance to the Procuring Entity. 

12. MEASUREMENT AN DEVALUATION 

12.1 Works to be Measured 

12.1.1 The Works shall be measured, and valued for payment, in accordance with this Clause. The Contractorshall 
show in each application under Sub-Clauses 14.3 [Application for Interim Payment Certificates], 14.10 
[Statement on Completion] and 14.11 [Application for Final Payment Certificate] the quantities and other 
particulars detailing the amounts which he considers to be entitled under the Contract. 

12.1.2 Whenever the Architect requires any part of the Works to be measured, reasonable notice shall be given to 
the Contractor's Representative, who shall: 
a) promptly either attend or send another qualified representative to assist the Architect in making the 

measurement, and 
b) supply any particulars requested by the Engineer. 

12.1.3 If the Contractor fails to attend or send a representative, the measurement made by the Architect shall be 
accepted as accurate. 

12.1.4 Except as otherwise stated in the Contract, wherever any Permanent Works are to be measured from records, 
these shall be prepared by the Engineer. The Contractor shall, as and when requested, attend to examine 
and agreet her ecords with the Engineer, and shall sign the same when agreed. If the Contractor does not 
attend, the records shall be accepted as accurate. 

12.1.5 If the Contractor examines and disagrees the records, and/ or does not sign them as agreed, then the 
Contractor shall give notice to the Architect of the respects in which the records are asserted to be inaccurate. 
After receiving this notice, the Architect shall review the records and either confirm or vary them and certify 
the paymentofthe undisputed part. If the Contractor does not so give notice to the Architect within 14 days 
after being requested to examine the records, they shall be accepted as accurate. 



148 

 

 

12.2 Method of Measurement 

Except as otherwise stated in the Contract: 
a) Measurement shall be made of the net actual quantity of each item of the Permanent Works, and 
b) the method of measurement shall be in accordance with the Bill of Quantities or other applicable 

Schedules. 

12.3 Evaluation 

12.3.1 Except as otherwise stated in the Contract, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine the value of workd one by evaluating each item of work, applying the 
measurement agreed or determined in accordance with the above Sub-Clauses 12.1 and 12.2 and the 
appropriate rate or price for the item. 

12.3.2 For each item of work, the appropriate rate or price for the item shall be the rate or price specified for such item 
in the Contractor, if there is no such item, specified for similar work. 

12.3.3 Any item of work included in the Bill of Quantities for which no rate or price was specified shall be considered 
as included in other rates and prices in the Bill of Quantities and will not be paid for separately. 

12.3.4 However, for a new item of work, a new rate or price shall be appropriate for such item of work if: 

a) The work is instructed under Clause13 [Variations and Adjustments], 

b) no rate or price is specified in the Contract for this item, and 

c) no specified rate or price is appropriate because the item of work is not of similar character, or is not 
executed under similar conditions, as any item in the Contract. 

12.3.5 Each new rate or price shall be derived from any relevant rates or prices in the Contract. If no rates or prices 
are relevant for the new item of work, it shall be derived from the reasonable Cost of executing such work, 
prevailing market rates, together with profit, taking account of any other relevant matters. 

12.3.6 Until such time as an appropriate rate or price is agreed or determined, the Architect shall determine a 
provisional rate or price for the purposes of Interim Payment Certificates as soon as the concerned work 
commences. 

12.3.7 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not 
paid less or more relative to the contract price (which would be the tender price), payment valuation certificates 
and variation orders on omissions and additions valued based on rates in the Bill of Quantities or schedule of 
rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked out during 
tender evaluation is worked out as follows: (corrected tender price– tender price)/ tender price X 100. 

12.4 Omissions 
Whenever the omission of any work forms part (or all) of a Variation, the value of which has not been agreed, if: 

a) The Contractor will incur (or has incurred) cost which, if the work had not been omitted, wouldhavebeen 
deemed to be covered by a sum forming part of the Accepted Contract Amount; 

b) The omission of the work will result (or has resulted) in this sum not forming part of the Contract Price; and 

c) this cost is not deemed to be included in the evaluation of any substituted work; then the Contractor shall 
give notice to the Architect accordingly, with supporting particulars. Upon receiving this notice, the 
Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or determine this 
cost, which shall be included in the Contract Price. 

13. VARIATIONS AND ADJUSTMENTS 

13.1 Right to Vary 
13.1.1 Variations may be initiated by the Architect at any time prior to issuing the Taking-Over Certificate for the Works, 

either by an instruction or by a request for the Contractor to submit a proposal. No Variation instructed by the 
Architect under this Clause shall in any way vitiate or in validate the Contract. 

13.1.2 The Contractor shall execute and be bound by each Variation, unless the Contractor promptly gives notice to 
the Architect stating (with supporting particulars) that (i) the Contractor cannot readily obtain the Goods required 
for the Variation, or (ii) such Variation triggers a substantial change in the sequence or progress of the Works. 



 

 

Upon receiving this notice, the Architect shall cancel, confirm or vary the instruction. 

13.1.3 Each Variation may include: 

a) changes to the quantities of any item of work included in the Contract (however, such changes do not 
necessarily constitute a Variation), 

b) changes to the quality and otherc haracteristics of any item of work, 

c) changes to the levels, positions and/ or dimensions of any part of the Works, 

d) omission of any work unless it is to be carried out by others, 

e) any additional work, Plant, Materials or services necessary for the Permanent Works, including any 
associated Tests on Completion, boreholes and other testing and exploratory work, or 

f) changes to the sequence or timing of the execution of the Works. 

13.1.4 The Contractor shall not make any alteration and/or modification of the Permanent Works, unless and until 
the Architect instructs after obtaining approval of the Procuring Entity. 

13.2. Variation Order Procedure 

13.2.1 Priortoany Variation Order under Sub-Clause 13.1.4 the Architect shall notify the Contractor of the nature and 
form of such variation. As soon as possible after having received such notice, the Contractor shall submit to 
the Engineer: 

a) A description of work, if any, to be performed and a programme for its execution, and 

b) the Contractor's proposals for any necessary modifications to the Programme according to Sub-Clause 
8.3 or to any of the Contractor's obligations under the Contract, and 

c) the Contractor's proposals for adjustment to the Contract Price. 

Following the receipt of the Contractor's submission the Architect shall, after due consultation with the Employer 
and the Contractor, decide as soon as possible whether or not the variation shall be carried out. If the Architect 
decides that the variation shall be carried out, he shall issue a Variation Order clearly identified as such in 
accordance with the Contractor's submission or as modified by agreement. 

If the Architect and the Contractor are unable to agree the adjustment of the Contract Price, the provisions of 
Sub-Clause 13.2.2 shall apply. 

13.2.2 Disagreement on Adjustment of the Contract Price 

If the Contractor and the Architecture unable to agree on the adjustment of the Contract Price, the adjustment 
shall be determined in accordance with the rates specified in the Bills of Quantities or Schedule of Daywork 
Prices. If the rates contained in the Bills of Quantities or Dayworks Prices are not directly applicable to the 
specific work in question, suitable rates shall be established by the Architect reflecting the level of pricing in the 
Dayworks Prices. Where rates are not contained in the said Prices, the amount shall be such as is in all the 
circumstances reasonable, reflecting a market price. Due account shall be taken of any over-or under-recovery 
of overheads by the Contractor in consequence of the variation. The Contractor shall also be entitled to be 
paid: 
a) The cost of any partial execution of the Work srendered useless by any such variation, 
b) Thecostof making necessary alterations to Plant already manufactured or in the course of manufacture 

or of any work done that has to be altered in consequence of such a variation, 
c) any additional costs incurred by the Contractor by the disruption of the progress of the Works as 

detailed in the Programme, and 
d) the net effect of the Contractor's financec osts, including interest, caused by the variation. 

The Architect shall on this basis determine the rates or prices to enable on-account payment to be included in 
certificates of payment. 

13.2.3 Contractor to Proceed 

On receipt of a Variation Order, the Contractor shall forth with proceed to carry out the variation and be bound 
to these Conditions in so doing as if such variation was stated in the Contract. The work shall not be delayed 
pending the granting of an extension of the Time for Completion or an adjustment to the Contract Price under 
Sub-Clause31.3. 
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13.3 Value Engineering 

13.3.1 TheContractor may, at anytime, submit to the Architect written proposal which (in the Contractor's opinion) will, 
if adopted, (i) accelerate completion, (ii) reduce the cost to the Procuring Entity of executing, maintaining or 
operating the Works, (iii) improve the efficiency or value to the Procuring Entity of the completed Works, or 
(iv) otherwise be of benefit to the Procuring Entity. 

13.3.2 The proposal shall be prepared at the cost of the Contractor and shall include the items listed in Sub-Clause 
13.3 [Variation Procedure]. 

13.2.3 If a proposal, which is approved by the Engineer, includes a change in the design of part of the Permanent 
Works, then unless otherwise agreed by both Parties: 
a) The Contractor shall design this part, 

b) sub-paragraphs (a) to (d) of Sub-Clause 4.1 [Contractor's General Obligations] shall apply, and 
c) if this change results in a reduction in the contract value of this part, the Architect shall proceed in 

accordance with Sub-Clause 3.5 [Determinations] to agree or determine a fee, which shall be included in 
the Contract Price. This fee shall behalf (50%) of the difference between the following amounts: 
i) such reduction in contract value, resulting from the change, excluding adjustments under Sub-Clause 

13.8 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for Changes in Cost], 
and 

ii) the reduction (if any) in the value to the Procuring Entity of the varied works, taking account of any 
improvement in quality, anticipated life or operational efficiencies. 

13.3.4 However, if the amount established in item 13.2.3 (c) (i) is less than amount established in item 13.2.3 (c (ii), 
there shall not be a fee. However, if the if the amount established in item 13.2.3 (c) (i) is more than amount 
established in item 13.2.3 (c (ii), it shall result in a price variation to the Procuring Entity. 

13.4 Variation Procedure for Value Engineering proposal 

13.4.1 If the Architect requests a proposal, prior to instructing a Variation, the Contractor shall respond in writinga s 
soon as practicable, either by giving reasons why he cannot comply (if this is the case) or by submitting: 
a) A description of the proposed work to be performed and a programme for its execution, 
b) the Contractor's proposal for any necessary modifications to the programme according to Sub-Clause 

8.3 [Programme] and to the Time for Completion, and 
c) the Contractor's proposal for evaluation of the Variation. 

13.4.2 The Architect shall, as soon as practicable after receiving such proposal (under Sub-Clause 13.2 [Value Project 
Engineering] or otherwise), respond with approval, disapproval or comments. The Contractor shall not delay 
any work whilst a waiting a response. 

13.4.3 Each instruction to execute a Variation, with any requirements for the recording of Costs, shall be issued by the 
Architect to the Contractor, who shall acknowledge receipt. 

13.4.4 Each Variation shall be evaluated in accordance with Clause 12 [Measurement and Evaluation], unless the 
Architect instructs or approves otherwise in accordance with this Clause. 

13.5 Paymentin Applicable Currencies 

If the Contract provides for payment of the Contract Price in more than one currency, then whenever an 
adjustment is agreed, approved or determined as stated above, the amount payable in each of the applicable 
currencies shall be specified. For this purpose, reference shall be made to the actual or expected currency 
proportions of the Cost of the varied work, and to the proportions of various currencies specified for payment 
of the Contract Price. 

13.6 Provisional Sums 

13.6.1 Each Provisional Sum shall only be used, in whole or inpart, in accordance with the Architect instructions, and 
the Contract Price shall be adjusted accordingly. The total sum paid to the Contractor shall include onlysuch 
amounts, for the work, supplies or services to which the Provisional Sum relates, as the Architect shall have 
instructed. For each Provisional Sum, the Architect May instruct: 



 

 

a) Work to be executed (including Plant, Materialso r services to be supplied) by the Contractor and valued 
under Sub-Clause 13.3 [Variation Procedure]; and/or 

b) Plant, Materials or services to be purchased by the Contractor, from a nominated Subcontractor (as 
defined in Clause 5 [Nominated Subcontractors]) or otherwise; and for which there shall be included in 
the Contract Price: 

i) The actual amounts paid (or due to be paid) by the Contractor, and 

ii) a sum for overhead charges and profit, calculated as a percentage of these actual amounts by 
applying the relevant percentage rate (if any) stated in the appropriate Schedule. If there is no such 
rate, the percentage rate stated in the Special Conditions of Contract shall be applied. 

13.6.2 The Contractor shall, when required by the Engineer, produce quotations, invoices, vouchers and accounts or 
receipts in substantiation. 

13.7 Dayworks 

13.7.1 For work of a minor or incidental nature, the Architect may instruct that a Variation shall be executed on a 
daywork basis. The work shall then be valued in accordance with the Daywork Schedule included in the 
Contract, and the following procedure shall apply. If a Daywork Schedule is not included in the Contract, this 
Sub-Clause shall not apply. 

13.7.2 Before ordering Goods for the work, the Contractor shall submit quotations to the Engineer. When applying for 
payment, the Contractor shall submit invoices, vouchers and accounts or receipts for any Goods. 

13.7.3 Except for any items for which the Daywork Schedule specifies that payment is not due, the Contractor shall 
delive reach day to the Architect accurate statements induplicate which shall include the following details of the 
resources used in executing the previous day's work: 
a) The names, occupations and time of Contractor's Personnel, 
b) the identification, type and time of Contractor's Equipment and Temporary Works, and 
c) the quantities and types of Plant and Materials used. 

13.7.4 One copy of each statement will, if correct, or when agreed, be signed by the Architect and returned to the 
Contractor. The Contractor shall then submit priced statements of these resources to the Engineer, prior to their 
inclusion in the next Statement under Sub-Clause 14.3 [Application for Interim Payment Certificates]. 

13.8 Adjustments for Changes in Legislation 

13.8.1 The Contract Price shall be adjusted to take account of any increase or decrease in Cost resulting from a 
change in the Laws of Kenya (including the introduction of new Laws and the repeal or modification of existing 
Laws) or in the judicial or official governmental interpretation of such Laws, made after the Base Date, which 
affect the Contractor in the performance of obligations under the Contract. 

13.8.2 If the Contractor suffers (or will suffer) delay and/or incurs (or will incur) additional Cost as a result of these 
changes in the Laws or in such interpretations, made after the Base Date, the Contractor shall give notice to 
the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 
a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 

[Extension of Time for Completion], and 
b) payment of any such Cost, which shall be included in the Contract Price. 

 

13.8.3 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

13.8.4 Not withstanding the foregoing, the Contractor shall not be entitled to an extension of time if the relevant delay 
has already been taken into account in the determination of a previous extension of time and such Cost shall 
not be separately paid if the same shall already have been taken into account in the indexing of any inputs to 
the table of adjustment data in accordance with the provisions of Sub-Clause 13.8 [Adjustments for Changes 
in Cost]. 

13.9 Adjustments for Changes in Cost 
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13.9.1 In this Sub-Clause, “table of adjustment data” means the completed table of adjustment data for local and 
foreign currencies included in the Schedules. If there is no such table of adjustment data, this Sub-Clause shall 
not apply. 

13.9.2 If this Sub-Clause applies, the amounts payable to the Contractor shall be adjusted for rises or falls in the cost 
of labor, Goods and other inputs to the Works, by the addition or deduction of the amounts determined by the 
formulae prescribed in this Sub-Clause. To the extent that full compensation for any rise or fall in Costs is not 
covered by the provisions of this or other Clauses, the Accepted Contract Amount shall be deemed to have 
included a mounts to cover the contingency of other rises and falls in costs. 

13.9.3 The adjustment to be applied to the amount otherwise payable to the Contractor, as valued in accordance with 
the appropriate Schedule and certified in Payment Certificates, shall be determined from formulae for each of 
the currencies in which the Contract Price is payable. No adjustment is to be applied to work valued on the 
basis of Cost or current prices. The formulae shall be of the following general type: 

 

 
 

13.9.4 The cost indices or reference prices stated in the table of adjustment data shall be used. If their source is in 
doubt, itshall be determined by the Engineer. Forth is purpose, reference shall be made to the values of the 
indices at stated dates (quoted in the fourth and fifth columns respectively of the table) for the purposes of 
clarification of the source; although these dates (and thus these values) may not correspond to the base cost 
indices. 

13.9.5 Incases where the “currency of index” is not the relevant currency of payment, each index shall be converted 
into the relevant currency of payment at the selling rate, established by the Central Bank of Kenya, of this 
relevant currency on the above date for which the index is required to be applicable. 

13.9.6 Until such time as each current cost index is available, the Architect shall determine a provisional index for the 
issue of Interim Payment Certificates. When a current cost index is available, the adjustment shall be 
recalculated accordingly. 

13.9.7 If the Contractor fails to complete the Works within the Time for Completion, adjustment of prices there after 
shall be  

 

made using either (i) each index or price applicableo n the date 49 days prior to the expiry of the Time for 
Completion of the Works, or (ii) the current index or price, whichever is more favorable to the Procuring Entity. 

Price Adjustment Formula 

Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If 
so provided, the amounts certified in each payment certificate, before deducting for Advance 
Payment, shall be adjusted by applying the respective price adjustment factor to the payment 
amounts due in each currency. A separate formula of the type specified below applies: 

P = A + B Im/Io 
where: 

P is the adjustment factor for the portion of the Contract Price payable. 
A and B a recoefficients specified in the SCC, representing then on adjustable and 

adjustable portions, respectively, of the Contract Price payable and 
I m is the index prevailing at the end of the month being invoiced and Ioc is the index 

prevailing 30 days before Bid opening for inputs payable. 
 

NOTE: The sum of the two coefficients A and B should be 1 (one) in the formula for each 
currency. Normally, both coefficients shall be the same in the formulae for all 
currencies, since coefficient A, for the non adjustable portion of the payments, is a very 
approximate figure (usually 0.15) to take account of fixed cost elements or other 
nonadjustable components. The sum of the adjustments for each currency are added to 
the Contract Price. 



 

 

13.9.8 The weightings (coefficients) for each of the factors of cost stated in the table(s) of adjustment data shall only 
be adjusted if they have been rendered unreasonable, unbalanced or in applicable, as a result of Variations. 

14. CONTRACT PRICE AND PAYMENT 

14.1 The Contract Price 

14.1.1 Unless otherwise stated in the Special Conditions: 

a) The value of the payment certificate shall be agreed or determined under Sub-Clause 12.3 [Evaluation] 
and be subject to adjustments in accordance with the Contract; 

b) the Contractor shall pay all taxes, duties and fees required to be paid by him under the Contract, and the 
Contract Price shall not be adjusted for any of these costs except as stated in Sub-Clause 13.7 
[Adjustments for Changes in Legislation]; 

c) any quantities which may be set out in the Bill of Quantities or other Schedule are estimated quantities 
and are not to be taken as the actual and correct quantities: 

i) of the Works which the Contractor is required to execute, or 

ii) for the purposes of Clause12 [Measurement and Evaluation]; and 

d) the Contractor shall submit to the Engineer, within 30 days after the Commencement Date, a proposed 
breakdown of each lump sum price in the Schedules. The Architect may take account of the break down 
when preparing Payment Certificates but shall not be bound by it. 

14.1.2 Notwithstanding the provisions of subparagraph (b), Contractor's Equipment, including essential spare parts 
there for, imported by the Contractor for the sole purpose of executing the Contract shall not be exempt from 
the payment of import duties and taxes upon importation. 

14.2 Advance Payment 
 

14.2.1 The Procuring Entity shall make an advance payment, as an interest-free loan for mobilization and cashflow 
support, when the Contractor submits a guarantee in accordance with this Clause. The total advance payment, 
the number and timing of instalments (if more than one), and the applicable currencies and proportions, shall 
be as stated in the Special Conditions of Contract. 

 
14.2.2 Unless and until the Procuring Entity receives this guarantee, or if the total advance payment is not stated in 

the Special Conditions of Contract, this Sub-Clause shall not apply. 
 

14.2.3 The Architect shall deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate for the 
advance payment or its first instalment after receiving a Statement (under Sub-Clause 14.3 [Application for 
Interim Payment Certificates]) and after the Procuring Entity receives (i) the Performance Security in 
accordance with Sub-Clause 4.2 [Performance Security] and (ii) a guarantee in amounts and currencies equal 
to the a dvance payment. This guarantee shall be issued by a reputable bank or financial institutions elected 
by the Contractor and shall be in the form annexed to the Special Conditions or in another form approved by 
the Procuring Entity. 

 
14.2.4 The Contractor shall ensure that the guarantee is valid and enforceable until the advance payment has been 

repaid, but its amount shall be progressively reduced by the amount repaid by the Contractor as indicated in 
the Payment Certificates. If the terms of the guarantee specify its expiry date, and the advance payment has 
not been repaid by the date 30 days prior to the expiry date, the Contractor shall extend the validity of the 
guarantee until the advance payment has been repaid. 

 
14.2.5 Unless stated otherwise in the Special Conditions of Contract, the advance payment shall be repaid through 

percentage deductions from the interim payments determined by the Architect in accordance with Sub-Clause 
14.6 [Issue of Interim Payment Certificates], as follows: 

a) Deductions shall commence in the next interim Payment Certificate following that in which the total of all 
certified interim payments (excluding the advance payment and deductions and repayments of retention) 
exceeds 30 percent (30%) of the Accepted Contract Amount less Provisional Sums; and 

b) deductions shall be made at the amortization rate stated in the Special Conditions of Contract of the 
amount of  
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c) each Interim Payment Certificate (excluding the advance payment and deductions for its repayments as 
well as deductions for retention money) in the currencies and proportions of the advance payment until 
such time as the advance payment has been repaid; provided that the advance payment shall be 
completely repaid prior to the time when 90 percent (90%) of the Accepted Contract Amount less 
Provisional Sums has been certified for payment. 

 
14.2.6 If the advance payment has not been repaid prior to the issue of the Taking-Over Certificate for the Works or 

prior to termination under Clause 15 [Termination by Procuring Entity], Clause 16 [Suspension and Termination 
by Contractor] or Clause 19 [Force Majeure] (as thec ase may be), the whole of the balance then outstanding 
shall immediately become due and in case of termination under Clause 15 [Termination by Procuring Entity], 
except for Sub-Clause 14.2.7 [Procuring Entity's Entitlement to Termination for Convenience], payable by the 
Contractor to the Procuring Entity. 

14.3 Application for Interim Payment Certificates 
 

14.3.1 The Contractor shall submit a Statement (in number of copies indicated in the Special Conditions of Contract) 
to the Architect after the end of each month, in aform approved by the Engineer, showing in detail the amounts 
to which the Contractor considers itself to be entitled, together with supporting documents which shall include 
there porton the progress during this month in accordance with Sub-Clause4.21 [Progress Reports]. 

 
14.3.2 The Statement shall include the following items, as applicable, which shall be expressed in the various 

currencies in which the Contract Price is payable, in the sequence listed: 

a) the estimated contract value of the Works executed and the Contractor's Documents produced up to the 
end of the month (including Variations but excluding items described in sub-paragraphs (b) to (g) below); 

b) any amounts to be added and deducted for changes in legislation and changes in cost, in accordance 
with Sub-Clause 13.7 [Adjustments for Changes in Legislation] and Sub-Clause 13.8 [Adjustments for 
Changes in Cost]; 

c) any amount to be deducted for retention, calculated by applying the percentage of retention stated in the 
Special Conditions of Contract to the total of the above amounts, until the amount so retained by the 
Procuring Entity reaches the limit of Retention Money (if any) stated in the Special Conditions of 
Contract; 

d) any amounts to be added for the advance payment and (if more than one instalment) and to be deducted 
for its repayments in accordance with Sub-Clause 14.2 [Advance Payment]; 

e) any amounts to be added and deducted for Plant and Materials in accordance with Sub-Clause 14.5 
[Plant and Materials intended for the Works]; 

f) any other additions or deductions which may have become due under the Contractor otherwise, including 
those under Clause 20 [Claims, Disputes and Arbitration]; and 

g) the deduction of amounts certified in all previous Payment Certificates. 

14.4 Schedule of Payments 
 

14.4.1 I fthe Contract includes a schedule of payments specifying the instalments in which the Contract Price will be 
paid, then unless otherwise stated in this schedule: 

a) The instalments quoted in this schedule of payments shall be the estimated contract values for the 
purposes of sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]; 

b) Sub-Clause 14.5 [Plant and Materials intended for the Works] shall not apply; and 

c) If these instalments are not defined by reference to the actual progress achieved in executing the Works, 
and if actual progress is found to be less or more than that on which this schedule of payments was 
based, then the Architect may proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine revised instalments, which shall take account of the extent to which progress is less or more 
than that on which the instalments were previously based. 

 
14.4.2 If the Contract does not include a schedule of payments, the Contractor shall submit non-binding estimates of 

the payments which he expects to become due during each quarterly period. The first estimate shall be 
submitted within 42 days after the Commencement Date. Revised estimates shall be submitted at quarterly 
intervals, until the Taking-Over Certificate has been issued for the Works. 



 

 

14.5 Plant and Materials intended for the Works 
 

14.5.1 If this Sub-Clause applies, Interim Payment Certificates shall include, under sub-paragraph (e) of Sub-Clause 
14.3, (i) an amount for Plant and Materials which have been sent to the Site for incorporation in the Permanent 
Works, and (ii) a reduction when the contract value of such Plant and Materials is included as part of the 
Permanent Works under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment Certificates]. 
 

14.5.2 If the lists referred to in sub-paragraphs (b)(i) or (c)(i) below are not included in the Schedules, this Sub-Clause 
shall not apply. 

14.5.3 The Architect shall determine and certify each addition if the following conditions a resatisfied: 

a) The Contractor has: 
i) kept satisfactory records (including the orders, receipts, Costs and use of Plant and Materials) 

which are available for inspection, and 
(ii)  submitted statement of the Cost of acquiring and delivering the Plant and Materials to the Site, 

supported by satisfactory evidence; 

and either: 

b) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when shipped, 

ii) have been shipped to Kenya, enroute to the Site, in accordance with the Contract; and 

iii) are described in a clean shipped bill of lading or other evidence of shipment, which has been 
submitted to the Architect together with evidence of payment of freight and insurance, any other 
documents reasonably required, and a bank guarantee in a form and issued by an entity approved 
by the Procuring Entity in amounts and currencies equal to the amount due under this Sub-Clause: 
this guarantee may be in a similar form to the form referred to in Sub-Clause14.2 [Advance 
Payment] and shall be valid until the Plant and Materials are properly stored on Site and protected 
against loss, damage or deterioration; or 

c) the relevant Plant and Materials: 

i) are those listed in the Schedules for payment when delivered to the Site, and 

ii) have been delivered to and are properly stored on the Site, are protected against loss, damage or 
deterioration and appear to be in accordance with the Contract. 

 
14.5.4 The additional amount to be certified shall be the equivalent of eighty percent (80%) of the Architect 

determination of the cost of the Plant and Materials (including delivery to Site), taking account of the documents 
mentioned in this Sub-Clause and of the contract value of the Plant and Materials. 

 
14.5.5 The currencies for this additional amount shall be the same as those in which payment will become due when 

the contract value is included under sub-paragraph (a) of Sub-Clause 14.3 [Application for Interim Payment 
Certificates]. At that time, the Payment Certificate shall include the applicable reduction which shall be 
equivalent to, and in the same currencies and proportions as, this additional amount for the relevant Plant and 
Materials. 

14.6 Issue of Interim Payment Certificates 
 

14.6.1 No amount will be certified or paid until the Procuring Entity has received and approved the Performance 
Security. Thereafter, the Architect shall, within 30 days after receiving a Statement and supporting documents, 
deliver to the Procuring Entity and to the Contractor an Interim Payment Certificate which shall state the amount 
which the Architect fairly determines to be due, with all supporting particulars for any reduction or withholding 
made by the Architect on the Statemen tif any. 

 
14.6.2 However, prior to issuing the Taking-Over Certificate for the Works, the Architect shall not be bound to issue 

an Interim Payment Certificate in an amount which would (after retention and other deductions) be less than 
the minimum amount of Interim Payment Certificates (if any) stated in the Special Conditions of Contract. In 
this event, the Architect shall give notice to the Contractor accordingly. 

 
14.6.3 An Interim Payment Certificate shall not be withheld for any other reason, although: 

a) if anything supplied or work done by the Contractor is not in accordance with the Contract, the cost of 
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rectification or replacement may be withheld until rectification or replacement has been completed; and/or 

b) if the Contractor was or is failing to perform any work or obligation in accordance with the Contract, and 
had been so notified by the Engineer, the value of this work or obligation may be withheld until the work 
or obligation has been performed. 

 
4.6.4  The Architect may in any Payment Certificate make any correction or modification that should properly be made 

to any previous Payment Certificate. A Payment Certificate shall not be deemed to indicate the Architect 
acceptance, approval, consent or satisfaction. 

 

14.7 Payment 
 

14.7.1 The Procuring Entity shall pay to the Contractor: 

a) The advance payment shall be paid within 60 days after signing of the contract by both parties or within 
60 days after receiving the documents in accordance with Sub-Clause 4.2 [Performance Security] and 
Sub- Clause 14.2 [Advance Payment], which ever is later; 

b) The amount certified in each Interim Payment Certificate within 60 days after the Architect Issues Interim 
Payment Certificate; and 

c) the amount certified in the Final Payment Certificate within 60 days after the Procuring Entity Issues 
Interim Payment Certificate; or after determination of any disputed amount shown in the Final Statement 
in accordance with Sub-Clause 16.2 [Terminationby Contractor]. 

 
14.7.2 Payment of the amount due in each currency shall be made into the bank account, nominated by the Contractor, 

in the payment country (forth is currency) specified in the Contract. 

14.8 Delayed Payment 
 

14.8.1 If the Contractor does not receive payment in accordance with Sub-Clause 14.7 [Payment], the Contractor shall 
be entitled to receive financing charges (simple interest) monthly on the amount unpaid during the period of 
delay. This period shall be deemed to commence on the date for payment specified in Sub-Clause 14.7 
[Payment], irrespective (in the case of its sub-paragraph (b) of the date on which any Interim Payment 
Certificate isissued. 

 
14.8.2 These financing charges shall be calculated at the annual rate of three percentage points above the mean rate 

of the Central Bank in Kenya of the currency of payment, or if not available, the inter bank offered rate, and 
shall be paid in such currency. 

 
14.8.3 The Contractor shall be entitled to this payment without formal notice and certification, and without prejudice to 

any other right or remedy. 

14.9 Payment of Retention Money 
 

14.9.1 When the Taking-Over Certificate has been issued for the Works, the first half of the Retention Money shall be 
certified by the Architect for payment to the Contractor. If a Taking-Over Certificate is issued for a Section or 
part of the Works, a proportion of the Retention Money shall be certified and paid. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section or part, by the 
estimated final Contract Price. 

 
14.9.2 Promptly after the latest of the expiry dates of the Defects Liability Periods, the outstanding balance of the 

Retention Money shall be certified by the Architect for payment to the Contractor. If a Taking-Over Certificate 
was issued for a Section, a proportion of the second half of the Retention Money shall be certified and paid 
promptly after the expiry date of the Defects Notification Period for the Section. This proportion shall behalf 
(50%) of the proportion calculated by dividing the estimated contract value of the Section by the estimated final 
Contract Price. 

 
14.9.3 However, if any work remains to be executed under Clause 11 [Defects Liability], the Architects hall be entitled 

to withhold certification of the estimated cost of this work until it has been executed. 
 

14.9.4 When calculating these proportions, no account shall be taken of any adjustments under Sub-Clause 13.7 



 

 

[Adjustments for Changes in Legislation] and Sub-Clause13.8 [Adjustments for Changes in Cost]. 

14.9.5 Unless otherwise stated in the Special Conditions, when the Taking-Over Certificate has been issued for the 
Works and the first half of the Retention Money has been certified for payment by the Engineer, the Contractor 
shall be entitled to substitute a Retention Money Security guarantee, in the form annexed to the Special 
Conditions or in another form approved by the Procuring Entity and issued by a reputable bank or financial 
institution selected by the Contractor, for the second half of the Retention Money. 

14.9.6 The Procuring Entity shall return the Retention Money Security guarantee to the Contractor within 14 days 
after receiving a copy of the Completion Certificate. 

14.10 Statement at Completion 
 

14.10.1 Within 84 days after receiving the Taking-Over Certificate for the Works, the Contractor shall submit to the 
Architect three copies of a Statement at completion with supporting documents, in accordance with Sub- 
Clause 14.3 [Application for Interim Payment Certificates], showing: 

a) the value of all work done in accordance with the Contract up to the date stated in the Taking-Over 
Certificate for the Works, 

b) any further sums which the Contractor considers to be due, and 
c) an estimate of any other amounts which the Contractor considers will become due to him under the 

Contract. Estimated amounts shall be shown separately in this Statement at completion. 
 

14.10.2 The Architect shall then certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates]. 

14.11 Application for Final Payment Certificate 
 

14.11.1 Within 60 days after receiving the Completion Certificate, the Contractor shall submit, to the Engineer, six 
copies of a draft final statement with supporting documents showing in detail in a form approved by the 
Engineer: 

a) The value of all work done in accordance with the Contract, and 
b) Any further sums which the Contractor considers to be due to him under the Contractor otherwise. 

 
14.11.2 If the Architect disagrees with or cannot verify any part of the draft final statement, the Contractor shall submit 

such further information as the Architect may reasonably require within 30 days from receipt of said draft and 
shall make such changes in the draft as may be agreed between them. The Contractor shall then prepare and 
submit to the Architect the final statement as agreed. This agreed statement is referred to in these Conditions 
as the “Final Statement”. 

 
14.11.3 However, if, following discussions between the Architect and the Contractor and any changes to the draft final 

statement which are agreed, it be comes evident that a dispute exists, the Architect shall deliver to the 
Procuring Entity (with a copy to the Contractor) an Interim Payment Certificate for the agreed parts of the draft 
final statement. Thereafter, if the dispute is finally resolved under Sub-Clause 20.4 [Obtaining Dispute Board's 
Decision] or Sub-Clause 20.5 [Amicable Settlement], the Contractor shall then prepare and submit to the 
Procuring Entity (with a copy to the Engineer) a Final Statement. 

14.12 Discharge 

When submitting the Final Statement, the Contractor shall submit a discharge which confirms that the total of 
the Final Statement represents full and final settlement of all moneys due to the Contractor under or in 
connection with the Contract. This discharge may state that it becomes effective when the Contractor has 
received the Performance Security and the out standing balance of this total, in which event the discharge 
shall be effective on such date. 

14.13 Issue of Final Payment Certificate 
 

14.13.1 Within 30days after receiving the Final Statement and discharge in accordance with Sub-Clause 14.11 
[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall deliver, to 
the Procuring Entity and to the Contractor, the Final Payment Certificate which shall state: 

a) The amount which he fairly determines is finally due, and 
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b) After giving credit to the Procuring Entity for all amounts previously paid by the Procuring Entity and for 
all sums to which the Procuring Entity is entitled, the balance (if any) due from the Procuring Entity to the 
Contractor or from the Contractor to the Procuring Entity, as the case may be. 

 
14.13.2 If the Contractor has not applied for a Final Payment Certificate in accordance with Sub-Clause 14.11 

[Application for Final Payment Certificate] and Sub-Clause 14.12 [Discharge], the Architect shall request 
theContractor to do so. If the Contractor fails to submit an application within a period of 30 days, the Architect 
shall issue the Final Payment Certificate for such amount as he fairly determines to be due. 
 

14.14 Cessation of Procuring Entity's Liability 
 

14.14.1 The Procuring Entity shall not be liable to the Contractor for any matter or thing under or in connection with the 
Contract or execution of the Works, except to the extent that the Contractor shall have included an amount 
expressly for it: 

a) in the Final Statement and also, 
b) (except for matters or things arising after the issue of the Taking-Over Certificate for the Works) in the 

Statement at completion described in Sub-Clause 14.10 [Statement at Completion]. 
 

14.14.2 However, this Sub-Clause shall not limit the Procuring Entity's liability under his in demnification obligations, 
or the Procuring Entity's liability in any case of fraud, deliberate default or reckless misconduct by the Procuring 
Entity. 

 
14.15 Currencies of Payment 

 
The Contract Price shall be paid in the currency or currencies named in the Schedule of Payment 
Currencies. If more than one currency is so named, payments shall be made as follows: 

a) If the Accepted Contract Amount was expressed in Local Currency only: 

i) the proportions or amounts of the Local and Foreign Currencies, and the fixed rates of exchange to 
be used for calculating the payments, shall be as stated in the Schedule of Payment Currencies, 
except as otherwise agreed by both Parties; 

ii) payments and deductions under Sub-Clause 13.5 [Provisional Sums] and Sub-Clause 13.7 
[Adjustments for Changes in Legislation] shall be made in the applicable currencies and proportions; 
and 

iii) otherpaymentsanddeductions under sub-paragraphs (a) to (d) of Sub-Clause 14.3 [Application for 
Interim Payment Certificates] shall be made in the currencies and proportions specified in sub- 
paragraph (a) (i) above; 

b) payment of the damages specified in the Special Conditions of Contract, shall be made in the currencies 
and proportions specified in the Schedule of Payment Currencies; 

c) other payments to the Procuring Entity by the Contractor shall be made in the currency in which the sum 
was expended by the Procuring Entity, or in such currency as may be agreed by both Parties; 

d) if any amount payable by the Contractor to the Procuring Entity in a particular currency exceeds the sum 
payable by the Procuring Entity to the Contractor in that currency, the Procuring Entity may recover the 
balance of this amount from the sums otherwise payable to the Contractor in other currencies; and 

e) if no rates of exchange are stated in the Schedule of Payment Currencies, they shall be those prevailing 
on the Base Date and determined by the Central Bank of Kenya. 

 
15. TERMINATION BY PROCURING ENTITY 

15.1 Notice to correct any defects or failures 

If the Contractor fails to carry out any obligation under the Contract, the Architect may by notice require the 
Contractor to make good the failure and to remedy it within 30 days. 

15.2 Termination by Procuring Entity 

15.2.1 The Procuring Entity shall be entitled to terminate the Contract if the Contractor breaches the contract 
based on following circumstances which shall include but not limited to: 



 

 

a) fails to comply with Sub-Clause 4.2 [Performance Security] or with a notice under Sub-Clause 15.1 
[Notice to Correct], 

b) abandons the Works or otherwise plainly demonstrates the intention not to continue performance of 
his obligations under the Contract, 

c) without reasonable excuse fails: 

i) to proceed with the Works in accordance with Clause 8 [Commencement, Delays and 
Suspension], or 

ii) to comply with a notice issued under Sub-Clause 7.5 [Rejection] or Sub-Clause 7.6 [Remedial 
Work], within 30 days after receiving it, 

d) subcontracts the major part or whole of the Works or assigns the Contract without the consent of the 
Procuring Entity, 

e) becomes bankrupt or insolvent, goes into liquidation, has a receiving or administration order made against 
him, compounds with his creditors, or carries on business under a receiver, trustee or manager for the 
benefit of his creditors, or if any act is done or event occurs which (under applicable Laws) has a similar 
effect to any of theseacts or events, or 

f) gives or offers to give (directly or indirectly) to any person any bribe, gift, gratuity, commission or other 
thing of value, as an induce mentor reward: 

i) for doing or for bearing to do any action in relation to the Contract, or 

ii) for showing or for bearing to show favor or disfavor to any person in relation to the Contract, or 

 

iii) if any of the Contractor's Personnel, agents or Subcontractors gives or offers to give (directly or indirectly) 
to any person any such induce mentor reward as is described in this sub-paragraph (f). However, lawful 
inducements and rewards to Contractor's Personnel shall not entitle termination, or 

g) If the contract or repeatedly fails to remedy delivers defective work, 

h) based on reasonable evidence, has engaged in Fraud and Corruption as defined in paragraph 2.2 of 
the Appendix B to these General Conditions, incompeting for or in executing the Contract. 

15.2.2 In any of these events or circumstances, the Procuring Entity may, upon giving 14 days' notice to the 
Contractor, terminate the Contract and expel the Contractor from the Site. However, in the case of sub- 
paragraph (e) or (f) or (g) or (h), the Procuring Entity may by notice terminate the Contract immediately. 

15.2.3 The Procuring Entity's election to terminate the Contract shall not prejudice any other rights of the Procuring 
Entity, under the Contractor otherwise. 

15.2.4 The Contractor shall then leave the Site and deliver any required Goods, all Contractor's Documents, and other 
design documents made by or for him, to the Engineer. However, the Contractor shall use his best efforts to 
comply immediately with any reasonable instructions included in the notice (i) for the assignment of any 
subcontract, and (ii) for the protection of life or property or for the safety of the Works. 

15.2.5 After termination, the Procuring Entity may complete the Works and/ or arrange for any other entities to do so. 
The Procuring Entity and these entities may then use any Goods, Contractor's Documents and other design 
documents made by or on behalf of the Contractor. 

15.2.6 The Procuring Entity shall then give notice that the Contractor's Equipment and Temporary Works will be 
released to the Contractor at or near the Site. The Contractor shall promptly arrange their removal, at the risk 
and cost of the Contractor. However, if by this time the Contractor has failed to make a payment due to the 
Procuring Entity, these items may be sold by the Procuring Entity in order to recover this payment. Any balance 
of the proceeds shall then be paid to the Contractor. 

15.3 Valuation at Date of Termination 

Assoon as practicable after a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] 
has taken effect, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine the value of the Works, Goods and Contractor's Documents, and any other sums due to the 
Contractor for work executed in accordance with the Contract. 

15.4 Payment after Termination 
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After a notice of termination under Sub-Clause 15.2 [Termination by Procuring Entity] has taken effect, the 
Procuring Entity may: 
a) Proceed in accordance with Sub-Clause 2.5 [Procurin Entity's Claims], 
b) withhold further payments to the Contractor until the costs of execution, completion and remedying of any 

defects, damages for delay in completion (if any), and all other costs incurred by the Procuring Entity, 
have been established, and/ or 

c) recover from the Contractor any losses and damages incurred by the Procuring Entity and any extra costs 
of completing the Works, after allowing for any sum due to the Contractor under Sub-Clause 15.3 
[Valuation at Date of Termination]. After recovering any such losses, damages and extra costs, the 
Procuring Entity shall pay any balance to the Contractor. 

15.5 Procuring Entity's Entitlement to Termination for Convenience 

The Procuring Entity shall be entitled to terminate the Contract, at any time at the Procuring Entity's 
convenience, by giving notice of such termination to the Contractor. The termination shall take effect 30 days 
after the later of the dates on which the Contractor receives this notice or the Procuring Entity returns the 
Performance Security. The Procuring Entity shall not terminate the Contract under this Sub-Clausein order to 
execute the Works itself or to arrange for the Works to be executed by another contractor or to avoid a 
termination of the Contract by the Contractor under Clause 16.2 [Termination by Contractor]. After this 
termination, the Contractor shall proceed in accordance with Sub-Clause 16.3 [Cessation of Work and Removal 
of Contractor's Equipment] and shall be paid in accordance with Sub-Clause 16.4 [Payment on Termination]. 

15.6 Fraud and Corruption 

The Contractor shall ensure compliance with the Kenya Government's Anti-Corruption Laws and its prevailing 
sanctions. 

15.7 Corrupt gifts and payments of commission 

15.7.1 The Contractor shall not; 

a) Offer or give or agree to give to any person in the service of the Procuring Entity any gift or consideration 
of any kind as an inducement or reward for doing or for bearing to door for having done or for borne to do 
any act in relation to the obtaining or execution of this or any other Contract for the Procuring Entity or for 
showing or for bearing to show favor or disfavor to any person in relation to this or any other contract for 
the Procuring Entity. 

b) Enter into this or any other contract with the Procuring Entity in connection with which commission has 
been paid or agreed to be paid by him or on his behalf or to his knowledge, unless before the Contract is 
made particulars of any such commission and of the terms and conditions of any agreement for the 
payment there of have been disclosed in writing to the Procuring Entity. 

15.7.2 Any breach of this Condition by the Contractor or by anyone employed by him or acting on his behalf (whether 
with or without the knowledge of the Contractor) shall be an offence under the provisions of the Public 
Procurement and Asset Disposal Act (2015) and the Anti-Corruption and Economic Crimes Act (2003) of the 
Laws of Kenya. 

16. SUSPENSION AND TERMINATION BY CONTRACTOR 

16.1 Contractor's Entitlement to Suspend Work 

16.1.1 If the Architect fails to certify in accordance with Sub-Clause 14.6 [Issue of Interim Payment Certificates] or 
Sub-Clause 14.7 [Payment],or  not receiving instructions that would enable the contractor to proceed with the 
works in accordance with the program, the Contractor may, after giving not less than 30 days' notice to the 
Procuring Entity, suspend work (or reduce the rate of work) unless and until the Contractor has received the 
Payment Certificate, reasonable evidence or payment, as the case may bea nd as described in the notice. 

16.1.2 The Contractor's action shall not prejudice his entitlements to financing charges under Sub-Clause 14.8 
[Delayed Payment] and to termination under Sub-Clause 16.2 [Terminationby Contractor]. 

16.1.3 If the Contractor subsequently receives such Payment Certificate, evidence or payment (as described in the 



 

 

relevant Sub-Clause and in the above notice) before giving a notice of termination, the Contractor shall resume 
normal working as soon as is reasonably practicable. 

16.1.4 If the Contractor suffers delay and/ori ncurs Cost as a result of suspending work (or reducing the rate of work) 
in accordance with this Sub-Clause, the Contractor shall give notice to the Architect and shall be entitled 
subject to Sub-Clause 20.1 [Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) payment of any such Cost-plus profit, which shall be included in the Contract Price. 

16.2 After receiving this notice, the Architect shall proceed in accordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

16.3 Termination by Contractor 

16.3.1 The Contractor shall be entitled to terminate the Contract if: 

a) the Architect fails, within 60 days after receiving a Statement and supporting documents, to issue the 
relevant Payment Certificate, 

b) the Contractor does not receive the amount due under an Interim Payment Certificate within 90 days after 
the expiry of the time stated in Sub-Clause1 4.7 [Payment] within which payment is to be made (except 
for deductions in accordance with Sub-Clause 2.5 [Procuring Entity's Claims]), 

c) the Procuring Entity substantially fails to perform his obligations under the Contract in such manner as to 
materially and adversely affect the economic balance of the Contract and/or the ability of the Contractor 
to perform the Contract, 

d) a prolonged suspension affects the whole of the Works as described in Sub-Clause 8.11 [Prolonged 
Suspension], or 

 

e) the Procuring Entity becomes bankrupt or insolvent, goes into liquidation, has a receiving or 
administration order made against him, compounds with his creditors, or carries on business under a 
receiver, trustee or manager for the benefit of his creditors, or if any act is done or event occurs which 
(under applicable Laws) has a similar effect to any of these acts or events. 

f) the Contractor does not receive the Architect instruction recording the agreement of both Parties on the 
fulfilment of the conditions for the Commencement of Works under Sub-Clause 8.1 [Commencement of 
Works]. 

16.3.2 In any of these events or circumstances, the Contractor may, upon giving 14 days' notice to the Procuring 
Entity, terminate the Contract. However, in the case of sub-paragraph (f) or (g), the Contractor may by notice 
terminate the Contract immediately. 

16.3.3 The Contractor's election to terminate the Contract shall not prejudice any other rights of the Contractor, 
under the Contractor otherwise. 

16.4 Cessation of Work and Removal of Contractor's Equipment 

After a notice of termination under Sub-Clause 15.5 [Procuring Entity's Entitlement to Termination for 
Convenience], Sub-Clause 16.2 [Termination by Contractor] or Sub-Clause 19.6 [Optional Termination, 
Payment and Release] has taken effect, the Contractor shall promptly: 
a) cease all further work, except for such work as may have been instructed by the Architect for the protection 

of life or property or for the safety of the Works, 
b) hand over Contractor's Documents, Plant, Materials and other work, for which the Contractor has received 

payment, and 
c) remove all other Goods from the Site, except as necessary for safety, and leave the Site. 

 

16.5 PaymentonTermination 

After a notice of termination under Sub-Clause 16.2 [Termination by Contractor] has taken effect, the Procuring 
Entity shall promptly: 
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a) Return the Performance Security to the Contractor, 

b) pay the Contractor in accordance with Sub-Clause 19.6 [Optional Termination, Payment and Release], 
and 

c) pay to the Contractor the amount of any loss or damage sustained by the Contractor as a result of this 
termination. 

17. RISK AND RESPONSIBILITY 

17.1 Indemnities 

17.1.1 The Contractor shall indemnify and hold harmless the Procuring Entity, the Procuring Entity's Personnel, and 
their respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of: 

a) Bodily injury, sickness, disease or death, of any person what so ever arising outo for in the course of or 
by reason of the Contractor's design (if any), the execution and completion of the Works and the 
remedying of any defects, unless attributable to any negligence, willful actor breach of the Contract by 
the Procuring Entity, the Procuring Entity's Personnel, or any of their respective agents, and 

b) damage to or loss of any property, real or personal (other than the Works), to the extent that such damage 
or loss arises out of or in the course of or by reason of the Contractor's design (if any), the execution and 
completion of the Works and the remedying of any defects, unless and to the extent that any such damage 
or loss is attributable to any negligence, willful act or breach of the Contract by the Procuring Entity, the 
Procuring Entity's Personnel, their respective agents, or anyone directly or indirectly employed by any of 
them. 

17.1.2 The Procuring Entity shall indemnify and hold harmless the Contractor, the Contractor's Personnel, and their 
respective agents, against and from all claims, damages, losses and expenses (including legal fees and 
expenses) in respect of (1) bodily injury, sickness, disease or death, which is attributable to any negligence, 
willful act or breach of the Contract by the Procuring Entity, the Procuring Entity's Personnel, or any of their 
respective agents, and (2) the matters for which liability may be excluded from insurance cover, as described 
in sub-paragraphs (d)(i), (ii) and (iii) of Sub-Clause 18.3 [Insurance Against Injury to Persons and Damage to 
Property], unless and to the extent that any such damage or loss is attributable to any negligence, willful actor 
breach of the Contract by the contractor, the contractor's Personnel, their respective agents, or anyone directly 
or indirectly employed by any of them. 

17.2 Contractor's Care of the Works 

17.2.1 The Contractor shall take full responsibility for the care of the Works and Goods from the Commencement Date 
until the Taking-Over Certificate is issued (or is deemed to be issued under Sub-Clause 10.1 [Taking Over of 
the Works and Sections]) for the Works, when responsibility for the care of the Works shall pass to the Procuring 
Entity. If a Taking-Over Certificate is issued (or is so deemed to be issued) for any Section or part of the Works, 
responsibility for the care of the Section or part shall then pass to the Procuring Entity. 

17.2.2 After responsibility has accordingly passed to the Procuring Entity, the Contractor shall take responsibility for 
the care of any work which is outstanding on the date stated in a Taking-Over Certificate, until this outstanding 
work has been completed. 

17.2.3 If any loss or damage happens to the Works, Goods or Contractor's Documents during the period when the 
Contractorisresponsiblefor their care, from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 
the Contractor shall rectify the loss or damage at the Contractor's risk and cost, so that the Works, Goods and 
Contractor's Documents conform with the Contract. 

17.2.4 The Contractor shall be liable for any loss or damage caused by any actions performed by the Contractor after 
a Taking-Over Certificate has been issued. The Contractor shall also be liable for any loss or damage which 
occurs after a Taking-Over Certificate has been issued and which arose from a previous event for which the 
Contractor was liable. 

17.3 Procuring Entity's Risks 

The risks referred to in Sub-Clause 17.4 [Consequences of Procuring Entity's Risks] below, in so far as they 



 

 

directly affect the execution of the Works in Kenya, are: 

a) War hostilities (whether war be declared or not), 

b) rebellion, riot, commotion or disorder, terrorism, sabotage by persons other than the Contractor's 
Personnel, 

c) explosive materials, ionizing gradiation or contamination by radio-activity, except as may be attributable 
to the Contractor's use of such explosives, radiation or radio-activity, 

d) pressure waves caused by aircraft or other aerial devices traveling at sonic or supersonic speeds, 

e) use or occupation by the Procuring Entity of any part of the Permanent Works, except as may be 
specified in the Contract, 

f) design of any part of the Works by the Procuring Entity's Personnel or by others for whom the Procuring 
Entity is responsible, and 

g) any operation of the forces of nature which is Unforeseeable or against which an experienced 
contractor could not reasonably have been expected to have taken adequate preventive precautions. 

17.4 Consequences of Procuring Entity's Risks 

17.4.1 If and to the extent that any of the risks listed in Sub-Clause 17.3 above results in loss or damage to the Works, 
Goods or Contractor's Documents, the Contractor shall promptly give notice to the Architect and shall rectify 
this loss or damage to the extent required by the Engineer. 

17.4.2 If the Contractor suffers delay and/ or incurs Cost from rectifying this loss or damage, the Contractor shall give 
a further notice to the Architect and shall be entitled subject to Sub-Clause 20.1 [Contractor's Claims] to: 

(a) An extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 [Extension 
of TimeforCompletion], and 

(b) paymentofany such Cost, which shall be included in the Contract Price. In the case of sub-paragraphs (e)and 
(g) of Sub-Clause 17.3 [Procuring Entity's Risks], Accrued Costs shall be payable. 

17.4.3 After receiving this further notice, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine these matters. 

17.5 Intellectual and Industrial Property Rights 

17.5.1 In this Sub-Clause, “infringement” shall refer to an infringement (or alleged infringement) of any patent, 
registered design, copyright, trade mark, trade name, trade secret or other intellectual or industrial property 
right relating to the Works; and “claim” shall refer to a claim (or proceedings pursuing a claim) alleging an 
infringement. 

17.5.2 Whenever a Party does not give notice to the other Party of any claim within 30 days of receiving the claim, 
the first Party shall be deemed to have waived any right to indemnity under this Sub-Clause. 

17.5.3 The Procuring Entity shall indemnify and hold the Contractor harmless against and from any claim alleging an 
infringement which is or was: 
a) An un avoidable result of the Contractor's compliance with the Contract, or 
b) A result of any Works be ingused by the Procuring Entity: 

i) for a purpose other than that indicated by, or reasonably to be inferred from, the Contract, or 
ii) in conjunction with anything not supplied by the Contractor, unless such use was disclosed to the 

Contractor prior to the Base Date or is stated in the Contract. 

 

17.5.4 The Contractor shall indemnify and hold the Procuring Entity harmless again stand from any other claim which 
arises out of or in relation to (i) the manufacture, use, sale or import of any Goods, or (ii) any design for which 
the Contractor is responsible. 

17.5.5 IfaPartyisentitledtobeindemnified under this Sub-Clause, the indemnifying Party may (at its cost) conduct 
negotiations for the settlement of the claim, and any litigation or arbitration which may arise from it. The other 
Party shall, at the request and cost of the indemnifying Party, assist in contesting the claim. This other Party 
(and its Personnel) shall not make any admission which might be prejudicial to the indemnifying Party, unless 
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the indemnifying Party failed to take over the conduct of any negotiations, litigation or arbitration upon being 
requested to do so by such other Party. 

17.5.6 For operation and maintenance of any plan to requipment installed, the contractor shall grant a non-exclusive 
and non-transferable license to the Procuring Entity under the patent, utility models ,or other intellectual rights 
owned by the contractor or a third party from whom the contract or has received the rights to grant sub-licenses 
and shall also grant to the Procuring Entity a non-exclusive and non-transferable rights (without the rights to 
sub-license) to use the know how and other technical information disclosed to the contract or under the 
contract. Nothing contained here-in shall be construed as transferring ownership of any patent, utility model, 
trademark, design, copy right, know-how or other intellectual rights from the contractor or any other third party 
to the Procuring Entity. 

17.6 Limitation of Liability 

17.6.1 Neither Party shall be liable to the other Party for loss of use of anyW orks, loss of profit, loss of any contractor 
for any in director consequential loss or damage which may be suffered by the other Party in connection with 
the Contract, other than as specifically provided in Sub-Clause 8.7 [Delay Damages]; Sub-Clause 11.2 [Cost 
of Remedying Defects]; Sub-Clause 15.4 [Payment after Termination]; Sub-Clause 16.4 [Payment on 
Termination]; Sub-Clause 17.1 [Indemnities]; Sub-Clause 17.4(b) [Consequences of Procuring Entity's Risks] 
and Sub-Clause 17.5 [Intellectual and Industrial Property Rights]. 

17.6.2 The total liability of the Contractor to the Procuring Entity, under or in connection with the Contract other than 
under Sub-Clause 4.19 [Electricity, Water and Gas], Sub-Clause 4.20 [Procuring Entity's Equipment and Free- 
Issue Materials], Sub-Clause 17.1 [Indemnities] and Sub-Clause 17.5 [Intellectual and Industrial Property 
Rights], shall not exceed the sum resulting from the application of a multiplier (less or greater than one) to the 
Accepted Contract Amount, as stated in the Special Conditions of Contract, or (if such multiplier or other 
sum is not so stated) the Accepted Contract Amount. 

17.6.3 This Sub-Clause shall not limit liability in any case of fraud, deliberate default or reckless misconduct by the 
defaulting Party. 

17.7 Use of Procuring Entity's Accommodation/Facilities 

17.7.1 The Contractor shall take full responsibility for the care of the Procuring Entity provided accommodation and 
facilities, if any, as detailed in the Specification, from the respective dates of hand-over to the Contractor until 
cessation of occupation (where hand-over or cessation of occupation may take place after the date stated in 
the Taking-Over Certificate for the Works). 

17.7.2 If any loss or damage happens to any of the above items while the Contractor is responsible for their care 
arising from any cause whatsoever other than those for which the Procuring Entity is liable, the Contractor 
shall, at his own cost, rectify the loss or damage to the satisfaction of the Engineer. 

18. INSURANCE 

18.1 General Requirements for Insurances 

18.1.1 In this Clause, “insuring Party” means, for each type of insurance, the Party responsible for effecting and 
maintaining the insurance specified in the relevant Sub-Clause. 

18.1.2 Wherever the Contractor is the insuring Party, each insurance shall be effected with insurers and in terms 
approved by the Procuring Entity. These terms shall be consistent with any terms agreed by both Parties before 
the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of 
this Clause. 

18.1.3 Wherever the Procuring Entity is the insuring Party, each insurance shall be effected with insurers and in terms 
acceptable to the Contractor. These terms shall be consistent with any terms agreed by both Parties before 
the date of the Letter of Acceptance. This agreement of terms shall take precedence over the provisions of 
this Clause. 

18.1.4 If a policy is required to indemnify joint insured, the cover shall apply separately to each insured as though a 



 

 

separate policy had been issued for each of the joint insured. If a policy indemnifies additional joint insured, 
namely in addition to the insured specified in this Clause, (i) the Contractor shall act under the policy on behalf 
of these additional joint insured except that the Procuring Entity shall act for Procuring Entity's Personnel, (ii) 
additional joint insured shall not be entitled to receive payments directly from the insurer or to have any other 
direct dealings with the insurer, and (iii) the insuring Party shall require all additional joint insured to comply 
with the conditions stipulated in the policy. 

18.1.5 Each policy insuring against loss or damage shall provide for payments to be made in the currencies required 
to rectify the loss or damage. Payments received from insurers shall be used for the rectification of the loss or 
damage. 

18.1.6 The relevant insuring Party shall, within the respective periods stated in the Special Conditions of Contract 
(calculated from the Commencement Date), submit to the other Party: 

 
a) Evidence that the insurances described in this Clause have been affected, and 
b) copies of the policies for the insurances described in Sub-Clause 18.2 [Insurance for Works and 

Contractor's Equipment] and Sub-Clause 18.3 [Insurance against Injury to Persons and Damage to 
Property]. 

18.1.7 When each premium is paid, the insuring Party shall submit evidence of payment to the other Party. Whenever 
evidence or policies are submitted, the insuring Party shall also give notice to the Engineer. 

18.1.8 Each Party shall comply with the conditions stipulated in each of the insurance policies. The insuring Party 
shall keep the insurers informed of any relevant changes to the execution of the Works and ensure that 
insurance is maintained in accordance with this Clause. 

18.1.9 Neither Party shall make any material alteration to the terms of any insurance without the prior approval of the 
other Party. If an insurer makes (or at tempts to make) any alteration, the Party first notified by the insurer shall 
promptly give notice to the other Party. 

18.1.10 If the insuring Party fails to effect and keep in force any of the insurances it is required to effect and maintain 
under the Contractor fails to provide satisfactory evidence and copies of policies in accordance with this Sub- 
Clause, the other Party may (at its option and without prejudice to any other right or remedy) effect insurance 
for the relevant coverage and pay the premiums due. The insuring Party shall pay the amount of these 
premiums to the other Party, and the Contract Price shall be adjusted accordingly. 

18.1.11 Nothing in this Clause limits the obligations, liabilities or responsibilities of the Contractor or the Procuring 
Entity, under the other terms of the Contractor otherwise. Any amounts not insured or not recovered from the 
insurers shall be borne by the Contractor and/or the Procuring Entity. 

18.1.12 Procuring Entity in accordance with these obligations, liabilitieso r responsibilities. However, if the insuring 
Party fails to effect and keep in force an insurance which is available and which it is required to effect and 
maintain under the Contract, and the other Party neither approves the omission nor effects insurance for the 
coverage relevant to this default, any moneys which should have been recoverable under this insurance shall 
be paid by the insuring Party. 

18.1.13 Payments by one Party to the other Party shall be subject to Sub-Clause 2.5 [Procuring Entity's Claims] or 
Sub- Clause 20.1 [Contractor's Claims], as applicable. 

18.1.14 The Contractor shall be entitled to place all insurance relating to the Contract (including, but not limited to the 
insurance referred to Clause 18) with insurers from any eligible source country. 

18.2 Insurance for Works and Contractor's Equipment 

18.2.1 The insuring Party shall insure the Works, Plant, Material sand Contractor's Documents for not less than the 
full reinstatement cost including the costs of demolition, removal of debris and professional fees and profit. 
This insurance shall be effective from the date by which the evidence is to be submitted under sub-paragraph 
(a) of Sub-Clause 18.1 [General Requirements for Insurances], until the date of issue of the Taking-Over 
Certificate for the Works. 
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18.2.2 The insuring Party shall maintain this insurance to provide cover until the date of issue of the Performance 
Certificate, for loss or damage for which the Contractor is liable arising from a cause occurring prior to the 
issue of the Taking-Over Certificate, and for loss or damage caused by the Contractor in the course of any 
other operations (including those under Clause 11 [Defects Liability]). 

18.2.3 The insuring Party shall insure the Contractor's Equipment for not less than the full replacement value, 
including delivery to Site. For each item of Contractor's Equipment, the insurance shall be effective while it is 
being transported to the Site and until it is no longer required as Contractor's Equipment. 

18.2.4 Unless otherwise stated in the Special Conditions, insurances under this Sub-Clause: 
a) Shal lbe effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, who shall be jointly entitled to receive payments from the 
insurers, payments being held or allocated to the Party actually bearing the costs of rectifying the loss or 
damage, 

c) shall cover all loss and damage from any cause not listed in Sub-Clause 17.3 [Procuring Entity's Risks], 

d) shall also cover, to the extent specifically required in the tendering documents of the Contract, loss or 
damage to a part of the Works which is attributable to the use or occupation by the Procuring Entity of 
another part of the Works, and loss or damage from the risks listed in sub-paragraphs (c), (g) and (h)of 
Sub-Clause 17.3 [Procuring Entity's Risks], excluding (in each case) risks which are not insurable at 
commercially reasonable terms, with deductibles per occurrence of not more than the amount stated in 
the Special Conditions of Contract (if an amount is not so stated,t his sub-paragraph (d) shall not apply), 
and 

e) may however exclude loss of, damage to, and reinstatement of: 

i) a part of the Works which is in a defective condition due to a defect in its design, materials or 
workmanship (but cover shall include any other parts which are lost or damaged as a direct result 
of this defective condition and not as described in sub-paragraph (ii) below), 

ii) apart of the Works which is lost or damaged inorder to reinstate any other part of the Works if this 
other part is in a defective condition due to a defect in its design, materials or workmanship, 

iii) apart of the Works which has been taken over by the Procuring Entity, except to the extent that the 
Contractor is liable for the loss or damage, and 

iv) Goods while they are not in Kenya, subject to Sub-Clause 14.5 [Plant and Materials intended for 
the Works]. 

18.2.5 If, more than one year after the Base Date, the cover described in sub-paragraph (d) above ceases to be 
available at commercially reasonable terms, the Contractor shall (as insuring Party) give notice to the Procuring 
Entity, with supporting particulars. The Procuring Entity shall then (i) be entitled subject to Sub-Clause 2.5 
[Procuring Entity's Claims] to payment of an amount equivalent to such commercially reasonable terms asthe 
Contractor should have expected to have paid for such cover, and (ii) be deemed, unless he obtains the cover 
at commercially reasonable terms, to have approved the omission under Sub-Clause 18.1 [General 
Requirements for Insurances]. 

18.3 Insurance against Injury to Persons and Damage to Property 

18.3.1 The insuring Party shall insure against each Party's liability for any loss, damage, death or bodily injury which 
may occur to any physical property (except things insured under Sub-Clause 18.2 [Insurance for Works and 
Contractor's Equipment]) or to any person (except persons insured under Sub-Clause 18.4 [Insurance for 
Contractor's Personnel]), which may arise out of the Contractor's performance of the Contract and occurring 
before the issue of the Performance Certificate. 

18.3.2 This insurance shall be for a limit per occurrence of not less than the amount stated in the Special Conditions 
of Contract, with no limit on the number of occurrences. If an amount is not stated in the Special Conditions 
of Contract, this Sub-Clause shall not apply. 

18.3.3 Unless otherwise stated in the Special Conditions, the insurances specified in this Sub-Clause: 

a) Shall be effected and maintained by the Contractor as insuring Party, 

b) shall be in the joint names of the Parties, 

c) shall be extended to cover liability for all loss and damage to the Procuring Entity's property (except 
things insured under Sub-Clause 18.2) arising out of the Contractor's performance of the Contract, and 



 

 

d) may however exclude liability to the extent that it arises from: 

i) the Procuring Entity's right to have the Permanent Works executed on, over, under, in or 

ii) through any land, and to occupy this land for the Permanent Works, 

iii) damage which is an unavoidable result of the Contractor's obligations to execute the 

iv) Works and remedy any defects, and 

v) a cause listed in Sub-Clause 17.3 [Procuring Entity's Risks], except to the extent that cover is 
available at commercially reasonable terms. 

18.4 Insurance for Contractor's Personnel 

18.4.1 The Contractor shall effect and maintain insurance against liability for claims, damages, losses and expenses 
(including legal fees and expenses) arising from injury, sickness, disease or death of any person employed by 
the Contractor or any other of the Contractor's Personnel. 

18.4.2 The insurance shall cover the Procuring Entity and the Architect against liability for claims, damages, losses 
and expenses (including legal fees and expenses) arising from injury, sickness, disease or death of any person 
employed by the Contractoror any othe rof the Contractor's Personnel, except that this insurance may exclude 
losses and claims to the extent that they arise from any act or neglect of the Procuring Entity or of the Procuring 
Entity's Personnel. 

18.4.3 The insurance shall be maintained in full force and effect during the whole time that these personnel are 
assisting in the execution of the Works. For a Subcontractor's employees, the insurance may be effected by 
the Subcontractor, but the Contractor shall be responsible for compliance with this Clause. 

19. FORCE MAJEURE 

19.1 Definition of Force Majeure 

19.1.1 In this Clause, “Force Majeure” means an exceptional event or circumstance: 

a) Which is beyond a Party's control, 

b) Which such Party could not reasonably have provided against before entering into the Contract, 

c) which, having arisen, such Party could not reasonably have avoided or over come, and 

d) which is not substantially attributable to the other Party. 

19.1.2 Force Majeure may include, but is not limited to, exceptional events or circumstances of the kind listed below, 
s olong as conditions (a) to (d) above are satisfied: 
a) war, hostilities (whether war be declared or not), invasion, act of foreign enemies, 
b) rebellion, terrorism, sabotage by persons other than the Contractor's Personnel, revolution, insurrection, 

military or usurped power, or civil war, 
c) riot, commotion, disorder, strike or lock out by persons other than the Contractor's Personnel, 
d) munitions of war, explosive materials, ionizing radiation or contamination by radio-activity, except as 

maybeattributabletotheContractor'suseofsuchmunitions, explosives, radiation or radio-activity, and 
e) natural catastrophes such as earthquake, hurricane, typhoon or volcanic activity. 

19.2 Notice of Force Majeure 

19.2.1 If a Party is or will be prevented from performing its substantial obligations under the Contract by Force 
Majeure, then it shall give notice to the other Party of the event or circumstances constituting the Force Majeure 
and shall specify the obligations, the performance of which is or will be prevented. The notice shall be given 
within 14 days after the Party became aware, or should have become aware, of the relevant event or 
circumstance constituting Force Majeure. 

19.2.2 The Party shall, having given notice, be excused performance of its obligations for so long as such Force 
Majeure prevents it from performing them. 

19.2.3 Not withstanding any other provision of this Clause, Force Majeure shall not apply to obligations of either Party 
to make payments to the other Party under the Contract. 

19.3 Duty to Minimize Delay 

Each Party shall at all times use all reasonable endeavors to minimize any delay in the performance of the 
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Contract as a result of Force Majeure. A Party shall give notice to the other Party when it ceases to be affected 
by the Force Majeure. 

19.4 Consequences of Force Majeure 

19.4.1 If the Contractor is prevented from performing his substantial obligations under the Contract by Force Majeure 
of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], and suffers delay and/ or 
incurs Cost by reason of such Force Majeure, the Contractor shall be entitled subject to Sub-Clause 20.1 
[Contractor's Claims] to: 

a) an extension of time for any such delay, if completion is or will be delayed, under Sub-Clause 8.4 
[Extension of Time for Completion], and 

b) if the event or circumstance is of the kind described in sub-paragraphs (i) to (iv) of Sub-Clause 19.1 
[Definition of Force Majeure] and, in sub-paragraphs (ii) to (iv), occurs in Kenya, payment of any such 
Cost, including the costs of rectifying or replacing the Works and/or Goods damaged or destroyed by 
Force Majeure, to the extent they are not indemnified through the insurance policy referred to in Sub- 
Clause18.2 [Insurance for Works and Contractor's Equipment]. 

19.4.2 After receiving this notice, the Architect shall proceed in a ccordance with Sub-Clause 3.5 [Determinations] to 
agree or determine these matters. 

19.5 Force Majeure Affecting Subcontractor 

If any Subcontractor is entitled under any contract or agreement relating to the Works to relief from force 
majeure on terms additional to or broader than those specified in this Clause, such additional or broader force 
majeure events or circumstances shall not excuse the Contractor's non-performance or entitle him to relief 
under this Clause. 

19.6 Optional Termination, Payment and Release 

19.6.1 If the execution of substantially all the Works in progress is prevented for a continuous period of 84 days by 
reason of Force Majeure of which notice has been given under Sub-Clause 19.2 [Notice of Force Majeure], or 
for multiple periods which total more than 140 days due to the same notified Force Majeure, then either Party 
may give to the other Party a notice of termination of the Contract. In this event, the termination shall take 
effect 7 days after the notice is given, and the Contractor shall proceed in accordance with Sub-Clause 16.3 
[Cessation of Work and Removal of Contractor's Equipment]. 

19.6.2 Upon such termination, the Architect shall determine the value of the work done and issue a Payment 
Certificate which shall include: 

a) theamountspayableforanyworkcarriedoutforwhichapriceisstatedintheContract; 

b) the Cost of Plant and Materials ordered for the Works which have been delivered to the Contractor, or of 
which the Contractor is liable to accept delivery: this Plant and Materials shall become the property of 
(and be at the risk of) the Procuring Entity when paid for by the Procuring Entity, and the Contractor shall 
place the same at the Procuring Entity'sdisposal; 

c) other Cost or liabilities which in the circumstances were reasonably and necessarily incurred by the 
Contractor in the expectation of completing the Works; 

d) the Cost of removal of Temporary Works and Contractor's Equipment from the Site and the return of these 
items to the Contractor's works in his country (or to any other destination at no greater cost); and 

e) the Cost of repatriation of the Contractor's staff and lab or employed wholly in connection with the Works 
at the date of termination. 

19.7 Release from Performance 

Not withstanding any other provision of this Clause, if any event or circumstance outside the control of the 
Parties (including, but not limited to, Force Majeure) arises which makes it impossible or unlawful for either or 
both Parties to fulfil its or their contractual obligations or which, under the law governing the Contract, entitles 
the Parties to be released from further performance of the Contract, then upon notice by either Party to the 
other Partyofsucheventorcircumstance: 

a) The Parties shall be discharged from further performance, without prejudice to the rights of either Party 
in respect of any previous breach of the Contract, and 



 

 

b) The sum payable by the Procuring Entity to the Contractor shall be the same as would have been payable 
under Sub-Clause 19.6 [Optional Termination, Payment and Release] if the Contract had been terminated 
under Sub-Clause 19.6. 



170 

 

 

 

20. SETTLEMENT OF CLAIMS AND DISPUTES 

20.1 Contractor's Claims 

20.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any additional 
payment, under any Clause of these Conditions or otherwise in connection with the Contract, the Contractor 
shall give Notice to the Engineer, describing the event or circumstance giving rise to the claim. The notice shall 
be given as soon as practicable, and not later than 30 days after the Contractor became aware, or should have 
become aware, of the event or circumstance. 

20.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion shall not 
be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity shall be 
discharged from all liability in connection with the claim. Otherwise, the following provisions of this Sub-Clause 
shall apply. 

20.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting 
particulars for the claim, all as relevant to such event or circumstance. 

20.1.4 TheContractorshallkeepsuch contemporary records as may be necessary to substantiate any claim, either on 
the Site or at an other location acceptable to the Engineer. Without admitting the Procuring Entity's liability, the 
Architect may, after receiving any notice under this Sub-Clause, monitor the record-keeping and/ or instruct the 
Contractor to keep further contemporary records. The Contractor shall permit the Architect to inspect all these 
records and shall (if instructed) submit copies to the Engineer. 

20.1.5 Within 42days after the Contractor became aware (or should have become aware) of the event or circumstance 
giving rise to the claim, or within such other period as may be proposed by the Contractor and approved by the 
Engineer, the Contractor shall send to the Architect fully detailed claim which includes full supporting particulars 
of the basis of the claim and of the extension of time and/ or additional payment claimed. If the event or 
circumstance giving rise to the claim has a continuing effect: 

a) This fully detailed claim shall be considered as interim; 

b) The Contractor shall send further interim claims at monthly intervals, giving the accumulated delay and/ 
or amount claimed, and such further particulars as the Architect may reasonably require; and 

c) The Contractor shall send a final claim within 30 days after the end of the effects resulting from the eventor 
circumstance, or within such other period as may be proposed by the Contractor and approved by the 
Engineer. 

20.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim, or 
within such other period as may be proposed by the Architect and approved by the Contractor, the Architect 
shall respond with approval, or with disapproval and detailed comments. He may also request any necessary 
further particulars but shall nevertheless give his response on the principles of the claim within the above 
defined time period. 

20.1.7 Within the above defined period of 42 days, the Architect shall proceed in accordance with Sub-Clause 3.5 
[Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or after its 
expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the additional 
payment (if any) to which the Contractor is entitled under the Contract. 

20.1.8 Each Payment Certificate shall include such additional payment for any claim as has been reasonably 
substantiated as due under the relevant provision of the Contract.Unless and until the particulars supplied are 
sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

20.1.9 If the Architect does not respond within the time frame defined in this Clause, either Party may consider that 
the claim is rejected by the Architect and any of the Parties may refer the dispute for amicable settlement in 
accordance with Clause 20.3. 

20.1.10 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply to a 
claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any extension 



 

 

of time and/ or additional payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under the second paragraph of 
this Sub-Clause 20.3. 

20.2 Procuring Entity's Claims 

20.2.1 If the Procuring Entity considers itself to be entitled to any payment under any Clause of these Conditionsor 
otherwise in connection with the Contract, and/or to any extension of the Defects Notification Period, the 
Procuring Entity or the Architect shall give notice and particulars to the Contractor. However, notice is not 
required for payments due under Sub-Clause 4.19 [Electricity, Water and Gas], under Sub-Clause 4.20 
[Procuring Entity's Equipment and Free-Issue Materials], or for other services requested by the Contractor. 

20.2.2 The notice shall be given as soon as practicable and no longer than 30 days afte rthe Procuring Entity became 
aware, or should have become aware, of the event or circumstances giving rise to the claim. A notice relating 
to any extension of the Defects Notification Period shall be given before the expiry of such period. 

20.2.3 The particulars shall specify the Clause or other basis of the claim and shall include substantiation of the 
amount and/or extension to which the Procuring Entity considers itself to be entitled in connection with the 
Contract. The Architect shall then proceed in accordance with Sub-Clause 3.5 [Determinations] to agree or 
determine (i) the amount (if any) which the Procuring Entity is entitled to be paid by the Contractor, and/ or (ii) 
the extension (if any) of the Defects Notification Period in accordance with Sub-Clause 11.3 [Extension of 
Defects Notification Period]. 

20.2.4 This amount may be included as a deduction in the Contract Price and Payment Certificates. The Procuring 
Entity shall only be entitled to set off against or make any deduction from an amount certified in a Payment 
Certificate, or to otherwise claim against the Contractor, in accordance with this Sub-Clause. 

20.3 Amicable Settlement 

Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before the 
commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice of a 
claim in accordance with Sub-Clause 20.1 above should move to commence arbitrationa fter 60 days from the 
day on which a notice of a claim was given, even if no attempt at an amicable settlement has been made. 

20.4 Matters that may be referred to arbitration 

Notwithstanding anything stated herein the following matters may be referred to arbitration before the practical 
completion of the Works or abandonment of the Works or termination of the Contract by either party: 
a) Whether or not the issue of an instruction by the Architect is empowered by these Conditions. 
b) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions. 
c) Any dispute arising in respect risks arising from matters referred to in Clause 17.3 and Clause 19. 
e)  All other matters shall only be referred to arbitration after the completion or alleged completion of the 

Works or termination or alleged termination of the Contract, unless the Procuring Entity and the 
Contractor agree otherwise in writing. 

20.5 Arbitration 

20.5.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably 
in accordance with Sub-Clause 20.3 shall be finally settled by arbitration. 

20.5.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute has 
not been given by the applying party within ninety days of the occurrence or discovery of the matter or issue 
giving rise to the dispute. 

20.5.3 Not withstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not 
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute 
amicably with or without the assistance of third parties. Proof of such attempt shall be required. 

20.5.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such 
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the 
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rights of the parties and assess and a ward any sums which ought to have been the subject of or included in 
any certificate. 

20.5.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and 
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which 
shall be submitted to him in the same manner as if no such certificate, opinion, decision require mentor notice 
had been given. 

20.5.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction, 
opinion or valuation of the Engineer, relevant to the dispute. Nothing shall disqualify representatives of the 
Parties and the Architect from being called as a witness and giving evidence before the arbitrators on any 
matter whatsoever relevant to the dispute. 

20.5.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for 
dissatisfaction given in its Notice of Dissatisfaction. 

20.5.7 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and 
the Architect shall not be altered by reason of any arbitration being conducted during the progress of the Works. 

20.5.8 Thetermsofthere muneration of each or all the members of Arbitration shall be mutually agreed upon by the 
Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this 
remuneration. 

20.6 Arbitration with National Contractors 

20.6.1 If the Contractis with national contractors, arbitration proceedings will be conducted in accordance with the 
Arbitration Laws ofKenya.  In case of any claim or dispute, such claim or dispute shall be notified in writing by 
either party to the other with a request to submit it to arbitration and to concur in the appointment of an Arbitrator 
within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a person to 
be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the Arbitrator 
shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of the 
following professional institutions; 
i) Architectural Association of Kenya 
ii) Institute of Quantity Surveyors of Kenya 
iii) Association of Consulting Engineers of Kenya 
iv) Chartered Institute of Arbitrators (Kenya Branch) 
v) Institution of Engineers of Kenya 

20.6.2 The institution written to first by the aggrieved party shall take precedence over all other institutions. 

20.7 Arbitration with Foreign Contractors 

20.7.1 Arbitration with foreign contractors shall be conducted in accordance with the arbitration rules of the United 
Nations Commission on International Trade Law (UNCITRAL); or with proceedings administered by the 
International Chamber of Commerce (ICC) and conducted under the ICC Rules of Arbitration; by one or more 
arbitrators appointed in accordance with said arbitration rules. 

20.7.2 The place of arbitration shall be a location specified in the SCC; and the arbitration shall be conducted in the 
language for communications defined in Sub-Clause1.4 [Law and Language]. 

20.8 Alternative Arbitration Proceedings 

Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA) which 
offers a neutral venue for the conduct of national and international arbitration with commitment to providing 
institutional support to the arbitral process. 

20.9 Failureto Comply with Arbitrator's Decision 

20.9.1 The award of such Arbitrator shall be final and binding up on the parties. 

20.9.2 In the even tthat a Party fails to comply with a final and binding Arbitrator's decision, then the other Party may, 



 

 

without prejudice to any other rights it may have, refer the matter to a competent court of law. 

20.10 Contract operations to continue 

Notwithstanding any reference to arbitration herein, 

1.1.1 the parties shall continue to perform their respective obligations under the Contract unless they 
otherwise agree; and 

1.1.2 the Procuring Entity shall pay the Contractor any monies due the Contractor. 
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Section IX - Special Conditions of Contract 

The following Special Conditions shall supplement the GCC.  Whenever there is a conflict, the provisions here in shall 
prevail over those in the GCC. 

Conditions Sub-
Clause 

Data 

Part A - Contract Data 

Procuring Entity’s name and 
address 

Heading NAIROBI CITY WATER & SEWERAGE COMPANY LTD. 
KAMPALA RD, P. O. Box 30656-00100, Nairobi, Kenya 

Name and Reference No. of the 
Contract 

Heading 
and 1.1 

NCWSC/54/2025 - PROPOSED DRILLING AND EQUIPING OF 
2NO. BOREHOLES  WITH 50 CM ELEVATED PRESSED 
PANEL STEEL TANK ON 18M STEEL TOWER AT 
SUPERLOAF AND KIFARU PRIMARY SCHOOLS WITHIN 
NAIROBI CITY COUNTY (RE-ADVERTISEMENT)  

Engineers Name and address Heading 
and 3.1.1 

Technical Director 
P. O. Box 30656-00100, Nairobi, Kenya 

Contractor’s Representative’s 
name 

4.3.1 To be submitted prior to Contract signature  

Key Personnel names  16.9.1 To be submitted prior to Contract signature  

Time for Completion 1.1. 3 months 
If Sections are to be used, refer to Table: Summary of Sections 
below 

Defects Notification Period 1.1  365 days after completion certificate  
Sections 1.1 If Sections are to be used, refer to Table: Summary of Sections 

below 

Electronic transmission systems 1.3 As specified by the engineer 
Time for the Parties entering into a 
Contract Agreement 

1.6 Within the tender validity period.  

Time for access to the Site 2.1.1 14 days after issuance of commencemet letter.  
Architect Duties and Authority 3.1.6 (b) (ii)  N/A 

Performance Security 4.2.1 The performance bond (Unconditional Bank Guarantee} will be in 
the form of 10% of the Accepted Contract Amount and in the 
same currency(ies) of the Accepted Contract Amount. 

Normal working hours 6.5 0800hrs – 1700 hrs.  
Delay damages for the Works 8.7 & 

14.15(b)  
Kes. 10,000 (Ten Thousand Shillings only) per day. 

Maximum amount of delay 
damages 

8.7.1 10% of the contract sum. 

Adjustments for Changes in Cost 13.9 To be specified by the engineer 
Total advance payment  14.2.1 N/a 
Repayment amortization rate of 
advance payment  

14.2.5 (b) N/A 

Percentage of Retention 14.3.2 (c) 10% 
Limit of Retention Money 14.3.2 (c) 10% of the Accepted Contract Amount 
Plant and Materials  

14.5.3(b)(i) 
N/A 

14.5.3(c)(i) N/A 
Minimum Amount of Interim 
Payment Certificates 

14.6.2 10% of the Accepted Contract Amount. 

Publishing source of commercial 
interest rates for financial charges 
in case of delayed payment 

14.8 Central Bank of Kenya 

Maximum total liability of the 
Contractor to the Procuring Entity  

17.6.2 N/A 



 

 

Conditions Sub-
Clause 

Data 

Periods for submission of 
insurance: 

18.1.6  

a. evidence of insurance.  14 days 

b. relevant policies   
The place of arbitration  20.7.2 As per the laws of Country Nairobi, Kenya 
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SECTION X - CONTRACT FORMS 
 

FORM No. 1 - NOTIFICATION OF INTENTION TO AWARD 

FORM NO. 2 – REQUEST FOR REVIEW 

FORM No. 3-LETTEROF AWARD  

FORM No. 4 - CONTRACT AGREEMENT 

FORM No. 5 - PERFORMANCE SECURITY [Option 1 - Unconditional Demand Bank Guarantee] 

FORM No. 6- PERFORMANCE SECURITY [Option 2– Performance Bond]  

FORM No. 7 - ADVANCE PAYMENT SECURITY 

FORM No. 8 - RETENTION MONEY SECURITY 

 
 
 
 



 

 

 

FORM No 1: NOTIFICATION OF INTENTION TO AWARD OF CONTRACT 

This Notification of Award shall be sent to each Tenderer that submitted a Tender and was not successful. Send this 
Notification to the Tenderer's Authorized Representative named in the Tender Information Form on the format below. 

FORMAT 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent to 
all Tenderers simultaneously. This means on the same date and as close to the same time as possible.] 

2. Date of transmission: [email] on [date] (local time) 

This Notification is sent by (Name and designation)   

3. Notification of Award 

i) Procuring Entity: [insert the name of the ProcuringEntity] 

ii) Project: [insert name ofproject] 

iii) Contract title: [insert the name of thecontract] 

iv) ITT No: [insert ITT reference number from ProcurementPlan] 

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract. The 
transmission of this Notification begins the Standstill Period. During the Standstill Period, you may: 

4. Request a debriefing in relation to the evaluation of your tender by submitting a Procurement-related 
Complaint in relation to the decision to award the contracts. 

a) The successful tenderers 

i) Name of successful Tender  

ii) Address of the successful Tender   

iii) Contract price of the successful Tender Kenya Shillings    

(in words ) 

b) The reasons for your tender being unsuccessful are as follows: 

c) OtherTenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as 
well as the Tender price as read out. 



178 

 

 

 
 

SNo Name of Tender Tender Price 
as read out 

Tender’s evaluated 
price (Note a) 

One Reason Why Not Evaluated 

1     

2     

     

 (Note a) State NE if not evaluated 
 

5. How to request a debriefing 

a) DEADLINE: The dead line to request a debriefing expires at midnight on [insert date] (local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to request 
a debriefing your written request must be made within three (3) Business Days of receipt of this Notification 
of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and address the request 
for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within 
five (5) Business Days of receip tof your request. If we are unable to provide the debriefing within this period, 
the Standstill Period shall be extended by five (5) Days after the date that the debriefing is provided. If this 
happens, we will notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise you 
in writing how the debriefing will take place and confirm the date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, we will 
provide the debriefing as soon as practicable, and normally no later than fourteen (14) Days from the date of 
publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight, 
[insert date] (local time). 

b) Provide the contract name, reference number, name of the Tenderer, contact details; and address the 
Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/ position] 

iii) Agency: [insert name of Procuring Entity] 

iv) Email address: [insert email address] 

c) At this point in the procurement process, you may submit a Procurement-related Complaint challenging the 
decision to award the contract. You do not need to have requested, or received, a debriefing before making 
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the 
Standstill Period ends. 

d) Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its 
Regulations a vailable from the Website www.ppra.go.ke. 

http://www.ppra.go.ke/


 

 

Signature:  

Name:    

Title/position:  

 

Telephone:   

Email:  

 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this 
tendering process and is the recipient of a Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 

iv) You must include, in your complaint, all of the information required to support your complaint. 

7. Standstill Period 

 
i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time). 

ii) The Standstill Period lasts Fourteen (14) Days after the date of transmission of this Notification of Intention 
to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5(d) above. 

If you have any questions regarding this Notification please do not hesitate to contact 
us. On behalf of the Procuring Entity: 
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FORM NO. 2- REQUEST FOR REVIEW 
 

FORM FOR REVIEW (r.203(1))  

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….APPLICANT  

AND 

…………………………………RESPONDENT (Procuring Entity) 

 

Request for review of the decision of the…………… (Name of the Procuring Entity of ……………dated the…day of 

………….20……….in the matter of Tender No………..…of …………..20….. for ......... (Tender description). 

REQUEST FOR REVIEW 

 I/We……………………………,the above named Applicant(s), of address: Physical address…………….P. O. Box  
No…………. Tel. No……..Email ……………, hereby request the Public Procurement Administrative Review Board to 
review the whole/part of the above mentioned decision on the following grounds , namely: 

1.  

2.  

By this memorandum, the Applicant requests the Board for an order/orders that:  

1.  

2.  

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

___________________________________________________________________________ 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on…………day 
of ………....20….……… 

SIGNED  

Board Secretary 

 
 
 
 
 
 
 
 
 
 
 
 
 



 

 

 
 
 

FORM NO  3:  LETTER OF AWARD 
 

letterhead paper of the Procuring Entity] 

[date] 
 
 
To: [name and address of the Contractor] 

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number, 
as given in the Contract Data] for the Accepted Contract Amount [amoun tin numbers and words] [name of currency], 
as corrected and modified in accordance with the Instructions to Tenderers, is here by accepted by……………… (name 
of Procuring Entity). 

You are requested to furnish the Performance Security within in accordance with the Conditions of Contract, using, for 
that purpose, one of the Performance Security Forms included in Section VIII, Contract Forms, of the Tender Document. 

Authorized Signature: ........................................................................................................................ 

Name and Title of Signatory: .............................................................................................................. 

Name of Procuring Entity: .................................................................................................................. 

Attachment: Contract Agreement: ..................................................................................................... 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made the day of…………………………. 20……………., between………………………. 
…………………………………………...of……………………………………………. (hereinafter “the Procuring 

Entity”), of the one part, and of (hereinafter 
“the Contractor”), of the other part: 

WHEREAS the Procuring Entity desires that the Worksknownas should be 
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these 
Worksand the remedying of any defects there in, 

The Procuring Entity and the Contractor agree as follows: 

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in 
the Contract documents referred to. 

2. The following documents shall be deemed to form and be read and construed as part of this Agreement. This 
Agreement shall prevail over all other Contract documents. 

a) theNotification of Award 

b) the Form of Tender 

c) the addenda Nos  (if any) 

d) the Special Conditions of Contract 

e) the General Conditions of Contract; 

f) the Specifications 

g) the Drawings; and 

h) the completed Schedules and any other documents forming part of the contract. 

3. In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this 
Agreement, the Contractor here by covenants with the Procuring Entity to execute the Works and to remedy 
defects therein in conformity in all respects with the provisions of the Contract. 

4. The Procuring Entity here by covenants to pay the Contractor in consideration of the execution and completion of 
the Works and the remedying of defects there in, the Contract Price or such other sum as may become payable 
under the provisions of the Contract at the times and in the manner prescribed by the Contract. 

INWITNESS where of the parties here to have caused this Agreement to be executed in accordance with the 
Laws of Kenya on the day, month and year specified above. 

 
Signeda nd sealed by (for the Procuring Entity) 

 

 
Signed and sealed by (for the Contractor). 



 

 

 

FORM NO. 5 - PERFORMANCE SECURITY 

 
[Option 1 - Unconditional Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary: [insert name and Address of Procuring Entity] 

Date:   [Insert date of issue]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

1. We have been informedthat   (hereinafter called "the 

Contractor") has entered into Contract No.  dated  with (name of 

Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of 

 (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is required. 

3. Atthe request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words ),1 such sum being payable in the types and 

proportions of currencies in which the Contract Price is payable, upon receipt by us of the Beneficiary's complying 

demand supported by the Beneficiary's statement, whether in the demand it self or in a separate signed document 

accompanying or identifying the demand, stating that the Applicant is in breach of its obligation(s) under the 

Contract, without the Beneficiary needing to prove or to show grounds for your demand or the sum specified 

therein. 

4. This guarantee shall expire, no later than the………………...Day of…………,2...…2, and any demand for 

payment under it must be received by us at the office indicated above on or before that date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 

inresponse tot he Beneficiary's written request for such extension, such request to be presented to the Guarantor 

before the expiry of the guarantee.” ....................................................................... 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 
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FORM No. 6- PERFORMANCE SECURITY 
 [Guarantor letterhead or SWIFT identifier code] Beneficiary:

 [insertnameandAddressofProcuringEntity] Date: 

  [Insert date of issue] PERFORMANCE 

BONDNo.:  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. By this Bond_________________________________  as  Principal  (hereinafter  called  “the  Contractor”)  and

   ] as Surety (hereinafter called 
“the Surety”),are held and firmly bound unto ] as Obligee (hereinafter called “the Procuring Entity”) in the amount 
of for the payment of which sum well and truly to be made in the types 
and proportions of currencies in which the Contract Price is payable, the Contractor and the Surety bind 
themselves, their heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these 
presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with the Procuring Entity dated the day 

of ,20 , for in accordance with the documents, plans, 
specifications, and amendments there to, which to the extent here in provided for, are by reference made part here 
of and are here in after referred to as the Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall promptly and faithfully 

perform the said Contract (including any amendments thereto), then this obligation shall be null and void; 
otherwise, it shall remain in full force and effect. Whenever the Contractor shall be, and declared by the Procuring 
Entity to be, in default under the Contract, the Procuring Entity having performed the Procuring Entity's obligations 
there under, the Surety may promptly remedy the default, or shall promptly: 

a) Complete the Contract in accordance with its terms and conditions; or 

b) Obtain a tender or tenders from qualified tenderers for submission to the Procuring Entity for completing the 
Contract in accordance with its terms and conditions, and upon determination by the Procuring Entity and the 
Surety of the lowest responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 
Entity and make a vailable as work progresses (even though there should be a default or a succession of 
defaults under the Contract or Contracts of completion arranged under this paragraph) sufficient funds to pay 
the cost of completion less the Balance of the Contract Price; but not exceeding, including other costs and 
damages for which the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. The 
term “Balance of the Contract Price,” as used in this paragraph, shall mean the total amount payable by 
Procuring Entity to Contractor under the Contract, less the amount properly paid by Procuring Entity to 
Contractor; or 

c) Pay the Procuring Entity the amount required by Procuring Entity to complete the Contract in accordance with 
its terms and conditions upto a total not exceeding the amount of this Bond. 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

5. Any suit under this Bond must be instituted before the expiration of one year from the date of the issuing of the 
Taking-Over Certificate. No right of action shall accrue on this Bond to or for the use of any person or corporation 
other than the Procuring Entity named here in or the heirs, executors, administrators, successors, and assigns of 
the Procuring Entity. 

6. In testimony whereof, the Contractor has here unto set his hand and affixed his seal, and the Surety has caused 
these presents to be sealed with his corporate seal duly at tested by the signature of his legal representative, this 
day  of 20 . 



 

 

 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresenceof  
 
 

SIGNED ON on behalf of  
 

By in the capacity of  
 

Inthepresence of  
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

[Demand Bank Guarantee] 
[Guarantor letterhead] 

Beneficiary: [Insert name and Address of ProcuringEntity] 

Date:  [Insert date of issue] 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference number] 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 
 

1. We have been informed that  (hereinafter called “the Contractor”) has entered into Contract 
No. dated with the Beneficiary, for the execution of                               
(hereinafter called" the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, an advance payment in the sum 
  (in words ) is to be made against an advance payment guarantee. 

3. At the request of the Contractor, we as Guarantor, here by irrevocably undertake to pay the Beneficiary any sum 

or sums not exceeding in total an amount of (in words )1 

upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement, whether in 
the demand itself or in a separate signed document accompanying or identifying the demand, stating either that 
the Applicant: 

a) Has used the advance payment for purposes other than the costs of mobilization in respect of the Works; or 

b) Has failed to repay the advance payment in accordance with the Contract conditions, specifying the amount 
which the Applicant has failed to repay. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the advance payment referred to above has been credited to the Contractor on 
its account number at . 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment 
repaid by the Contractor as specified in copies of interim statements or payment certificates which shall be 
presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment 
certificate indicating that ninety (90) percent of the Accepted Contract Amount, less provisional sums, has been 

certified for payment, oronthe dayof ,2 ,2 whichever is earlier. 
Consequently, any demand for payment under this guarantee must be received by us at this office on or before 
that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

 
 
 

 
[Name of Authorized Official, signature(s) and seals/stamps] 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 

 
 
 
 
 



 

 

FORM NO. 8 – RETENTION MONEY SECURITY 

 
[Demand Bank Guarantee] 

[Guarantor letterhead] 

Beneficiary:  [Insert name and Address of Procuring Entity]  

Date: [Insert date of issue]  

Advance payment guarantee no.  [Insert guarantee reference number]  

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case of a joint venture 

shall be the name of the joint venture] (hereinafter called "the Contractor") has entered into Contract No. 
 [insert reference number of the contract] dated with the Beneficiary, for the 
executionof  [insert name of contract and brief description of Works] (hereinafter called 
"the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, the Beneficiary retains moneys upto 
the limit set forth in the Contract (“the Retention Money”), and that when the Taking-Over Certificate has been 
issued under the Contract and the first half of the Retention Money has been certified for payment, and payment 
of [insert the second half of the Retention Money] is to be made against a Retention Money guarantee. 

3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum 
or sums not exceeding in total an amount of [insert amount in figures] _ ([insert amount in 

words ])1 upon receipt by us of the Beneficiary's complying demands upported by 
the Beneficiary's statement, whether in the demand itself or in a separate signed document accompanying or 
identifyingthedemand, stating that the Contractor is in breach of its obligation(s) under the Contract, without your 
needing to prove or showgrounds for your demand or the sum specified there in. 

4. A demand under this guarantee may be presented as from the presentation to the Guarantor of a certificate from 
the Beneficiary's bank stating that the second half of the Retention Money as referred to above has been credited 
to the Contractor on its account number at  [insert name and address ofApplicant's 
bank]. 

5. This guarantee shall expire no later than the....................Day of...................2...........2, and any demand for payment 
under it must be received by us at the office indicated above on or before that date. 

6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [one year], 
in response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor 
before the expiry of the guarantee. 

_____________________________________________________________________________ 

[Name of Authorized Official, signature(s) and seals/stamps] 
 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final 
product. 
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FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 
 

 

Tender Reference No.:   [insert identification no] 

Name of the Assignment:  [insert name of the assignment] to:

 [insert complete name of Procuring Entity] 

In response to your notification of award dated [insert date of notification of award] to furnish 
additional information on beneficial ownership: [select one option as applicable and delete the 
options that are not applicable] 

I) We here by provide the following beneficial ownership information. 

Details of beneficial ownership 
 

Identity of Beneficial 
Owner 
 

Directly or 
indirectly holding 
25% or more of 
the shares 
(Yes / No) 
 

Directly or indirectly 
holding 25 % or 
more of the Voting 
Rights 
(Yes / No) 
 

Directly or indirectly having the 
right to appoint a majority of the 
board of the directors or an 
equivalent governing body of the 
Tenderer 
(Yes / No) 

[include full name (last, 
middle, first), 
nationality, country of 
residence] 

   

 
OR 

ii) We declare that there is no Beneficial Owner meeting one or more of the following conditions: directly or 
indirectly holding 25%   or more of the   shares.  Directly or indirectly holding 25% or more of the voting rights. 
Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body 
of the Tenderer. 

OR 

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this 
option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner] 

 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of 
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information 
to be submitted in this Form shall be current as of the date of its submission. 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or 
controls the Tenderer by meeting one or more of the following conditions: 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or equivalent 

governing body of the Tenderer. 



 

 

Directly or indirectly holding 25% or more of the shares.  Directly or indirectly holding25% or more of the voting rights. 

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of 

the Tenderer]” 

Name of the Tenderer: .......................*[insert complete name of the Tenderer]  

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert complete name of person duly 
authorized to sign the Tender] 

Title of the person signing the Tender: ....................... [insert complete title of the person signing the Tender] 

Signature of the person named above: ....................... [insert signature of person whose name and capacity are shown 
above] 

Date signed ....................... [insert date of signing] day of....................... [Insert month}Website:  
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CERTIFICATE OF BIDDER’S VISIT TO SITE 

This is to certify that 
……………………………………………………………...…………………………………………………………………… 

…………………………………………………….……………………………………………………………………………………… 

being the authorized representative/Agent of 
M/s…………………………………………………………………………………………………………………………………… 

…………………………………………………………………………….……………………………… 

Signed…………………………………………………………………………….………… 

  (Firm’s Representative) 

Date………………………………………………………………………………………… 

 

Rubber Stamp ……………………………………………………………………………… 

 

Participated in the organized inspection visit of the site of the works for contract no.  

NCWSC/54/2025 - PROPOSED DRILLING AND EQUIPING OF 2NO. BOREHOLES  WITH 50 CM ELEVATED 
PRESSED PANEL STEEL TANK ON 18M STEEL TOWER AT SUPERLOAF AND KIFARU PRIMARY SCHOOLS 
WITHIN NAIROBI CITY COUNTY (RE-ADVERTISEMENT). 

 

Name ………………………………………………………………………………………. 

 

Signed…………………………………………………………………………….………… 

  (Employer’s Representative) 

Date………………………………………………………………………………………… 

 

Rubber Stamp ……………………………………………………………………………… 

 

 

NOTE: This Form must be completed by Both Parties after the Site Visit / Pre-Bidding Conference. Original to be 
attached in the Bid document on Submission. 

 


